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Note 5)

Recording of;

50V Test at 55 MΩ indicates a value greater than (>) 55MΩ (Top of Meter Scale)

110V Tests at 110 MΩ indicates a value greater than (>) 110MΩ (Top of Meter Scale)

250V Test at 275 MΩ indicates a value greater than (>) 275MΩ (Top of Meter Scale)

500V Test at 550 MΩ indicates a value greater than (>) 550MΩ (Top of Meter Scale)

Note 4) All readings taken with 110-550V Megger unless stated otherwise

Report Notes
Note 1) All 3 Phase (3Ø) measurements are recorded as the lowest of the 3 phases at the time of test

Note 2) All 1 Phase (1Ø) measurements are recorded as the lowest of the conductors at the time of test

Note 3) All DC measurements are recorded as the lowest of the Positive and Negative 
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Shaft Generators, Ship Service Generators & Shore Connection
Dwg Ref: 161-603-2 of 8

161-603-3 of 8

WARNING: Extreme caution should be used when 

Megger Testing circuits that may support sensitive 

electronic equipment.  In order to avoid damage to 

equipment slowly rotate Megger about ¼ turn.  A low 

ohm reading indicates the presence of a load on the 

circuit.  DISCONNECT  the load before continuing to 

crank the Megger or damage may result!

Canadian Coast Guard

Shaft Generator #1
Specs:Parry Sound, ON Date of Test 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 800M 1G 1G 5GΩ 2GΩ

Frequency 60Hz Phase 2 to Ground 800M 1G 1G 5GΩ 2GΩ

Power 1000kW Cable: Phase 3 to Ground 800M 1G 1G 5GΩ 2GΩ

Amperage 1324A Phase 1 to Phase 2 N/A 1G 1G 5GΩ 2GΩ

Phase 3 Phase 1 to Phase 3 N/A 1G 1G 5GΩ 2GΩ

Cable 3x1c#750 Phase 2 to Phase 3 N/A 1G 1G 5GΩ 2GΩ

Date of Test 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Generator: Phase 1 to Ground 800M 1G 1G 5GΩ 2GΩ

Phase 2 to Ground 800M 1G 1G 5GΩ 2GΩ

Phase 3 to Ground 800M 1G 1G 5GΩ 2GΩ

Shaft Generator #2
Specs: Date of Test 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 800M 1G 1G 5GΩ 11GΩ

Frequency 60Hz Phase 2 to Ground 800M 1G 1G 5GΩ 11GΩ

Power 1000kW Cable: Phase 3 to Ground 800M 1G 1G 5GΩ 11GΩ

Amperage 1324A Phase 1 to Phase 2 N/A 1G 1G 5GΩ 11GΩ

Phase 3 Phase 1 to Phase 3 N/A 1G 1G 5GΩ 11GΩ

Cable 3x1c#750 Phase 2 to Phase 3 N/A 1G 1G 5GΩ 11GΩ

Date of Test 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Generator: Phase 1 to Ground 800M 1G 1G 5GΩ 5GΩ

Phase 2 to Ground 800M 1G 1G 5GΩ 5GΩ

Phase 3 to Ground 800M 1G 1G 5GΩ 5GΩ

Ship Service Generator #1
Specs: Date of Test 9/7/2011 8/30/2012 8/17/2013 11/1/2018

Volts 600VAC Phase 1 to Ground 700M 1G 1G 5GΩ

Frequency 60Hz Phase 2 to Ground 500M 1G 1G 5GΩ

Power 395kW Cable: Phase 3 to Ground 500M 1G 1G 5GΩ

Amperage 524A Phase 1 to Phase 2 N/A 1G 1G 5GΩ
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Phase 3 Phase 1 to Phase 3 N/A 1G 1G 5GΩ

Cable 3x1c#4/0 Phase 2 to Phase 3 N/A 1G 1G 5GΩ

Date of Test 9/7/2011 8/30/2012 8/17/2013 11/1/2018

Generator: Phase 1 to Ground 720M 1G 5GΩ

Phase 2 to Ground 720M 1G 5GΩ

Phase 3 to Ground 720M 1G 5GΩ

Ship Service Generator #2
Specs: Date of Test 9/7/2011 8/30/2012 8/17/2013 11/1/2018

Volts 600VAC Phase 1 to Ground 1.7G 1G 1G 5GΩ

Frequency 60Hz Phase 2 to Ground 1.4G 1G 1G 5GΩ

Power 395kW Cable: Phase 3 to Ground 1.2G 1G 1G 5GΩ

Amperage 524A Phase 1 to Phase 2 N/A 1G 1G 5GΩ

Phase 3 Phase 1 to Phase 3 N/A 1G 1G 5GΩ

Cable 3x1c#4/0 Phase 2 to Phase 3 N/A 1G 1G 5GΩ

Date of Test 9/7/2011 8/30/2012 8/17/2013 11/1/2018

Generator: Phase 1 to Ground 1.7G 1G 5GΩ

Phase 2 to Ground 1.4G 1G 5GΩ

Phase 3 to Ground 1.2G 1G 5GΩ

Emergency Generator
Specs: Date of Test 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 1.5G 2G 2G 3.8GΩ 2.2GΩ

Frequency 60Hz Phase 2 to Ground 1.5G 2G 2G 3.8GΩ 2.2GΩ

Power 140kW Cable: Phase 3 to Ground 1.5G 2G 2G 3.8GΩ 2.2GΩ

Amperage 186A Phase 1 to Phase 2 N/A 2G 2G 3.8GΩ 2.2GΩ

Phase 3 Phase 1 to Phase 3 N/A 2G 2G 3.8GΩ 2.2GΩ

Cable 3x1c#1/0 Phase 2 to Phase 3 N/A 2G 2G 3.8GΩ 2.2GΩ

Date of Test 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Generator: Phase 1 to Ground 1.5G 2G 2G 3.8GΩ 2.2GΩ

Phase 2 to Ground 1.5G 2G 2G 3.8GΩ 2.2GΩ

Phase 3 to Ground 1.5G 2G 2G 3.8GΩ 2.2GΩ

Shore Connection
Specs:

Volts 600VAC Date of Test 9/7/2011 1/3/2013 8/17/2013 9/21/2017 11/1/2018

Frequency 60Hz Phase 1 to Ground 400M 440M 440M 569GΩ 2.2GΩ

Power 500kW Phase 2 to Ground 400M 420M 440M 569GΩ 2.2GΩ

Amperage 482A Primary Side Phase 3 to Ground 400M 480M 440M 569GΩ 2.2GΩ

Phase 3 Phase 1 to Phase 2 N/A

Cable 3x1c#4/0 Phase 1 to Phase 3 N/A

Phase 2 to Phase 3 N/A

Date of Test 9/7/2011 1/3/2013 8/17/2013 9/21/2017 11/1/2018

Secondary Side Phase 1 to Ground 500M 4G 4G 5GΩ 2.2GΩ

Phase 2 to Ground 500M 4G 4G 5GΩ 2.2GΩ

Phase 3 to Ground 500M 4G 4G 5GΩ 2.2GΩ
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Date of Test 9/7/2011 1/3/2013 8/17/2013 9/21/2017 11/1/2018

Shore Power Cable - Dockside Phase 1 to Ground N/A N/A N/A N/A 238MΩ

Phase 2 to Ground N/A N/A N/A N/A 238MΩ

Phase 3 to Ground N/A N/A N/A N/A 238MΩ
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Ship Service Switchboard
Dwg Ref: 161-603-3 of 8

WARNING: Extreme caution should be used when 

Megger Testing circuits that may support sensitive 

electronic equipment.  In order to avoid damage to 

equipment slowly rotate Megger about ¼ turn.  A low 

ohm reading indicates the presence of a load on the 

circuit.  DISCONNECT  the load before continuing to 

crank the Megger or damage may result!

Note:  After completion 

of readings, give to 

Chief Engineer for 

spreadsheet updating. Canadian Coast Guard

Note: remove fuses under syncro compartment to 

clear ground detection circuit.

Parry Sound, ON

Emergency Bus Feeder
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 2.2GΩ

Amps 209 amps Phase 2 to Ground 11G 11G 11G 11GΩ 2.2GΩ

HP Phase 3 to Ground 11G 11G 11G 11GΩ 2.2GΩ

Cable Size 2x3C#1/0 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 2.2GΩ

Breaker # M1 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 2.2GΩ

Test Results Phase 2 to Phase 3 N/A 11G 11G 11GΩ 2.2GΩ

600 Volt Non-Essential MCC #1 Bus Feeder
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 2.2GΩ

Amps 173 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 2.2GΩ

HP Phase 3 to Ground 11G 11G 11G 11GΩ 2.2GΩ

Cable Size 3C#3/0 Phase 1 to Phase 2 11G 11G 11G 11GΩ 2.2GΩ

Breaker # M2 Phase 1 to Phase 3 11G 11G 11G 11GΩ 2.2GΩ

Phase 2 to Phase 3 11G 11G 11G 11GΩ 2.2GΩ

600 Volt Semi-Essential MCC #2 Bus Feeder
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 2.2GΩ

Amps 159 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 2.2GΩ

HP Phase 3 to Ground 11G 11G 11G 11GΩ 2.2GΩ

Cable Size 3C#3/0 Phase 1 to Phase 2 11G 11G 11G 11GΩ 2.2GΩ

Canal Marine Industrial Inc.
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Breaker # M3 Phase 1 to Phase 3 11G 11G 11G 11GΩ 2.2GΩ

Phase 2 to Phase 3 11G 11G 11G 11GΩ 2.2GΩ

120 Volt Semi-Essential distribution Centre Bus Feeder
Specs:

Primary Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

600 VAC Phase 1 to Ground 6G 5G 5G 11GΩ 2.2GΩ

108 Amps Phase 2 to Ground 6G 5G 5G 11GΩ 2.2GΩ

112.5 kVA Phase 3 to Ground 6G 5G 5G 11GΩ 2.2GΩ

3C#1/0

M4

Secondary Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

120 VAC Phase 1 to Ground 6G 5G 5G 11GΩ 2.2GΩ

524A Phase 2 to Ground 6G 5G 5G 11GΩ 2.2GΩ

3x3C#3/0 Phase 3 to Ground 6G 5G 5G 11GΩ 2.2GΩ

240 Volt Non-Essential Distribution Centre #1 Bus Feeder
Specs: Note:  Remove ground detection fuses & isolate 

Primary voltmeter at secondary MCC

600 VAC Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

217 Amps Phase 1 to Ground 9G 11G 11G 11GΩ 2.2GΩ

225 kVA Phase 2 to Ground 9G 11G 11G 11GΩ 2.2GΩ

3C#2/0 Phase 3 to Ground 9G 11G 11G 11GΩ 2.2GΩ

M5

Secondary Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

240 VAC Phase 1 to Ground 9G 11G 11G 11GΩ 2.2GΩ

542A Phase 2 to Ground 9G 11G 11G 11GΩ 2.2GΩ

3x3C#3/0 Phase 3 to Ground 9G 11G 11G 11GΩ 2.2GΩ

600 Volt Semi-Essential MCC #1 Bus Feeder
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 2.2GΩ

Amps 146 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 2.2GΩ

HP Phase 3 to Ground 11G 11G 11G 11GΩ 2.2GΩ

Cable Size 3C#2/0 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 2.2GΩ

Breaker # M6 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 2.2GΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 2.2GΩ

M7 Spare Bus Feeder (for Future Expansion)

600 Volt Non-Essential MCC #3 Bus Feeder
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 5.6G 3.5G     4G 11GΩ 2.2GΩ

Amps 200 Amps Phase 2 to Ground 5.6G 3.5G     4G 11GΩ 2.2GΩ

HP Phase 3 to Ground 5.6G 3.5G     4G 11GΩ 2.2GΩ

Cable Size 2x3C#1/0 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 2.2GΩ

Breaker # M8 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 2.2GΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 2.2GΩCanal Marine Industrial Inc.

155 Cushman Road

St. Catharines, ON LT2 6T4

+1-905-685-9293

www.canal.ca
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Steering Gear Pump #2 Port (System #1)
Specs: Date 0709/2011 1/3/2013 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 2.8G 4G 4G 11GΩ 2.2GΩ

Amps 17 Amps Phase 2 to Ground 2.8G 4G 4G 11GΩ 2.2GΩ

HP Phase 3 to Ground 2.8G 4G 4G 11GΩ 2.2GΩ

Cable Size 3C#12 Phase 1 to Phase 2 N/A N/A 11GΩ 2.2GΩ

Breaker # M9 Phase 1 to Phase 3 N/A N/A 11GΩ 2.2GΩ

Phase 2 to Phase 3 N/A N/A 11GΩ 2.2GΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 11G 4G 4G 11GΩ 2.2GΩ

Phase 2 to Ground 11G 4G 4G 11GΩ 2.2GΩ

Phase 3 to Ground 11G 4G 4G 11GΩ 2.2GΩ

Steering Gear Pump #4 Stbd (System #2)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 2.8G 11G 11G 11GΩ 2.2GΩ

Amps 17 Amps Phase 2 to Ground 2.8G 11G 11G 11GΩ 2.2GΩ

HP Phase 3 to Ground 2.8G 11G 11G 11GΩ 2.2GΩ

Cable Size 3C#12 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 2.2GΩ

Breaker # M10 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 2.2GΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 2.2GΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 11G 3G 3G 11GΩ 2.2GΩ

Phase 2 to Ground 11G 3G 3G 11GΩ 2.2GΩ

Phase 3 to Ground 11G 3G 3G 11GΩ 2.2GΩ

240 Volt Non-Essential Distribution Centre #2 Bus Feeder Note: Remove Ground Detection Fuse

Specs: Shut Off Volt Meter at MCC for Secondary

Primary Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 2GΩ 2.2GΩ

Amps 72 Amps Phase 2 to Ground 11G 11G 11G 2GΩ 2.2GΩ

HP 75 kVA Phase 3 to Ground 11G 11G 11G 2GΩ 2.2GΩ

Cable Size 3C#2

Breaker # M11

Secondary Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 240 VAC Phase 1 to Ground 550M 5G 5G 550MΩ 550MΩ

Amps 180 Amps Phase 2 to Ground 550M 5G 5G 550MΩ 550MΩ

HP Phase 3 to Ground 550M 5G 5G 550MΩ 550MΩ

Cable Size 3C#4/0

600 Volt Non-Essential MCC #2 Bus Feeder
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 2.2GΩ

Amps 215 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 2.2GΩ

HP Phase 3 to Ground 11G 11G 11G 11GΩ 2.2GΩ

Cable Size 2x3C#1/0 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 2.2GΩ

Breaker # M12 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 2.2GΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 2.2GΩ

Canal Marine Industrial Inc.
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600 Volt Essential MCC #1 Bus Feeder
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 2.2GΩ

Amps 223 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 2.2GΩ

HP Phase 3 to Ground 11G 11G 11G 11GΩ 2.2GΩ

Cable Size 2x3C#1/0 Phase 1 to Phase 2 11G 11G 11G 11GΩ 2.2GΩ

Breaker # M13 Phase 1 to Phase 3 11G 11G 11G 11GΩ 2.2GΩ

Phase 2 to Phase 3 11G 11G 11G 11GΩ 2.2GΩ

600 Volt Essential MCC #2 Bus Feeder
Specs: Date 07/092011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 2.2GΩ

Amps 230 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 2.2GΩ

HP Phase 3 to Ground 11G 11G 11G 11GΩ 2.2GΩ

Cable Size 2x3C#1/0 Phase 1 to Phase 2 11G 11G 11G 11GΩ 2.2GΩ

Breaker # M14 Phase 1 to Phase 3 11G 11G 11G 11GΩ 2.2GΩ

Phase 2 to Phase 3 11G 11G 11G 11GΩ 2.2GΩ

600 Volt Shaft Generator MCC Bus Feeder
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 2.2G 2G 2G 11GΩ 2.2GΩ

Amps 995 Amps Phase 2 to Ground 2.2G 2G 2G 11GΩ 2.2GΩ

HP Phase 3 to Ground 2.2G 2G 2G 11GΩ 2.2GΩ

Cable Size 2x1C#750 Phase 1 to Phase 2 2.2G 2G 2G 11GΩ 2.2GΩ

Breaker # M15 Phase 1 to Phase 3 2.2G 2G 2G 11GΩ 2.2GΩ

Phase 2 to Phase 3 2.2G 2G 2G 11GΩ 2.2GΩ

600 Volt Emergency MCC Bus Feeder
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 5G 5G 11GΩ 2.2GΩ

Amps 175 Amps Phase 2 to Ground 11G 5G 5G 11GΩ 2.2GΩ

HP Phase 3 to Ground 11G 5G 5G 11GΩ 2.2GΩ

Cable Size 2x3C#2/0 Phase 1 to Phase 2 N/A 5G 5G 11GΩ 2.2GΩ

Breaker # E5 Phase 1 to Phase 3 N/A 5G 5G 11GΩ 2.2GΩ

Phase 2 to Phase 3 N/A 5G 5G 11GΩ 2.2GΩ

Steering Gear Pump #1 Port (System #1)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 2.8G 3.5G 3.5G 11GΩ 2.2GΩ

Amps 17 Amps Phase 2 to Ground 2.8G 3.5G 3.5G 11GΩ 2.2GΩ

HP Phase 3 to Ground 2.8G 3.5G 3.5G 11GΩ 2.2GΩ

Cable Size 3C#12 Phase 1 to Phase 2 N/A 3.5G 3.5G 11GΩ 2.2GΩ

Breaker # E3 Phase 1 to Phase 3 N/A 3.5G 3.5G 11GΩ 2.2GΩ

Phase 2 to Phase 3 N/A 3.5G 3.5G 11GΩ 2.2GΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 11G 11G 11G 11GΩ 2.2GΩ

Phase 2 to Ground 11G 11G 11G 11GΩ 2.2GΩ

Canal Marine Industrial Inc.
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Phase 3 to Ground 11G 11G 11G 11GΩ 2.2GΩ

Steering Gear Pump #3 Port (System #2)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 3.5G 3.5G 11GΩ 2.2GΩ

Amps 17 Amps Phase 2 to Ground 11G 3.5G 3.5G 11GΩ 2.2GΩ

HP Phase 3 to Ground 11G 3.5G 3.5G 11GΩ 2.2GΩ

Cable Size 3C#12 Phase 1 to Phase 2 N/A 3.5G 3.5G 11GΩ 2.2GΩ

Breaker # E4 Phase 1 to Phase 3 N/A 3.5G 3.5G 11GΩ 2.2GΩ

Phase 2 to Phase 3 N/A 3.5G 3.5G 11GΩ 2.2GΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 11G 2.8G 3G 11GΩ 2.2GΩ

Phase 2 to Ground 11G 2.8G 3G 11GΩ 2.2GΩ

Phase 3 to Ground 11G 2.8G 3G 11GΩ 2.2GΩ

EMERGENCY

120VAC TRANSFORMER
Specs:

Primary Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 2.8G 3.5G 3G 11GΩ 2.2GΩ

Amps 43 Amps Phase 2 to Ground 2.8G 3.5G 3G 11GΩ 2.2GΩ

HP 45kVA Phase 3 to Ground 2.8G 3.5G 3G 11GΩ 2.2GΩ

Cable Size 3C#6

Breaker # E1

Secondary Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 120VAC Phase 1 to Ground 220M 220M 220M 220MΩ 220MΩ

Amps 217 Amps Phase 2 to Ground 220M 220M 220M 220MΩ 220MΩ

HP Phase 3 to Ground 220M 220M 220M 220MΩ 220MΩ

Cable Size 2x3C#2/0

E6 Spare Bus Feeder (For Future Expansion)

Canal Marine Industrial Inc.
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600 Volt Essential MCC #2
Dwg Ref: 161-603-4 of 8

WARNING: Extreme caution should 

be used when Megger Testing circuits 

that may support sensitive electronic 

equipment.  In order to avoid damage 

to equipment slowly rotate Megger 

about ¼ turn.  A low ohm reading 

indicates the presence of a load on 

the circuit.  DISCONNECT  the load 

before continuing to crank the Megger 

or damage may result!

Sewage Handling Pump Canadian Coast Guard

Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts Parry Sound, ON Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 2.7 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 2 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M13-1 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Engine Room Extraction Fan #1 (2-speed)
Specs: Date 9/7/2011 30/082012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 4.3 & 2 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 7.5 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 2x3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M13-2 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 30/082012 8/17/2013 9/21/2017 11/1/2018

Slow Speed Phase 1 to Ground 9G 11G 11G 11G 550MΩ

Phase 2 to Ground 9G 11G 11G 11G 550MΩ

Phase 3 to Ground 9G 11G 11G 11G 550MΩ

High Speed Phase 1 to Ground 9G 11G 11G 11G 550MΩ

Phase 2 to Ground 9G 11G 11G 11G 550MΩ

Phase 3 to Ground 9G 11G 11G 11G 550MΩ
Canal Marine Industrial Inc.

155 Cushman Road

St. Catharines, ON LT2 6T4

+1-905-685-9293

www.canal.ca
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October 2018

Controllable Pitch Propeller Hydraulic Pump #1
Specs: Date 9/7/2011 30/082012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 1.1GΩ

Amps 48 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 1.1GΩ

HP 50 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 1.1GΩ

Cable Size 3C#4 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 1.1GΩ

Breaker # M13-3 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 1.1GΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 1.1GΩ

Date 9/7/2011 30/082012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 2.5G 2.5G 2.5G 11GΩ 2.2GΩ

Phase 2 to Ground 2.5G 2.5G 2.5G 11GΩ 2.2GΩ

Phase 3 to Ground 2.5G 2.5G 2.5G 11GΩ 2.2GΩ

Rescue Boat Miranda Davit Motor #1 - M13-4
Specs: Date 9/7/2011 30/082012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 5G 5G 11GΩ 1.1GΩ

Amps Phase 2 to Ground 11G 5G 5G 11GΩ 1.1GΩ

HP Phase 3 to Ground 11G 5G 5G 11GΩ 1.1GΩ

Cable Size Phase 1 to Phase 2 11G 5G 5G 11GΩ 1.1GΩ

Breaker # M13-4 Phase 1 to Phase 3 11G 5G 5G 11GΩ 1.1GΩ

Phase 2 to Phase 3 11G 5G 5G 11GΩ 1.1GΩ

Motor 1 -Ground 105G 5G 5G 56MΩ 550MΩ

Motor 2 - Ground 105G 5G 5G 56MΩ 550MΩ

Motor 3 - Ground 105G 5G 5G 56MΩ 550MΩ

Spare Breaker #

Main Engine Pre-Lube Oil Pump #1 M13-6
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 3.9 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 3 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M13-6 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 3G 3.8G 3.8G 11GΩ 550MΩ

Phase 2 to Ground 3G 3.8G 3.8G 11GΩ 550MΩ

Phase 3 to Ground 3G 3.8G 3.8G 11GΩ 550MΩ

Water Quality Pack M13-7
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 1.6 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 1 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M13-7 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Canal Marine Industrial Inc.

155 Cushman Road

St. Catharines, ON LT2 6T4

+1-905-685-9293
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Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Cable: Phase 1 to Ground 3.5G 4G 4G 11GΩ 550MΩ

Phase 2 to Ground 3.5G 4G 4G 11GΩ 550MΩ

Phase 3 to Ground 3.5G 4G 4G 11GΩ 550MΩ

Air Conditioning Unit #3 (Main Deck) M13-8
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 5G 5G 11GΩ 550MΩ

Amps 12.4 Amps Phase 2 to Ground 11G 5G 5G 11GΩ 550MΩ

HP 7.5 Hp Phase 3 to Ground 11G 5G 5G 11GΩ 550MΩ

Cable Size 3C#12 Phase 1 to Phase 2 N/A 5G 5G 11GΩ 550MΩ

Breaker # M13-8 Phase 1 to Phase 3 N/A 5G 5G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 5G 5G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 3.6G 2.3G 3G 2.2GΩ 550MΩ

Phase 2 to Ground 3.6G 2.3G 3G 2.2GΩ 550MΩ

Phase 3 to Ground 3.6G 2.3G 3G 2.2GΩ 550MΩ

Main Engine Raw Water Pump #2 M13-9
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 32 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 30 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#6 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M13-9 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 5G 11G 11G 1.6GΩ 550MΩ

Phase 2 to Ground 5G 11G 11G 1.6GΩ 550MΩ

Phase 3 to Ground 5G 11G 11G 1.6GΩ 550MΩ

Lube Oil Purifier #2 M13-10 SPARE

Specs: Date 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground SPARE 11GΩ SPARE

Amps 6.1 Amps Phase 2 to Ground SPARE 11GΩ SPARE

HP 5 Hp Phase 3 to Ground SPARE 11GΩ SPARE

Cable Size 3C#10 Phase 1 to Phase 2 SPARE 11GΩ SPARE

Breaker # M13-10 Phase 1 to Phase 3 SPARE 11GΩ SPARE

Phase 2 to Phase 3 SPARE 11GΩ SPARE

Date 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground SPARE NC NC

Phase 2 to Ground SPARE NC NC

Phase 3 to Ground SPARE NC NC

Main Engine Air Supply Fan #1 (2-speed) M13-11
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Canal Marine Industrial Inc.

155 Cushman Road

St. Catharines, ON LT2 6T4
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Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 7.5 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 7.5 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 2x3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M13-11 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Low Speed Phase 1 to Ground N/A 2.3G 2G 2GΩ 550MΩ

Phase 2 to Ground N/A 2.3G 2G 2GΩ 550MΩ

Phase 3 to Ground N/A 2.3G 2G 2GΩ 550MΩ

High Speed Phase 1 to Ground N/A 3.5G 4G 2GΩ 550MΩ

Phase 2 to Ground N/A 3.5G 4G 2GΩ 550MΩ

Phase 3 to Ground N/A 3.5G 4G 2GΩ 550MΩ

Engine Room Supply Fan #2 (2-speed) M13-12
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 8.6 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 7.5 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 2x3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M13-12 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Low Speed Phase 1 to Ground N/A 2.3G 2.3G 2GΩ 550MΩ

Phase 2 to Ground N/A 2.3G 2.3G 2GΩ 550MΩ

Phase 3 to Ground N/A 2.3G 2.3G 2GΩ 550MΩ

High Speed Phase 1 to Ground N/A 3.5G 3.5G 2GΩ 550MΩ

Phase 2 to Ground N/A 3.5G 3.5G 2GΩ 550MΩ

Phase 3 to Ground N/A 3.5G 3.5G 2GΩ 550MΩ

Stbd Reduction Gear Standby Lube Oil Pump M13-13
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 11 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 10 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#12 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M13-13 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 2G 2.5G 2G 4.9GΩ 550MΩ

Phase 2 to Ground 2G 2.5G 2G 4.9GΩ 550MΩ

Phase 3 to Ground 2G 2.5G 2G 4.9GΩ 550MΩ

Fuel Oil Transfer Pump #1 M13-14
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 6.7 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 5.5 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Canal Marine Industrial Inc.

155 Cushman Road

St. Catharines, ON LT2 6T4

+1-905-685-9293

www.canal.ca
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Breaker # M13-14 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 3G 3.8G 3G 11GΩ 550MΩ

Phase 2 to Ground 3G 3.8G 3G 11GΩ 550MΩ

Phase 3 to Ground 3G 3.8G 3G 11GΩ 550MΩ

Fuel Oil Centrifuge #2 M13-15
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 6.1 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 5 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M13-15 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 6G 2G 2G 4.2GΩ 550MΩ

Phase 2 to Ground 6G 2G 2G 4.2GΩ 550MΩ

Phase 3 to Ground 6G 2G 2G 4.2GΩ 550MΩ

Air Compressor #2 (Engine Starting) M13-16
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 2G 11G 11G 11GΩ 550MΩ

Amps 20.3 Amps Phase 2 to Ground 2G 11G 11G 11GΩ 550MΩ

HP 15.9 Hp Phase 3 to Ground 2G 11G 11G 11GΩ 550MΩ

Cable Size 3C#10 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M13-16 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 2G 5G 5G 11GΩ 550MΩ

Phase 2 to Ground 2G 5G 5G 8.7GΩ 550MΩ

Phase 3 to Ground 2G 5G 5G 8.7GΩ 550MΩ

Canal Marine Industrial Inc.

155 Cushman Road

St. Catharines, ON LT2 6T4
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CCGS Samuel Risley

Insulation Resistance (Megger)

Test Report

Rev 1

October 2018

600 Volt Essential MCC #1
Dwg Ref: 161-603-4 of 8

WARNING: Extreme caution should 

be used when Megger Testing 

circuits that may support sensitive 

electronic equipment.  In order to 

avoid damage to equipment slowly 

rotate Megger about ¼ turn.  A low 

ohm reading indicates the presence 

of a load on the circuit.  

DISCONNECT  the load before 

continuing to crank the Megger or 

damage may result!

Controllable Pitch Propeller Hydraulic Pump #2 (M14-1)Canadian Coast Guard

Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts Parry Sound, ON Phase 1 to Ground 2.7G 11G 11G 11GΩ 550MΩ

Amps 48 Amps Phase 2 to Ground 2.7G 11G 11G 11GΩ 550MΩ

HP 50 Hp Phase 3 to Ground 2.7G 11G 11G 11GΩ 550MΩ

Cable Size 3C#4 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M14-1 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 2.7G 3.5G 3G 3.8GΩ 550MΩ

Phase 2 to Ground 2.7G 3.5G 3G 3.8GΩ 550MΩ

Phase 3 to Ground 2.7G 3.5G 3G 3.8GΩ 550MΩ

General Service Pump (M14-2)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 32 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 30 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#6 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M14-2 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 11G 11G 11G 677MΩ 550MΩ

Phase 2 to Ground 11G 11G 11G 677MΩ 550MΩ

Phase 3 to Ground 11G 11G 11G 677MΩ 550MΩ

Main Engine Pre-Lube Oil Pump #2
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Canal Marine Industrial Inc.

155 Cushman Road

St. Catharines, ON LT2 6T4
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Volts 600 VAC Phase 1 to Ground 4.5G 11G 11G 11GΩ 550MΩ

Amps 3.9 Amps Phase 2 to Ground 4.5G 11G 11G 11GΩ 550MΩ

HP 3 Hp Phase 3 to Ground 4.5G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M14-3 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 4.5G 5G 5G 7.1GΩ 550MΩ

Phase 2 to Ground 4.5G 5G 5G 7.1GΩ 550MΩ

Phase 3 to Ground 4.5G 5G 5G 7.1GΩ 550MΩ

Boiler RTC PUMP
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 1 Amp Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP .5 kW Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M14-4 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Lube Oil Purifier #1 SPARE
Specs: Date 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground SPARE 11GΩ SPARE

Amps 6.1 Amps Phase 2 to Ground SPARE 11GΩ SPARE

HP 5 Hp Phase 3 to Ground SPARE 11GΩ SPARE

Cable Size 3C#10 Phase 1 to Phase 2 SPARE 11GΩ SPARE

Breaker # M14-5 Phase 1 to Phase 3 SPARE 11GΩ SPARE

Phase 2 to Phase 3 SPARE 11GΩ SPARE

Date 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground SPARE 11GΩ SPARE

Phase 2 to Ground SPARE 11GΩ SPARE

Phase 3 to Ground SPARE 11GΩ SPARE

Fuel Oil Transfer Pump #2
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 6.2G 11G 11G 11GΩ 550MΩ

Amps 6.7 Amps Phase 2 to Ground 6.2G 11G 11G 11GΩ 550MΩ

HP 5.5 Hp Phase 3 to Ground 6.2G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M14-6 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018
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Motor: Phase 1 to Ground 6.2G 4.5G 4.5G 7.1GΩ 550MΩ

Phase 2 to Ground 6.2G 4.5G 4.5G 7.1GΩ 550MΩ

Phase 3 to Ground 6.2G 4.5G 4.5G 7.1GΩ 550MΩ

Fuel Oil Centrifuge #1
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 7.1G 11G 10G 11GΩ 550MΩ

Amps 6.1 Amps Phase 2 to Ground 7.1G 11G 10G 11GΩ 550MΩ

HP 5 Hp Phase 3 to Ground 7.1G 11G 10G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 10G 11GΩ 550MΩ

Breaker # M14-7 Phase 1 to Phase 3 N/A 11G 10G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 10G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 7.1G 11G 10G 1.7GΩ 550MΩ

Phase 2 to Ground 7.1G 11G 10G 1.7GΩ 550MΩ

Phase 3 to Ground 7.1G 11G 10G 1.7GΩ 550MΩ

Foam Pump
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 4G 11G 11G SPARE SPARE

Amps 22 Amps Phase 2 to Ground 4G 11G 11G SPARE SPARE

HP 20 Hp Phase 3 to Ground 4G 11G 11G SPARE SPARE

Cable Size 3C#10 Phase 1 to Phase 2 N/A 11G 11G SPARE SPARE

Breaker # M14-8 Phase 1 to Phase 3 N/A 11G 11G SPARE SPARE

Phase 2 to Phase 3 N/A 11G 11G SPARE SPARE

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 4G 4.4G 4G SPARE SPARE

Phase 2 to Ground 4G 4.4G 4G SPARE SPARE

Phase 3 to Ground 4G 4.4G 4G SPARE SPARE

Spare Breaker (For Future Expansion)

Main Engine Raw Water Pump #1
Specs: Date 9/7/2011 1/3/2013 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 5G 4G 4G 11GΩ 550MΩ

Amps 32 Amps Phase 2 to Ground 5G 4G 4G 11GΩ 550MΩ

HP 30 Hp Phase 3 to Ground 5G 4G 4G 11GΩ 550MΩ

Cable Size 3C#6 Phase 1 to Phase 2 N/A N/A 4G 11GΩ 550MΩ

Breaker # M14-10 Phase 1 to Phase 3 N/A N/A 4G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A N/A 4G 11GΩ 550MΩ

Date 9/7/2011 1/3/2013 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 5G 4G 4G 931MΩ 550MΩ

Phase 2 to Ground 5G 4G 4G 931MΩ 550MΩ

Phase 3 to Ground 5G 4G 4G 931MΩ 550MΩ

Port Reduction Gear Standby Lube Oil Pump
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Canal Marine Industrial Inc.
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St. Catharines, ON LT2 6T4

+1-905-685-9293

www.canal.ca

Page 19 of 79

CMI Project No.  10008301



CCGS Samuel Risley

Insulation Resistance (Megger)

Test Report

Rev 1

October 2018

Volts 600 VAC Phase 1 to Ground 6G 11G 11G 11GΩ 550MΩ

Amps 11.7 Amps Phase 2 to Ground 6G 11G 11G 11GΩ 550MΩ

HP 8.6 kW Phase 3 to Ground 6G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M14-11 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 6G 2.3G 2G 631MΩ 550MΩ

Phase 2 to Ground 6G 2.3G 2G 631MΩ 550MΩ

Phase 3 to Ground 6G 2.3G 2G 631MΩ 550MΩ

Engine Room Extraction Fan #2 (2-speed)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 4.3 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 7.5 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 2x3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M14-12 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Slow Speed Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

High Speed Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Sterntube Lube Oil Pump #2
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 2.7G 11G 11G 11GΩ 550MΩ

Amps 1.6 Amps Phase 2 to Ground 2.7G 11G 11G 11GΩ 550MΩ

HP 1 Hp Phase 3 to Ground 2.7G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M14-13 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor A Phase 1 to Ground 2.3G 5G 5G 11GΩ 550MΩ

Motor A Phase 2 to Ground 2.3G 5G 5G 11GΩ 550MΩ

Motor A Phase 3 to Ground 2.3G 5G 5G 11GΩ 550MΩ

Motor B Phase 1 to Ground N/A 5G 5G 11GΩ 550MΩ

Motor B Phase 2 to Ground N/A 5G 5G 11GΩ 550MΩ

Motor B Phase 3 to Ground N/A 5G 5G 11GΩ 550MΩ

Engine Room Supply Fan #2 (2-speed)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 8.5 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

Canal Marine Industrial Inc.
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HP 7.5 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 2x3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M14-14 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Test Results

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Slow Speed Phase 1 to Ground 11G 3.5G 4G 1.2GΩ 550MΩ

Phase 2 to Ground 11G 3.5G 4G 1.2GΩ 550MΩ

Phase 3 to Ground 11G 3.5G 4G 1.2GΩ 550MΩ

High Speed Phase 1 to Ground 11G 2.5G 4G 1.2GΩ 550MΩ

Phase 2 to Ground 11G 2.5G 4G 1.2GΩ 550MΩ

Phase 3 to Ground 11G 2.5G 4G 1.2GΩ 550MΩ

Main Engine Air Supply Fan #2 (2-speed)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 4.5G 11G 11G 11GΩ 550MΩ

Amps 7.5 Amps Phase 2 to Ground 4.5G 11G 11G 11GΩ 550MΩ

HP 7.5 Hp Phase 3 to Ground 4.5G 11G 11G 11GΩ 550MΩ

Cable Size 2x3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M14-15 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Slow Speed Phase 1 to Ground 4.5G 4G 4G 689MΩ 550MΩ

Phase 2 to Ground 4.5G 4G 4G 689MΩ 550MΩ

Phase 3 to Ground 4.5G 4G 4G 689MΩ 550MΩ

High Speed Phase 1 to Ground 2.5G 2.3G 3G 1.2GΩ 550MΩ

Phase 2 to Ground 2.5G 2.3G 3G 1.2GΩ 550MΩ

Phase 3 to Ground 2.5G 2.3G 3G 1.2GΩ 550MΩ
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600 Volt Shaft Generator MCC
Dwg Ref: 161-603-2 of 8

WARNING: Extreme caution should 

be used when Megger Testing circuits 

that may support sensitive electronic 

equipment.  In order to avoid damage 

to equipment slowly rotate Megger 

about ¼ turn.  A low ohm reading 

indicates the presence of a load on the 

circuit.  DISCONNECT  the load before 

continuing to crank the Megger or 

damage may result!

Forward Group Hydraulic Pump #1Canadian Coast Guard

Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts Parry Sound, ON Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 76 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 75 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#2 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # SG-2 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 1350M 2.5G        3G 785MΩ 550MΩ

Phase 2 to Ground 1350M 2.5G        3G 785MΩ 550MΩ

Phase 3 to Ground 1350M 2.5G        3G 785MΩ 550MΩ

Forward Group Hydraulic Pump #2
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 76 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 75 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#2 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # SG-3 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 1185M 1.2G        2G 878MΩ 550MΩ

Phase 2 to Ground 1185M 1.2G        2G 878MΩ 550MΩ

Phase 3 to Ground 1185M 1.2G        2G 878MΩ 550MΩ

Forward Group Hydraulic Pump #3
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Canal Marine Industrial Inc.
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Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 76 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 75 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#2 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # SG-4 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 1850M 1G 1G 521MΩ 550MΩ

Phase 2 to Ground 1850M 1G 1G 521MΩ 550MΩ

Phase 3 to Ground 1850M 1G 1G 521MΩ 550MΩ

Towing Winch Cooling Pump
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 2.1 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 1.5 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # SG-5 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 4.5G 7G       5G 3.2GΩ 550MΩ

Phase 2 to Ground 4.5G 7G       5G 3.2GΩ 550MΩ

Phase 3 to Ground 4.5G 7G       5G 3.2GΩ 550MΩ

Stern Thruster Servo Pump
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 3.4G 11G 11G 11GΩ 550MΩ

Amps 6.1 Amps Phase 2 to Ground 3.4G 11G 11G 11GΩ 550MΩ

HP 5 Hp Phase 3 to Ground 3.4G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # SG-6 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 3.4G 7G        5G 9GΩ 550MΩ

Phase 2 to Ground 3.4G 7G        5G 9GΩ 550MΩ

Phase 3 to Ground 3.4G 7G        5G 9GΩ 550MΩ

Bow Thruster Hydraulic Control Pump
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 11 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 10 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # SG-7 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018
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Motor: Phase 1 to Ground 2.5G 3G 2 G 1.1GΩ 550MΩ

Phase 2 to Ground 2.5G 3G 2 G 1.1GΩ 550MΩ

Phase 3 to Ground 2.5G 3G 2 G 1.1GΩ 550MΩ

Aft Group Hydraulic Pump #1
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 76 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 75 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#2 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # SG-8 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 2.3G 3.5G       3G 2.1GΩ 550MΩ

Phase 2 to Ground 2.3G 3.5G       3G 2.1GΩ 550MΩ

Phase 3 to Ground 2.3G 3.5G       3G 2.1GΩ 550MΩ

Aft Group Hydraulic Pump #2
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 76 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 75 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#2 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # SG-9 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 2.9G 2.5G 2.5G 2.4GΩ 550MΩ

Phase 2 to Ground 2.9G 2.5G 2.5G 2.4GΩ 550MΩ

Phase 3 to Ground 2.9G 2.5G 2.5G 2.4GΩ 550MΩ

Towing Winch Hydraulic Pump #1
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 1975M 2.1G      2G 328MΩ 550MΩ

Amps 145 Amps Phase 2 to Ground 1975M 2.1G      2G 328MΩ 550MΩ

HP 150 Hp Phase 3 to Ground 1975M 2.1G      2G 328MΩ 550MΩ

Cable Size 3C#4/0 Phase 1 to Phase 2 N/A 2.1G      2G 11GΩ 550MΩ

Breaker # SG-10 Phase 1 to Phase 3 N/A 2.1G      2G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 2.1G      2G 11GΩ 550MΩ

Towing Winch Hydraulic Pump #2
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 2.5G 1.8G      2G 245MΩ 550MΩ

Amps 145 Amps Phase 2 to Ground 2.5G 1.8G      2G 245MΩ 550MΩ

HP 150 Hp Phase 3 to Ground 2.5G 1.8G      2G 245MΩ 550MΩ

Cable Size 3C#4/0 Phase 1 to Phase 2 N/A 1.8G      2G 11GΩ 550MΩ

Breaker # SG-11 Phase 1 to Phase 3 N/A 1.8G      2G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 1.8G      2G 11GΩ 550MΩ
Canal Marine Industrial Inc.
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Towing Winch Hydraulic Control Pump
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 252MΩ 550MΩ

Amps 22 Amps Phase 2 to Ground 11G 11G 11G 252MΩ 550MΩ

HP 20 Hp Phase 3 to Ground 11G 11G 11G 252MΩ 550MΩ

Cable Size 3C#10 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # SG-12 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 4.6G 3.3G        4G 2GΩ 550MΩ

Phase 2 to Ground 4.6G 3.3G        4G 2GΩ 550MΩ

Phase 3 to Ground 4.6G 3.3G        4G 2GΩ 550MΩ

Buoy Handling Crane
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 2.5G 1G       2G 4.6GΩ 550MΩ

Amps 366 Amps Phase 2 to Ground 2.5G 1G       2G 4.6GΩ 550MΩ

HP Phase 3 to Ground 2.5G 1G       2G 4.6GΩ 550MΩ

Cable Size 2x3C#3/0 Phase 1 to Phase 2 N/A 1G 11GΩ 550MΩ

Breaker # SG-13 Phase 1 to Phase 3 N/A 1G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 1G 11GΩ 550MΩ

Cargo Hold Heaters
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Amps Phase 1 to Ground 2.4M 4.1G       5G 2.8GΩ 550MΩ

Breaker # SG-16 Phase 2 to Ground 2.4M 4.1G       5G 2.8GΩ 550MΩ

Phase 3 to Ground 2.4M 4.1G       5G 2.8GΩ 550MΩ

Towing Pins Hyd Pump
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Breaker # SG-15 Phase 1 to Ground 5.5G 3.5G 3.5G 4.6GΩ 550MΩ

Phase 2 to Ground 5.5G 3.5G 3.5G 4.6GΩ 550MΩ

Phase 3 to Ground 5.5G 3.5G 3.5G 4.6GΩ 550MΩ

Stern Thruster Breaker
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 Phase 1 to Ground 530M 100M 100M 11GΩ 2.2GΩ

Breaker # Phase 2 to Ground 530M 100M 100M 11GΩ 2.2GΩ

Phase 3 to Ground 530M 100M 100M 11GΩ 2.2GΩ

Date 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor Phase 1 to Ground 530M 100M      50M 2GΩ 2.2GΩ

Phase 2 to Ground 530M 100M      50M 2GΩ 2.2GΩ

Phase 3 to Ground 530M 100M      50M 2GΩ 2.2GΩ
Canal Marine Industrial Inc.
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600 Volt Emergency MCC
Dwg Ref: 161-603-4 of 8

WARNING: Extreme caution should 

be used when Megger Testing 

circuits that may support sensitive 

electronic equipment.  DISCONNECT  

the load before continuing to crank 

the Megger or damage may result!

Ice Breaking Siren Compressor MotorCanadian Coast Guard

Specs:

Parry Sound, ON Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 3G 3.5G 3G 11GΩ 550MΩ

Amps 14.5 Amps Phase 2 to Ground 3G 3.5G 3G 11GΩ 550MΩ

HP 15 kVA Phase 3 to Ground 3G 3.5M 3G 11GΩ 550MΩ

Cable Size 3C#12

Breaker # E2-1

Secondary Date 9/7/2011 30/08.2012 8/17/2013 9/21/2017 11/1/2018

Volts 440 VAC Phase 1 to Ground 2M 3.5G 3G 59.6MΩ 550MΩ

HP 13.5 kVA Phase 2 to Ground 2M 3.5G 3G 59.6MΩ 550MΩ

Cable Size 3C#8 Phase 3 to Ground 2M 3.5G 3G 59.6MΩ 550MΩ

Breaker # E2-1A

Whistle Compressor
Specs: Date 9/7/2011 30/08.2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 7.4G 5G 5G 5.3MΩ 550MΩ

Amps 9 Amps Phase 2 to Ground 7.4G 5G 5G 5.3MΩ 550MΩ

HP 7.5 Hp Phase 3 to Ground 7.4 5G 5G 5.3MΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 7.4G 5G 5G 5.3MΩ 550MΩ

Breaker # E2-2 Phase 1 to Phase 3 7.4G 5G 5G 5.3MΩ 550MΩ

Phase 2 to Phase 3 7.4G 5G 5G 5.3MΩ 550MΩ

Emergency Generator Radiator Fan
Specs: Date 9/7/2011 30/08.2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 2.7 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 2 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14

Breaker # E2-3

Emergency Fire Pump
Specs: Date 9/7/2011 30/08.2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 4.7G 3.5G 4G 976MΩ 550MΩ
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Amps 32 Amps Phase 2 to Ground 4.7G 3.5G 4G 976MΩ 550MΩ

HP 30 Hp Phase 3 to Ground 4.7G 3.5G 4G 976MΩ 550MΩ

Cable Size 3C#6

Breaker # E2-4

Bilge Pump
Specs: Date 9/7/2011 30/08.2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 32 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 30 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#6 Phase 1 to Phase 2 11G 11G 11GΩ 550MΩ

Breaker # E2-5 Phase 1 to Phase 3 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 11G 11G 11GΩ 550MΩ

Date 9/7/2011 30/08.2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 6.6G 6.5G 6.5G 8.1GΩ 550MΩ

Phase 2 to Ground 6.6G 6.5G 6.5G 8.1GΩ 550MΩ

Phase 3 to Ground 6.6G 6.5G 6.5G 8.1GΩ 550MΩ

Air Compressor #1 (Engine Starting)
Specs: Date 9/7/2011 30/08.2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 18 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 16 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#10 Phase 1 to Phase 2 11G 11G 11G 11GΩ 550MΩ

Breaker # E2-6 Phase 1 to Phase 3 11G 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 111G 11G 11G 11GΩ 550MΩ

Date 9/7/2011 30/08.2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 1.8G 7G 1.8G 3.4GΩ 550MΩ

Phase 2 to Ground 1.8G 7G 1.8G 3.4GΩ 550MΩ

Phase 3 to Ground 1.8G 7G 1.8G 3.4GΩ 550MΩ

Searchlight #1
Specs: Date 9/7/2011 30/08.2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 4.6G 5G 5G 11GΩ 550MΩ

Amps 1.7 Amps Phase 2 to Ground 4.6G 5G 5G 11GΩ 550MΩ

HP 1 kW Phase 3 to Ground 4.6G 5G 5G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 5G 5G 11GΩ 550MΩ

Breaker # E2-10 Phase 1 to Phase 3 5G 5G 11GΩ 550MΩ

Phase 2 to Phase 3 5G 5G 11GΩ 550MΩ

Emergency Fuel Oil Transfer Pump
Specs: Date 9/7/2011 30/08.2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 3.6G 11G 11G 11GΩ 550MΩ

Amps 2.1 Amps Phase 2 to Ground 3.6G 11G 11G 11GΩ 550MΩ

HP 1.5 Hp Phase 3 to Ground 3.6G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # E2-11 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ
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Date 9/7/2011 30/08.2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 3.6G 3.5G 3.5G 11GΩ 550MΩ

Phase 2 to Ground 3.6G 3.5G 3.5G 11GΩ 550MΩ

Phase 3 to Ground 3.6G 3.5G 3.5G 11GΩ 550MΩ

Emergency Generator Compartment Supply Fan
Specs: Date 9/7/2011 30/08.2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 1.1 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP .75 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # E2-12 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Date 9/7/2011 30/08.2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Spare Breaker (For Future Expansion)
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600 Volt Semi-Essential MCC #1
Dwg Ref: 161-603-5 of 8

WARNING: Extreme caution should 

be used when Megger Testing 

circuits that may support sensitive 

electronic equipment. .  

DISCONNECT  the load before 

continuing to crank the Megger or 

damage may result!

Main Engine Pre-Lube Oil Pump #3Canadian Coast Guard

Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts Parry Sound, ON Phase 1 to Ground 3G 11G 11G 11GΩ 550MΩ

Amps 3.9 Amps Phase 2 to Ground 3G 11G 11G 11GΩ 550MΩ

HP 3 Hp Phase 3 to Ground 3G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M6-1 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Motor: Phase 1 to Ground 3G 7.3G        6G 11GΩ 550MΩ

Phase 2 to Ground 3G 7.3G        6G 11GΩ 550MΩ

Phase 3 to Ground 3G 7.3G        6G 11GΩ 550MΩ

Air Conditioning Unit #1
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 6.6G 5G        6G 11GΩ 550MΩ

Amps 7.5 Amps Phase 2 to Ground 6.6G 5G        6G 11GΩ 550MΩ

HP 3 HP Phase 3 to Ground 6.6G 5G        6G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 5G        6G 11GΩ 550MΩ

Breaker # M6-2 Phase 1 to Phase 3 N/A 5G        6G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 5G        6G 11GΩ 550MΩ

Air Conditioning Compressor Cooling Pump #1
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 11 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 7.5 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M6-3 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ
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Reverse Osmosis Water Maker (Single Phase Load)
Specs: Date 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground SPARE LOCKED OUTLOCKED OUT

Amps 14 Amps Phase 2 to Ground SPARE LOCKED OUTLOCKED OUT

HP 8 Hp Phase 3 to Ground SPARE LOCKED OUTLOCKED OUT

Cable Size 3C#12 Phase 1 to Phase 2 SPARE LOCKED OUTLOCKED OUT

Breaker # M6-4 Phase 1 to Phase 3 SPARE LOCKED OUTLOCKED OUT

Phase 2 to Phase 3 SPARE LOCKED OUTLOCKED OUT

Accommodation Supply Fan #2 (2-speed)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 2.7 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 2 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 2x3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M6-5 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Slow Speed Phase 1 to Ground 2.2G     3G      3G  2.6GΩ 550MΩ

Phase 2 to Ground 2.2G 3.2G     3G  2.6GΩ 550MΩ

Phase 3 to Ground 2.2G 3.2G     3G  2.6GΩ 550MΩ

High Speed Phase 1 to Ground 2.2G 3.9G     4G 2.6GΩ 550MΩ

Phase 2 to Ground 2.2G 3.9G     4G 2.6GΩ 550MΩ

Phase 3 to Ground 2.2G 3.9G     4G 2.6GΩ 550MΩ

Accommodation Supply Fan #3 (2-speed)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 3G 11G 11G 11GΩ 550MΩ

Amps 2.7 Amps Phase 2 to Ground 3G 11G 11G 11GΩ 550MΩ

HP 2 Hp Phase 3 to Ground 3G 11G 11G 11GΩ 550MΩ

Cable Size 2x3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M6-6 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Slow Speed Phase 1 to Ground 3G 3.9G       4G 2.6GΩ 550MΩ

Phase 2 to Ground 3G 3.9G       4G 2.6GΩ 550MΩ

Phase 3 to Ground 3G 3.9G       4G 2.6GΩ 550MΩ

High Speed Phase 1 to Ground 3G 3.8G       4G 2.6GΩ 550MΩ

Phase 2 to Ground 3G 3.8G       4G 2.6GΩ 550MΩ

Phase 3 to Ground 3G 3.8G       4G 2.6GΩ 550MΩ

Domestic Fresh Water Pressure Pump #2
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 1.8 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 11.2 kW Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M6-7 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ
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9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Motor: Phase 1 to Ground 10G 9G 9G 11GΩ 550MΩ

Phase 2 to Ground 10G 9G 9G 11GΩ 550MΩ

Phase 3 to Ground 10G 9G 9G 11GΩ 550MΩ

Controllable Pitch Propeller Hydraulic Pump #3
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 48 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 50 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#4 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M6-8 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Motor: Phase 1 to Ground 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Phase 2 to Ground 2.3G 2.5G 2.5G 2.3GΩ 550MΩ

Phase 3 to Ground 2.3G 2.5G 2.5G 2.3GΩ 550MΩ

Phase 1 to Phase 2 2.3G 2.5G 2.5G 2.3GΩ 550MΩ

Spare Breaker (For Future Expansion)

Searchlight #2
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 2.5G 9G       7G 6.8GΩ 550MΩ

Amps 1.7 Amps Phase 2 to Ground 2.5G 9G       7G 6.8GΩ 550MΩ

HP 1 kW Phase 3 to Ground 2.5G 9G       7G 6.8GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 2.5G 9G       7G 6.8GΩ 550MΩ

Breaker # M6-10 Phase 1 to Phase 3 2.5G 9G       7G 6.8GΩ 550MΩ

Phase 2 to Phase 3 2.5G 9G       7G 6.8GΩ 550MΩ

Canal Marine Industrial Inc.
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600 Volt Semi-Essential MCC #2
Dwg Ref: 161-603-5 of 8

WARNING: Extreme caution should 

be used when Megger Testing 

circuits that may support sensitive 

electronic equipment.    

DISCONNECT  the load before 

continuing to crank the Megger or 

damage may result!

Main Engine Pre-Lube Oil Pump #4 (M3-1)Canadian Coast Guard

Specs: Date 07/09/201 1/3/2013 8/17/2013 9/21/2017 11/1/2018

Volts Parry Sound, ON Phase 1 to Ground 11G 4G 4G 11GΩ 550MΩ

Amps 3.9 Amps Phase 2 to Ground 11G 4G 4G 11GΩ 550MΩ

HP 3 Hp Phase 3 to Ground 11G 4G 4G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A N/A 11GΩ 550MΩ

Breaker # M3-1 Phase 1 to Phase 3 N/A N/A 11GΩ 550MΩ

Phase 2 to Phase 3 N/A N/A 11GΩ 550MΩ

Motor: Phase 1 to Ground 2G 4G 4G 11GΩ 550MΩ

Phase 2 to Ground 2G 4G 4G 11GΩ 550MΩ

Phase 3 to Ground 2G 4G 4G 11GΩ 550MΩ

Galley Exhaust Fan (M3-2)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 5.2 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 4 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M3-2 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Motor: Phase 1 to Ground 2.5G 4.3G 4.3G 7.1GΩ 550MΩ

Phase 2 to Ground 2.5G 4.3G 4.3G 7.1GΩ 550MΩ

Phase 3 to Ground 2.5G 4.3G 4.3G 7.1GΩ 550MΩ

Air Conditioning Unit #2 (M3-3)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 4G 11G 11G 168MΩ 550MΩ

Amps 12.4 Amps Phase 2 to Ground 4G 11G 11G 168MΩ 550MΩ

HP 7.5 Hp Phase 3 to Ground 4G 11G 11G 340MΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 268MΩ 550MΩ

Breaker # M3-3 Phase 1 to Phase 3 N/A 11G 11G 268MΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 268MΩ 550MΩ

Air Conditioning Compressor Cooling Pump #2 (M3-4)
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Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 11Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 7.5 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M3-4 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Motor: Phase 1 to Ground 3G 3.9G       4G 11GΩ 550MΩ

Phase 2 to Ground 3G 3.9G       4G 11GΩ 550MΩ

Phase 3 to Ground 3G 3.9G       4G 11GΩ 550MΩ

Accommodation Supply Fan #1 (2-speed) (M3-5)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 2.7 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 2 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 2x3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M3-5 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Slow Speed Phase 1 to Ground 2.5G 2.3 2.5G 1.1GΩ 550MΩ

Phase 2 to Ground 2.5G 2.3G 2.5G 1.1GΩ 550MΩ

Phase 3 to Ground 2.5G 2.3G 2.5G 1.1GΩ 550MΩ

High Speed Phase 1 to Ground 2.5G 2.5G 2.5G 2.1GΩ 550MΩ

Phase 2 to Ground 2.5G 2.5G 2.5G 2.1GΩ 550MΩ

Phase 3 to Ground 2.5G 2.5G 2.5G 2.1GΩ 550MΩ

Controllable Pitch Propeller Hydraulic Pump #4 (M3-6)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 2.5G 11G 11GΩ 550MΩ

Amps 49 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 47 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#4 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M3-6 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Motor: Phase 1 to Ground 2.4G 5.3G     2.8G 3.1GΩ 550MΩ

Phase 2 to Ground 2.4G 5.3G     2.8G 3.1GΩ 550MΩ

Phase 3 to Ground 2.4G 5.3G     2.8G 3.1GΩ 550MΩ

Toilet Exhaust Fan (M3-7)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 3.9 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 3 Hp Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M3-7 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩCanal Marine Industrial Inc.
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Motor: Phase 1 to Ground 2.5G 4G       3G 7.1GΩ 550MΩ

Phase 2 to Ground 2.5G 4G       3G 7.1GΩ 550MΩ

Phase 3 to Ground 2.5G 4G       3G 7.1GΩ 550MΩ

Domestic Fresh Water Pressure Pump #1 (M3-8)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 1.1G 11G 11G 11GΩ 550MΩ

Amps 1.4 Amps Phase 2 to Ground 1.1G 11G 11G 11GΩ 550MΩ

HP 1.12 Hp Phase 3 to Ground 1.1G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M3-8 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Motor: Phase 1 to Ground 1.3G 11G 11G 8.1GΩ 550MΩ

Phase 2 to Ground 1.3G 11G 11G 8.1GΩ 550MΩ

Phase 3 to Ground 1.3G 11G 11G 8.1GΩ 550MΩ

Rescue Boat Miranda Davit Motor #2
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 3.5G       5G 11GΩ 2.2GΩ

Amps Phase 2 to Ground 11G 3.5G       5G 11GΩ 2.2GΩ

HP Phase 3 to Ground 11G 3.5G       5G 11GΩ 2.2GΩ

Cable Size Phase 1 to Phase 2 N/A 3.5G       5G 11GΩ 2.2GΩ

Breaker # M3-9 Phase 1 to Phase 3 N/A 3.5G       5G 11GΩ 2.2GΩ

Phase 2 to Phase 3 N/A 3.5G       5G 11GΩ 2.2GΩ

Motor 1 - Ground N/A 300M 300M 268MΩ 550MΩ

Motor 2 - Ground N/A 300M 300M 268MΩ 550MΩ

Motor 3 - Ground N/A 300M 300M 268MΩ 550MΩ

Spare Breaker (For Future Expansion)

Cathodic Protection (M3-11) SPARE
Specs: Date 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 11G 11G SPARE SPARE

Amps Phase 2 to Ground 11G 11G SPARE SPARE

HP Phase 3 to Ground 11G 11G SPARE SPARE

Cable Size Phase 1 to Phase 2 11G 11G SPARE SPARE

Breaker # M3-11 Phase 1 to Phase 3 11G 11G SPARE SPARE

Phase 2 to Phase 3 11G 11G SPARE SPARE
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600 Volt Non-Essential MCC #1
Dwg Ref: 161-603-6 of 8

WARNING: Extreme caution should 

be used when Megger Testing 

circuits that may support sensitive 

electronic equipment.  

DISCONNECT  the load before 

continuing to crank the Megger or 

damage may result!

Waste Oil Discharge   (M2-1) Canadian Coast Guard

Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts Parry Sound, ON Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 2.5 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 2 HP Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M2-1 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Motor Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Oily Water Separator

Main Engine Pre-Heat Circulator Pump #1 (M2-3)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 0.34 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 1.5 HP Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M2-3 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Motor Phase 1 to Ground 3.6G 3.5G 3.6G 11GΩ 550MΩ

Phase 2 to Ground 3.6G 3.5G 3.6G 11GΩ 550MΩ

Phase 3 to Ground 3.6G 3.5G 3.6G 11GΩ 550MΩ

Main Engine Pre-Heat Circulator Pump #2 (M2-4)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 0.34Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 1.5 HP Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ
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Breaker # M2-4 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Motor Phase 1 to Ground 1250M 1G 1G 11GΩ 550MΩ

Phase 2 to Ground 1250M 1G 1G 11GΩ 550MΩ

Phase 3 to Ground 1250M 1G 1G 11GΩ 550MΩ

Main Engine Pre-Heater #1 (M2-5)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 1430M 3.8G      3.5G 11GΩ 550MΩ

Amps 16.1 Amps Phase 2 to Ground 1430M 3.8G      3.5G 11GΩ 550MΩ

HP 15 KW Phase 3 to Ground 1430M 3.8G      3.5G 11GΩ 550MΩ

Main Engine Pre-Heater #2 (M2-6)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 4.8M 3.8G      3.5G 11GΩ 550MΩ

Amps 16.1 Amps Phase 2 to Ground 4.8M 3.8G      3.5G 11GΩ 550MΩ

HP 15 KW Phase 3 to Ground 4.8M 3.8G      3.5G 11GΩ 550MΩ

Domestic Hot Water Calorifier #1 (M2-7)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 13.6 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Main Engine Turning Gear #1 (M2-8)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 5.2 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 3.45KW Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Motor Phase 1 to Ground 9G 3.5G       3G 4.9GΩ 550MΩ

Phase 2 to Ground 9G 3.5G       3G 4.9GΩ 550MΩ

Phase 3 to Ground 9G 3.5G       3G 4.9GΩ 550MΩ

Domestic Fresh Water Transfer Pump (M2-9)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 11 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 5.6 KW Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M2-9 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Motor Phase 1 to Ground 3G 3.8G       3G 11GΩ 550MΩ

Phase 2 to Ground 3G 3.8G       3G 11GΩ 550MΩ
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Phase 3 to Ground 3G 3.8G       3G 11GΩ 550MΩ

Spare Breaker (For Future Expansion)

Humidifier #1 (M2-11)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 10G      3.5G      3.5G 5.3GΩ 550MΩ

Amps 10 Amps Phase 2 to Ground 10G 4G      3.5G 5.3GΩ 550MΩ

HP Phase 3 to Ground 10G 4G      3.5G 5.3GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 4G      3.5G 5.3GΩ 550MΩ

Breaker # M2-11 Phase 1 to Phase 3 N/A 4G      3.5G 5.3GΩ 550MΩ

Phase 2 to Phase 3 N/A 4G      3.5G 5.3GΩ 550MΩ

Freezer Refrigeration Compressors (M2-12)
Specs: Date 11G 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 4.2 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 1.5 HP Phase 3 to Ground N/A 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M2-12 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Motor 1: Phase 1 to Ground 11G 5G 5G 5.3GΩ 550MΩ

Phase 2 to Ground 11G 5G 5G 5.3GΩ 550MΩ

Phase 3 to Ground 11G 5G 5G 5.3GΩ 550MΩ

Motor 2: Phase 1 to Ground 11G 5G 5G 5.6GΩ 550MΩ

Phase 2 to Ground 11G 5G 5G 5.6GΩ 550MΩ

Phase 3 to Ground 11G 5G 5G 5.6GΩ 550MΩ

Spare Breaker (For Future Expansion)

Standby Main Engine Raw Water Pump (M2-14)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 32 Amp Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 30 HP Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#6 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M2-14 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Motor Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ
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600 Volt Non-Essential MCC #2
Dwg Ref: 161-603-6 of 8

WARNING: Extreme caution should 

be used when Megger Testing 

circuits that may support sensitive 

electronic equipment.  DISCONNECT  

the load before continuing to crank 

the Megger or damage may result!

M.E Preheat Circ Pump#3 M12-1Canadian Coast Guard

Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts Parry Sound, ON Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 0.34 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 1.5 HP Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M12-1 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Motor Phase 1 to Ground 3.4G 2.6G      2.5G 11GΩ 550MΩ

Phase 2 to Ground 3.4G 2.6G      2.5G 11GΩ 550MΩ

Phase 3 to Ground 3.4G 2.6G      2.5G 11GΩ 550MΩ

M.E Preheater #3 M12-2
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 11G 7G 7G 6.8GΩ 550MΩ

Amps 16.1 Amps Phase 2 to Ground 11G 7G 7G 6.8GΩ 550MΩ

HP 15 KW Phase 3 to Ground 11G 7G 7G 6.8GΩ 550MΩ

Cable Size 3C#12 Phase 1 to Phase 2 N/A 7G 7G 6.8GΩ 550MΩ

Breaker # M12-2 Phase 1 to Phase 3 N/A 7G 7G 6.8GΩ 550MΩ

Phase 2 to Phase 3 N/A 7G 7G 6.8GΩ 550MΩ

Heater Phase 1 to Ground 0 1G 1G 11GΩ 550MΩ

Phase 2 to Ground 0 1G 1G 11GΩ 550MΩ

Phase 3 to Ground 0 1G 1G 11GΩ 550MΩ

M.E Turning Gear #2 M12-3
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 5.2 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 3.45 KW Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M12-3 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ
Canal Marine Industrial Inc.

155 Cushman Road
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Motor Phase 1 to Ground 3.5G 4.3G       4G 11GΩ 550MΩ

Phase 2 to Ground 3.5G 4.3G       4G 11GΩ 550MΩ

Phase 3 to Ground 3.5G 4.3G       4G 11GΩ 550MΩ

Sewage Treatment Plant M12-4
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 11G 11G 11G 2.6GΩ 550MΩ

Amps 5.2 Amps Phase 2 to Ground 11G 11G 11G 2.6GΩ 550MΩ

HP Phase 3 to Ground 11G 11G 11G 2.6GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M12-4 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Heater Circ Pump #1 M12-5 (Boiler)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 11G 11G 11G 8GΩ 550MΩ

Amps 1.9 Amps Phase 2 to Ground 11G 11G 11G 8GΩ 550MΩ

HP 1.5 HP Phase 3 to Ground 11G 11G 11G 8GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M12-5 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Motor Phase 1 to Ground 5G 11G 11G 11GΩ 550MΩ

Phase 2 to Ground 5G 11G 11G 11GΩ 550MΩ

Phase 3 to Ground 5G 11G 11G 11GΩ 550MΩ

Spare Breaker # M12-6

Domestic H.W. Calorifier#2 M12-7
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 7.5G 11G 11G 11GΩ 550MΩ

Amps 13.6 Amps Phase 2 to Ground 7.5G 11G 11G 11GΩ 550MΩ

HP 13.5 KW Phase 3 to Ground 7.5G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M12-7 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

F.W. Generator M12-8
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 11G EQUIP LOCKED OUTLOCKED OUT

Amps 11 Amps Phase 2 to Ground 11G Removed LOCKED OUTLOCKED OUT

HP 8.5 KW Phase 3 to Ground 11G LOCKED OUTLOCKED OUT

Cable Size 3C#14 Phase 1 to Phase 2 N/A LOCKED OUTLOCKED OUT

Breaker # M12-8 Phase 1 to Phase 3 N/A LOCKED OUTLOCKED OUT

Phase 2 to Phase 3 N/A LOCKED OUTLOCKED OUT

Engine Room Welder (Single Phase) M12-9
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 1250M 11G 11G 11GΩ 550MΩ
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Amps Phase 2 to Ground 1250M 11G 11G 11GΩ 550MΩ

HP Phase 3 to Ground N/A 11G 11G 11GΩ 550MΩ

Cable Size Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M12-9 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Humidifier #2 M12-10
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 3.6G 4.3G       4G 11GΩ 550MΩ

Amps 5.8 Amps Phase 2 to Ground 3.6G 4.3G       4G 11GΩ 550MΩ

HP Phase 3 to Ground 3.6G 4.3G       4G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 4.3G       4G 11GΩ 550MΩ

Breaker # M12-10 Phase 1 to Phase 3 N/A 4.3G       4G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 4.3G       4G 11GΩ 550MΩ

Sanitary F/W Pressure Pump #1 M12-11
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600VAC Phase 1 to Ground 1.5G 11G 11G 11GΩ 550MΩ

Amps 1.8 Amps Phase 2 to Ground 1.5G 11G 11G 11GΩ 550MΩ

HP 1.12 KW Phase 3 to Ground 1.5G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M12-11 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Motor Phase 1 to Ground 11G 11G 11G 6.4GΩ 550MΩ

Phase 2 to Ground 11G 11G 11G 6.4GΩ 550MΩ

Phase 3 to Ground 11G 11G 11G 6.4GΩ 550MΩ

Spare Breaker # M12-12
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WARNING: Extreme caution should 

be used when Megger Testing 

circuits that may support sensitive 

electronic equipment.  DISCONNECT  

the load before continuing to crank 

the Megger or damage may result!

Potable Water Chlorination Circ Pump STBD (M8-1)Canadian Coast Guard

Specs: Date 9/7/2011 1/3/2013 8/17/2013 9/21/2017 11/1/2018

Volts Parry Sound, ON Phase 1 to Ground 11G 4G 4G 11GΩ 550MΩ

Amps 0.34 Amps Phase 2 to Ground 11G 4G 4G 11GΩ 550MΩ

HP 1.5 Hp Phase 3 to Ground 11G 4G 4G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A N/A 11GΩ 550MΩ

Breaker # M8-1 Phase 1 to Phase 3 N/A N/A 11GΩ 550MΩ

Phase 2 to Phase 3 N/A N/A 11GΩ 550MΩ

Motor Phase 1 to Ground 3G 4G 4G 11GΩ 550MΩ

Phase 2 to Ground 3G 4G 4G 11GΩ 550MΩ

Phase 3 to Ground 3G 4G 4G 11GΩ 550MΩ

  

M.E. Preheater #4 (M8-2)
Specs: Date 9/7/2011 1/3/2013 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 2.3G 4G 4G 11GΩ 550MΩ

Amps 16.1 Amps Phase 2 to Ground 2.3G 4G 4G 11GΩ 550MΩ

HP 15 KW Phase 3 to Ground 2.3G 4G 4G 11GΩ 550MΩ

Cable Size 3C#12 Phase 1 to Phase 2 N/A N/A 11GΩ 550MΩ

Breaker # M8-2 Phase 1 to Phase 3 N/A N/A 11GΩ 550MΩ

Phase 2 to Phase 3 N/A N/A 11GΩ 550MΩ

Chain Locker Bilge Pump (M8-3)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground .1M 11G 11G 11GΩ 550MΩ

Amps 3.9 Amps Phase 2 to Ground .1M 11G 11G 11GΩ 475MΩ

HP 3 Hp Phase 3 to Ground .1M 11G 11G 11GΩ 475MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M8-3 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Motor Phase 1 to Ground 6.3M 500M 500M 11GΩ 550MΩ

Phase 2 to Ground 6.3M 500M 500M 11GΩ 550MΩ

Phase 3 to Ground 6.3M 500M 500M 11GΩ 550MΩ

Lathe   

Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018
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Volts 600 VAC Phase 1 to Ground 1.5G 7G 7G 11GΩ 550MΩ

Amps 9 Amps Phase 2 to Ground 1.5G 7G 7G 11GΩ 550MΩ

HP 7.5 Hp Phase 3 to Ground 1.5G 7G 7G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 7G 7G 11GΩ 550MΩ

Breaker # M8-4 Phase 1 to Phase 3 N/A 7G 7G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A 7G 7G 11GΩ 550MΩ

Electric Welder
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 5.5G 11G 11G 11GΩ 550MΩ

Amps 36.8 Amps Phase 2 to Ground 5.5G 11G 11G 11GΩ 550MΩ

Cable Size 3C#8

Breaker # M8-5

Spare Breaker # M8-6

Spare Breaker # M8-7

Washer / Dryer Transformer - Single Phase
Specs: Date 8/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 2.4G 2.5G 2.4G 11GΩ 550MΩ

Breaker # M8-8 Phase 2 to Ground 2.4G 2.5G 2.4G 11GΩ 550MΩ

Phase 3 to Ground N/A 2.5G 2.4G 11GΩ 550MΩ

Humidifier #3
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 3.5G 3.5G 3.5G 11GΩ 550MΩ

Amps 5.8 Amps Phase 2 to Ground 3.5G 3.5G 3.5G 11GΩ 550MΩ

Cable Size 3C#14 Phase 3 to Ground 3.5G 3.5G 3.5G 11GΩ 550MΩ

Breaker # M8-9

Sanitary F/W Pressure Pump #2
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018

Volts 600 VAC Phase 1 to Ground 4.8G 4G 4G 11GΩ 550MΩ

Amps 1.8 Amps Phase 2 to Ground 4.8G 4G 4G 11GΩ 550MΩ

HP 1.12 KW Phase 3 to Ground 4.8G 4G 4G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 4G 4G 11GΩ 550MΩ

Breaker # M8-10 Phase 1 to Phase 3 N/A 4G 4G 11GΩ 550MΩ

Phase 2 to Phase 3 N/A G4 4G 11GΩ 550MΩ

Motor Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Walk-In Cooler SPARE

Heater Circ Pump #2
Specs: Date 9/7/2011 8/30/2012 8/17/2013 9/21/2017 11/1/2018
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Volts 600 VAC Phase 1 to Ground 11G 11G 11G 11GΩ 550MΩ

Amps 1.9 Amps Phase 2 to Ground 11G 11G 11G 11GΩ 550MΩ

HP 1.5 HP Phase 3 to Ground 11G 11G 11G 11GΩ 550MΩ

Cable Size 3C#14 Phase 1 to Phase 2 N/A 11G 11G 11GΩ 550MΩ

Breaker # M8-12 Phase 1 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Test Results Phase 2 to Phase 3 N/A 11G 11G 11GΩ 550MΩ

Motor Phase 1 to Ground 8.2G 11G 11G 11GΩ 550MΩ

Phase 2 to Ground 8.2G 11G 11G 11GΩ 550MΩ

Phase 3 to Ground 8.2G 11G 11G 11GΩ 550MΩ
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Dwg Ref: 161-603-7 of 8

WARNING: Extreme caution 

should be used when Megger 

Testing circuits that may support 

sensitive electronic equipment.  

DISCONNECT  the load before 

continuing to crank the Megger 

or damage may result!

Reheat Panel M5-1 Bridge & Focsle decksCanadian Coast Guard

Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Volts Parry Sound, ONPhase 1 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

Amps 126 AT Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

HP 30 KW Phase 3 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

Cable Size 3C#1/0 Phase 1 to Phase 2 220M 220M 220M 220 220 550MΩ 550MΩ

Breaker # M5-1 Phase 1 to Phase 3 220M 220M 220M 220 220 550MΩ 550MΩ

Phase 2 to Phase 3 220M 220M 220M 220 220 550MΩ 550MΩ

Reheat Panel M5-2 Boat Deck
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Volts 240VAC Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

Amps 116 AT Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

HP 26.5 KW Phase 3 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

Cable Size 3C#1 Phase 1 to Phase 2 220M 220M 220M 220 220 550MΩ 550MΩ

Breaker # M5-2 Phase 1 to Phase 3 220M 220M 220M 220 220 550MΩ 550MΩ

Phase 2 to Phase 3 220M 220M 220M 220 220 550MΩ 550MΩ

Reheat Panel M5-3 Main Deck
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Volts 240VAC Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

Amps 106 AT Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

HP 23.5 KW Phase 3 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

Cable Size 3C#1 Phase 1 to Phase 2 220M 220M 220M 220 220 550MΩ 550MΩ

Breaker # M5-3 Phase 1 to Phase 3 220M 220M 220M 220 220 550MΩ 550MΩ

Phase 2 to Phase 3 220M 220M 220M 220 220 550MΩ 550MΩ

Reheat Panel M5-4 E/R level
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Volts 240VAC Phase 1 to Ground 200M 220M 220M 220 220 550MΩ 550MΩ

Amps 42 AT Phase 2 to Ground 200M 220M 220M 220 220 550MΩ 550MΩ

HP 9.75 KW Phase 3 to Ground 200M 220M 220M 220 220 550MΩ 550MΩ

Cable Size 3C#8 Phase 1 to Phase 2 200M 220M 220M 220 220 550MΩ 550MΩ
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Breaker # M5-4 Phase 1 to Phase 3 200M 220M 220M 220 220 550MΩ 550MΩ

Phase 2 to Phase 3 200M 220M 220M 220 220 550MΩ 550MΩ

Wartsilla alarm system 220 volt supply M5-5
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Volts 240VAC Phase 1 to Ground 550M 220M 220M 220 220 550MΩ 550MΩ

Cable Size 220   

Breaker # M5-5 220 550MΩ 550MΩ

Buoy Crane Auxillary Circuits
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Volts 240VAC Phase 1 to Ground 20M 25M 20M 15 15 16.7MΩ 18MΩ

Amps 101 AT Phase 2 to Ground 20M 25M 20M 15 NA 16.7MΩ 18MΩ

HP 20 KW Phase 3 to Ground 20M 25M 20M 15 15 16.7MΩ 18MΩ

Cable Size 3C#2 Phase 1 to Phase 2 25M 20M NA NA NA NA

Breaker # M5-6 Phase 1 to Phase 3 25M 20M NA NA NA NA

Phase 2 to Phase 3 25M 20M NA NA NA

Dryer #1
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Volts 240VAC Phase 1 to Ground 2.3G 2.5G 2.5G 3 3 550MΩ 550MΩ

Amps 65 AT Phase 2 to Ground 2.3G 2.5G 2.5G 3 3 550MΩ 550MΩ

Cable Size 3C#6 Phase 3 to Ground 2.3G 2.5G 2.5G 3 3 550MΩ 550MΩ

Breaker # M5-7

Dryer #2
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Volts 240VAC Phase 1 to Ground 3.7G 4G 4G 3 3 550MΩ 550MΩ

Amps 65 AT Phase 2 to Ground 3.7G 4G 4G 3 3 550MΩ 550MΩ

Cable Size 3C#6 Phase 3 to Ground 3.7G 4G 4G 3 3 550MΩ 550MΩ

Breaker # M5-8

Washer #1
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Volts 240VAC Phase 1 to Ground 2.6G 3.8G 3.5G 3 3 550MΩ 550MΩ

Amps 15 AT Phase 2 to Ground 2.6G 3.8G 3.5G 3 3 550MΩ 550MΩ

Cable Size 3C#14 Phase 3 to Ground 2.6G 3.8G 3.5G 3 3 550MΩ 550MΩ

Breaker # M5-9

Washer #2
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Volts 240VAC Phase 1 to Ground 2.6G 2.8G 2.5G 2.5 2.5 19MΩ 19MΩ

Amps 15 AT Phase 2 to Ground 2.6G 2.8G 2.5G 2.5 2.5 19MΩ 19MΩ

Cable Size 3C#14 Phase 3 to Ground 2.6G 2.8G 2.5G 2.5 2.5 550MΩ 550MΩ

Plasma Cutter (Workshop Plug)
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Volts 240VAC Phase 1 to Ground .03M 0.3M 0.3M 500 500 550MΩ 275MΩ
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Amps 15 AT Phase 2 to Ground .03M 0.3M 0.3M 500 500 550MΩ 275MΩ

Cable Size 3C#14 Phase 3 to Ground N/A N/A 500 500 550MΩ 275MΩ

Breaker # M5-11

Panel M5-1

Bridge and focsle deck heating panel
1. Fwd w/h heaters&htr control panel #1Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

2. Fwd w/h heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

3. Fwd w/h heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

4.Aft w/h heaters& htr control panel #2Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

5. Aft w/h heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

6.Captains cabin heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

7.Chief Eng cabin heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

8.Senior eng cabin heater Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

9. Log. Off. cabin heater Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

10. Chief Off. cabin heater Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

11.Wash rm,elect rm, stairway heatersDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 11MΩ

12. W/H air conditioner #1 Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018
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Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

13. W/H air conditioner #2 Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

14. Elec. Room A/C Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 57 57 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 57 57 550MΩ 275MΩ

15. Stbd  Searchlight Power Supply Date 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220 550MΩ 275MΩ

Phase 2 to Ground 220 550MΩ 275MΩ

16. Port Searchlight Power supply Date 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220 550MΩ 275MΩ

Phase 2 to Ground 220 550MΩ 275MΩ

17. Stbd Searchlight PLC supply Date 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220 550MΩ 275MΩ

Phase 2 to Ground 220 550MΩ 275MΩ

18. Port Searchlight PLC supply Date 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220 550MΩ 275MΩ

Phase 2 to Ground 220 550MΩ 275MΩ

Panel M5-2 Boat deck heating panel

1. Bosuns stores heater Port Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 139MΩ 275MΩ

2. Bosun Stores heater Stbd Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

and lights Phase 1 to Ground 140M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 140M 220M 220M 220 220 280MΩ 275MΩ

3.B deck wash, cadets heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 126MΩ 275MΩ

4.Winchman & Oilers heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

5.Q.M., Supernum. heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

6.2nd & 3rd Eng. cabins heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 24M 220M 220M 220 220 550MΩ 275MΩ
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Phase 2 to Ground 24M 220M 220M 220 220 550MΩ 275MΩ

7.Ships and eng office heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

8.Stairwell heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

9.Bosun & cooks heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

10.2nd&3rd Off.cabin heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

11.Spare

Panel M5-3 Main deck heating panel

1.Fwd&midship wash heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

2.Clerk, seaman port heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

3.Off. mess&stewd. heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

4.Off lounge heaters Date 8/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

5.Stairwell Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

6.Laundry&deck locker heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

7.Tech&seaman stbd heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 50M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 50M 220M 220 220 550MΩ 275MΩ

8. Crews mess heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ
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9.Canteen&crew lounge heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

10.Em gen compt heater Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 12M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 12M 220M 220M 220 220 550MΩ 275MΩ

11.Deck workshop heater Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 275MΩ

Panel M5-4 Engine room heating panel

1. Bow Thruster Servo Heater Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

2. Bow Thruster Motor Heater Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

3.E.R workshop/ Sewage compt Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

4. Power packs W/T doors Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 2M 220M 220 220 550MΩ 550MΩ

Phase 2 to Ground 220M 2M 220M 220 220 550MΩ 550MΩ

5. Stbd Steering flat heaters Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 206MΩ 206MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

6.#1 (port) SSG JW heater Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

7.#2 (stbd) SSG JW heater Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

8.M.C.R. Air conditioner Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 150M 220M 220 220 550MΩ 550MΩ

Phase 2 to Ground 220M 150M 220M 220 220 550MΩ 550MΩ

9. Boiler (Thermal fluid heater) Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

10. Port Steering Flat Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Heater Outlet Phase 1 to Ground 220M 220M 220M 220 220 153MΩ 153MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ
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11. FWD Stores heater 2 (stbd Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

Phase 2 to Ground 220M 220M 220M 220 0 550MΩ 550MΩ

12. Local Outlet 240 VAC Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

14. Fwd Stores Heater 1 (port) Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Phase 1 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ

Phase 2 to Ground 220M 220M 220M 220 220 550MΩ 550MΩ
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240 Volt Non-Essential MCC #2
Dwg Ref: 161-603-7 of 8

WARNING: Extreme caution 

should be used when Megger 

Testing circuits that may support 

sensitive electronic equipment.  

DISCONNECT  the load before 

continuing to crank the Megger 

or damage may result!

Ranges and Oven

Canadian 

Coast 

Guard

Amps 11.5 Amps Date 9/7/2011 8/30/2102 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

HP Parry Sound, ONPhase 1 to Ground 550M 1.5G 1.5G 1 4000+ 550MΩ 275MΩ

Cable Size Phase 2 to Ground 550M 1.5G 1.5G 1 4000+ 550MΩ 275MΩ

Breaker # M11-1 Phase 3 to Ground 550M 1.5G 1.5G 1 4000+ 550MΩ 275MΩ

Broiler
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Volts 240VAC Phase 1 to Ground 11G 11G 11G 5 4000+ 3.2MΩ 275MΩ

Amps 40 AT Phase 2 to Ground 11G 11G 11G 5 4000+ 3.2MΩ 275MΩ

HP 5.4 KW Phase 3 to Ground 11G 11G 11G 5 4000+ 3.2MΩ 275MΩ

Breaker # M11-2

Dishwasher booster heater
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Volts 240VAC Phase 1 to Ground 220M 11G 11G 5 4000+ 550MΩ 275MΩ

Amps 79.1 Amps Phase 2 to Ground 220M 11G 11G 5 4000+ 550MΩ 275MΩ

HP 5.7 KW 4000+ 550MΩ 275MΩ

Breaker # M11-3

Deep Fryer
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Volts 240VAC Phase 1 to Ground 11G 11G 11G 11 4000+ 550MΩ 275MΩ

Amps 56.6 Amps Phase 2 to Ground 11G 11G 11G 11 4000+ 550MΩ 275MΩ

HP 12 KW Phase 3 to Ground 11G 11G 11G 11 4000+ 550MΩ 275MΩ

Breaker # M11-4

Incinerator
Specs: Date 9/7/2011 8/30/2012 8/17/2013 1/11/2016 9/20/2017 11/1/2018

Volts 240VAC Phase 1 to Ground 11G 11G 11G 220 550MΩ 275MΩ

Breaker # M11-5 Phase 2 to Ground 11G 11G 11G 220 550MΩ 275MΩ
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Phase 3 to Ground 11G 11G 11G 550MΩ 275MΩ

Toaster Outlets
Specs: Date 9/7/2011 8/30/2012 8/17/2013 1/11/2016 9/20/2017 11/1/2018

Volts 240VAC Phase 1 to Ground 11G 11G 11G 220 550MΩ 275MΩ

Amps 15 Amps Phase 2 to Ground 11G 11G 11G 220 550MΩ 275MΩ

Cable Size Phase 3 to Ground 11G 11G 11G 220 550MΩ 275MΩ

Breaker # M11-6

Drill Press
Specs: Date 9/7/2011 8/30/2012 8/17/2013 1/11/2016 9/20/2017 11/1/2018

Volts 240VAC Phase 1 to Ground 11G 5G 5G 220 550MΩ 275MΩ

Amps 15 Amps Phase 2 to Ground 11G 5G 5G 220 550MΩ 275MΩ

Breaker # M11-7 Phase 3 to Ground 11G 5G 5G 220 550MΩ 275MΩ
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120 Volt Semi-Essential MCC #1
Dwg Ref: 161-603-7 of 8

WARNING: Extreme caution should be used when 

Megger Testing circuits that may support sensitive 

electronic equipment.  DISCONNECT  the load before 

continuing to crank the Megger or damage may result!

Canadian 

Coast 

Guard

Nav Lights Normal Supply M4-1
Specs: Parry Sound, ON Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Volts 120VAC Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Amps 11.5 Amps Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

Cable Size 3C#10 Phase 3 to Ground 220M 220M 220M 220M 220 220MΩ

Breaker # M4-1 Phase 1 to Phase 2 220M 220M 220M 220M 220 220MΩ

Phase 1 to Phase 3 200M 220M 220M 220M 220 220MΩ

Phase 2 to Phase 3 220M 220M 220M 220M 220 220MΩ

Navigation Aids Panel #2
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Volts 120VAC Phase 1 to Ground 550M 220M 220M 220M 220 220MΩ

Amps 36 Amps Phase 2 to Ground 550M 220M 220M 220M 220 220MΩ

HP 3.5 KW Phase 3 to Ground 550M 220M 220M 220M 220 220MΩ

Cable Size 3C#8 Phase 1 to Phase 2 0 220M 220M NA 220 220MΩ

Breaker # M4-2 Phase 1 to Phase 3 0 220M 220M NA 220 220MΩ

Phase 2 to Phase 3 0 220M 220M NA 220 220MΩ

Lighting Panel M4-3 Wheelhouse
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Volts 120VAC Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Amps 79.1 Amps Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

HP 5.4 KW Phase 3 to Ground 220M 220M 220M 220M 220 220MΩ

Cable Size 3C#8 Phase 1 to Phase 2 220M 220M 220M 220M 220 220MΩ

Breaker # M4-3 Phase 1 to Phase 3 220M 220M 220M 220M 220 220MΩ

Phase 2 to Phase 3 220M 220M 220M 220M 220 220MΩ

Lighting Panel M4-4 Focsle deck
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Volts 120VAC Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Amps 56.6 Amps Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

HP 3.5 KW Phase 3 to Ground 220M 220M 220M 220M 220 220MΩ

Cable Size Phase 1 to Phase 2 220M 220M 220M 220M 220 220MΩ

Breaker # M4-4 Phase 1 to Phase 3 220M 220M 220M 220M 220 220MΩ

Phase 2 to Phase 3 220M 220M 220M 220M 220 220MΩ
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Lighting Panel M4-5  Boat deck
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Volts 120VAC Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Amps 52.1 Amps Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

HP 5.2 KW Phase 3 to Ground 220M 220M 220M 220M 220 220MΩ

Cable Size Phase 1 to Phase 2 220M 220M 220M 220M 220 220MΩ

Breaker # M4-5 Phase 1 to Phase 3 220M 220M 220M 220M 220 220MΩ

Phase 2 to Phase 3 220M 220M 220M 220M 220 220MΩ

Lighting Panel M4-6  Main deck
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Volts 120VAC Phase 1 to Ground  220M 220M 220M 220M 220 220MΩ

Amps 53 Amps Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

HP 8 KW Phase 3 to Ground 220M 220M 220M 220M 220 220MΩ

Cable Size Phase 1 to Phase 2 220M 220M 220M 220M 220 220MΩ

Breaker # M4-6 Phase 1 to Phase 3 220M 220M 220M 220M 220 220MΩ

Phase 2 to Phase 3 220M 220M 220M 220M 220 220MΩ

Lighting Panel M4-7  Engine room
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Volts 120VAC Phase 1 to Ground 550M 220M 220M 220M 220 220MΩ

Amps 66.2 Amps Phase 2 to Ground 550M 220M 220M 220M 220 220MΩ

HP 8 KW Phase 3 to Ground 550M 220M 220M 220M 220 220MΩ

Cable Size Phase 1 to Phase 2 550M 220M 220M 220M 220 220MΩ

Breaker # M4-7 Phase 1 to Phase 3 550M 220M 220M 220M 220 220MΩ

Phase 2 to Phase 3 550M 220M 220M 220M 220 220MΩ

E.R. 115V power panel M4-8
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Volts 120VAC Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Amps 40.6 Amps Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

HP 5.5 KW Phase 3 to Ground 220M 220M 220M 220M 220 220MΩ

Cable Size Phase 1 to Phase 2 220M 220M 220M 220M 220 220MΩ

Breaker # M4-8 Phase 1 to Phase 3 220M 220M 220M 220M 220 220MΩ

Phase 2 to Phase 3 220M 220M 220M 220M 220 220MΩ

Ventilation 115V Power Panel M4-9
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Volts 120VAC Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Amps 30.1 Amps Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

HP 3.4 KW Phase 3 to Ground 220M 220M 220M 220M 220 220MΩ

Cable Size Phase 1 to Phase 2 220M 220M 220M 220M 220 220MΩ

Breaker # M4-9 Phase 1 to Phase 3 220M 220M 220M 220M 220 220MΩ

Phase 2 to Phase 3 220M 220M 220M 220M 220 220MΩ

Galley 115V Power Panels M4-10/A/B
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Volts 120VAC Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ
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Amps 148.6 Amps Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

HP 24.4 KW Phase 3 to Ground 220M 220M 220M 220M 220 220MΩ

Cable Size Phase 1 to Phase 2 55M 220M 220M 220M 220 220MΩ

Breaker # M4-10 Phase 1 to Phase 3 102M 220M 220M 220M 220 220MΩ

Phase 2 to Phase 3 41M 220M 220M 220M 220 220MΩ

Heated Windows & Wipers Panel M4-11
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Volts 120VAC Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Amps 85 Amps Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

HP 17 KW Phase 3 to Ground 220M 220M 220M 220M 220 220MΩ

Cable Size Phase 1 to Phase 2 220M 220M 220M 220M 220 220MΩ

Breaker # M4-11 Phase 1 to Phase 3 220M 220M 220M 220M 220 220MΩ

Phase 2 to Phase 3 220M 220M 220M 220M 220 220MΩ

Boat Deck Ext. Receptacles M4-12
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Volts 120VAC Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Amps Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

HP 24.2 KW Phase 3 to Ground 220M 220M 220M 220M 220 220MΩ

Cable Size 3C#2/0 Phase 1 to Phase 2 220M 220M 220M 220 220MΩ

Breaker # M4-12 Phase 1 to Phase 3 220M 220M 220M 220 220MΩ
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Phase 2 to Phase 3 220M 220M 220M 220 220MΩ

Panel M4-2

1. Time signal receivers Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronics Electronics Electronics

Phase 2 to Ground Electronics Electronics Electronics Electronics

2. W/H console lights interior Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronics Electronics Electronics

Phase 2 to Ground Electronics Electronics Electronics Electronics

3. Wempe clock & anemometer Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronics Electronics Electronics

Phase 2 to Ground Electronics Electronics Electronics Electronics

4. Console Searchlight PLC supply Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronics Electronics Electronics

Phase 2 to Ground Electronics Electronics Electronics Electronics

5. Echo sounder stbd Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronics Electronics Electronics

Phase 2 to Ground Electronics Electronics Electronics Electronics

6. Hand held battery charger Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronics Electronics Electronics

Phase 2 to Ground Electronics Electronics Electronics Electronics

7. Loran C Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronics Electronics Electronics

Phase 2 to Ground Electronics Electronics Electronics Electronics

8. VHF direction finder Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronics Electronics Electronics

Phase 2 to Ground Electronics Electronics Electronics Electronics

9. Doppler log Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronics Electronics Electronics

Phase 2 to Ground Electronics Electronics Electronics Electronics

10. VHF-FM radio stbd Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronics Electronics Electronics

Phase 2 to Ground Electronics Electronics Electronics Electronics

11. VHF-AM radio stbd Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronics Electronics Electronics

Phase 2 to Ground Electronics Electronics Electronics Electronics

12. Outlet by Thermostat Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronics Electronics Electronics

(under cabinet by frig) Phase 2 to Ground Electronics Electronics Electronics Electronics
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13. Communications antenna system Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronics Electronics Electronics

Phase 2 to Ground Electronics Electronics Electronics Electronics

14. Spare (old GRS radio outlet) Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronics Electronics Electronics

Phase 2 to Ground Electronics Electronics Electronics Electronics

15 Fuel Computer Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronics Electronics Electronics

Phase 2 to Ground Electronics Electronics Electronics Electronics

16. Blue SAR light Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronics Electronics Electronics

Phase 2 to Ground Electronics Electronics Electronics Electronics

17. Data Cell Bridge Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronics Electronics Electronics

Phase 2 to Ground Electronics Electronics Electronics Electronics

18. Outlet Fed by VHF Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronics Electronics Electronics

Phase 2 to Ground Electronics Electronics Electronics Electronics

19. Stbd Console searchlight PLC supply Date  9/20/2017

Test Results Phase 1 to Ground  Electronics

Phase 2 to Ground  Electronics

Panel M4-3

1. W/H lighting Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 90M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 90M 220M 220M 220M 220 220MΩ

2. W/H recepticles (comp.) Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 200M 220M 220M 220M 220 220MΩ

3. W/H & Bridge deck recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 28MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 48MΩ

4. W/H coffee maker & M-sat Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

5. Focsle deck ltg. Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 15m 220M 6M 220 220MΩ

Phase 2 to Ground 220M 15m 220M 6M 220 220MΩCanal Marine Industrial Inc.
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6. Boat deck ltg. Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

7. Main deck bulwark ltg & recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 17M 1.5M 1M 10M 0.11 1.3MΩ

Phase 2 to Ground 17M 1.5M  220M 10M 220 220MΩ

8. Main deck bulwark ltg & recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 6.5M 32M 220M 110M 220 220MΩ

Phase 2 to Ground 6.5M 32M 3.5M 110M 2.4 .78MΩ

9. Main mast & radar platform recp Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 40M 85M 100M 96M 163 33MΩ

Phase 2 to Ground 40M 85M 100M 96M 198 220MΩ

10. Ventilation control panel #1 Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 32M 220M 56M 220 220MΩ

Phase 2 to Ground 220M 32M 220M 56M 220 220MΩ

Panel M4-3

11. Pillar recp. Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

12. Remote temp. indicator recp. Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

13. CCTV recp's P&S Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronic Electronic Electronic

Phase 2 to Ground Electronics Electronic Electronic Electronic

14. Aft Radar Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronic Electronic Electronic

Phase 2 to Ground Electronics Electronic Electronic Electronic

15. Plug above chart table Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronics Electronic Electronic Electronic

Phase 2 to Ground Electronics Electronic Electronic Electronic

16. Plug above chart table Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

Panel M4-4

1. Chief Eng., 1st officer & focsle deck ltg. Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ
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2. Captain, Senior Eng., 2nd Officer ltg. Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

3. Focsle deck corridor ltg. Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

4. Deck locker, fan & electronic room ltg & recp Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground .5M 220M 220M 220M 220 220MΩ

Phase 2 to Ground .5M 220M 220M 220M 220 220MΩ

5. Focsle deck corridor & stairwell recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

6. Focsle deck outside recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 6.5M 220M     1.6M 220M 220 4.3MΩ

Phase 2 to Ground 6.5M 220M     1.6M 220M 220 4.3MΩ

7. Focsle deck drinking fountain Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

8. Chief Eng. & 1st Officer recp's and bunk ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 43 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 43 220MΩ

9. Captain, Senior Eng. & 2nd officer recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 3M 220M 2.9M 220 220MΩ

Phase 2 to Ground 220M 3M 220M 2.9M 220 220MΩ

10. Officers cabins valance ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 44.3MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 44.3MΩ

11. Captain & Chief Eng. fridge recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

12. Elect. Room Recp's Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground N/A Electronic Electronic Electronic Electronic

Phase 2 to Ground N/A Electronic Electronic Electronic Electronic

13. Modular recp. Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground N/A Electronic Electronic Electronic Electronic

Phase 2 to Ground N/A Electronic Electronic Electronic Electronic

14. 30 amp UPS supply Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 40M 8/30/2012 40M 220M 220 220MΩ

Phase 2 to Ground 40M 40M 220M 220 220MΩ

15. UPS for Lan/Sat System Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Phase 1 to Ground 110M 110M 110M 1.3 1.6MΩ
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Phase 2 to Ground 110M 110M 110M 1.3 1.6MΩ

Panel M4-5

1. Port cabin ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 2M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 2M 220M 220M 220 220MΩ

2. Engineers & officers ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 2M 220M 7M 220 220MΩ

Phase 2 to Ground 220M 2M 220M 7M 220 220MΩ

3. Cadets, Winchman, fwd stores ltg & recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 25M 220M 5.4M 220M 220 220MΩ

Phase 2 to Ground 25M 220M 5.4M 220M 220 220MΩ

4. Eng's/ships office, w/closet & stewards locker ltg. Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M  2M  220M 220M 220 220MΩ

Phase 2 to Ground 220M 2M 220M 220M 220 220MΩ

5. Boat deck corridor ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

6. ships office recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

7. Boat deck corridor & stairwell recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

8. Boat deck outside recp's & funel casing ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 95M 220M 220M 220M 23 1.04MΩ

Phase 2 to Ground 95M 220M 220M 220M 23 1.04MΩ

9. Bosun, cook & super recp's and bunk ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 2M      1M 220M 1.2 220MΩ

Phase 2 to Ground 220M 2M      1M 220M 1.2 220MΩ

10. Qtr masters, oilers & winchman recp's & bunk ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 2M 220M 220M 2.2 220MΩ

Phase 2 to Ground 220M 2M 220M 220M 2.2 220MΩ

11. 3rd Eng. & Deck Officers recp's &bunk ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 2.6M 2.8M     2.5M 220M 1.3 34.3MΩ

Phase 2 to Ground 2.6M 2.8M     2.5M 220M 1.3 34.3MΩ

12. 2nd Eng.,E/R Techs & Cadets recp's & bunk ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 20M 5M 5M 220M 220 93.4MΩ

Phase 2 to Ground 20M 5M 5M 220M 220 93.4MΩ

13. Boat deck cabins valance ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 22.5MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 22.5MΩ

Canal Marine Industrial Inc.

155 Cushman Road

St. Catharines, ON LT2 6T4

+1-905-685-9293

www.canal.ca

Page 60 of 79

CMI Project No.  10008301



CCGS Samuel Risley

Insulation Resistance (Megger)

Test Report

Rev 1

October 2018

14. Fwd hydr. P.P. control Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 25M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 25M 220M 220M 220M 220 220MΩ

15. Fwd hydr. P.P. control Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

16. Engineers office recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

Panel M4-6

1. Officer mess, stewards, cook,seaman cabin ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 1.8M 220 1.96MΩ

Phase 2 to Ground 220M 220M 220M 1.8M 220 1.96MΩ

2. Officers mess recp's, decorative ltg & valance ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 0 2M 220M 220M 220 220MΩ

Phase 2 to Ground 0 2M 220M 220M 220 220MΩ

3. Wash closets ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220m 220M 220M 220M 220 220MΩ

4. Galley & crew mess ltg. Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 2M 220M 220M 220 220MΩ

Phase 1 to Phase 2 2M 220M 220M 220 220MΩ

5. Crews mess recp's, decorative ltg & valance ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 1.9M 35M 220M 41M 220 220MΩ

Phase 2 to Ground 1.9M 35M 220M 41M 220 220MΩ

6. Canteen, deckhand, winchman cabin ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 6.41MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 6.41MΩ

7. Main deck corridor ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

8. Central stores, laundry room, deck & paint locker ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

9. Fwd stores, freezer & cooler ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground .3M 50M 220M 0.4M 220 0.3MΩ

Phase 2 to Ground .3M 50M 220M 0.4M 220 0.3MΩ

10. Maindeck corridors & stairwell recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 100M 220M 220M 220M 220 220MΩ
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Phase 2 to Ground 100M 220M 220M 220M 220 220MΩ

11. Laundry room recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

12. Stewards, cook & seaman recp's & bunk ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 3.8M 2M 220M 2.6M 220 3.52MΩ

Phase 2 to Ground 3.8M 2M 220M 2.6M 220 3.52MΩ

13. Deckhand & tech. recp's & bunk ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 1.6M 4M 220M 220M 4.6 2.8MΩ

Phase 2 to Ground 1.6M 4M 220M 220M 4.6 2.8MΩ

14. Main deck cabins valance ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 1.7M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 1.7M 220M 220M 220M 220 220MΩ

15. Entertainment system Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

Panel M4-7

1. E/R ltg stbd Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 550M 220M 220M 220M 55 220MΩ

Phase 2 to Ground 550M 220M 220M 220M 55 220MΩ

2. E/R ltg port Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 550M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 550M 220M 220M 220M 220 220MΩ

3. Cargo hold recp's & ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 4.2M 150M     20M 220M 220 220MΩ

Phase 2 to Ground 4.2M 150M     20M 220M 220 220MΩ

4. C/R & workshop ltg. Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 550M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 550M 220M 220M 220M 220 220MΩ

5. E/R recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 4.2M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 4.2M 220M 220 220MΩ

6. Control room recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 550M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 550M 220M 220M 220M 220 220MΩ

7. Main deck recp's Date 07/09/201 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 2.7M 2M    200M 0.06M, 220 3.4MΩ

Phase 2 to Ground 2.7M 4M    200M 0.06M, 220 3.4MΩ

8. Workshop recp's & drinking fountain Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017
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Test Results Phase 1 to Ground 550M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 550M 220M 220M 220M 220 220MΩ

9. Workshop bench recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 550M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 550M 220M 220M 220M 220 220MΩ

10. Workshop bench recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 550M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 550M 220M 220M 220M 220 220MΩ

11. SSG heater stbd Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 550M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 550M 220M 220M 220M 220 220MΩ

12. SSG heater port Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 550M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 550M 220M 220M 220M 220 220MΩ

13. C-2000 control panel Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 550M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 550M 220M 220M 220M 220 220MΩ

14. E/R grey water tank pump Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 550M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 550M 220M 220M 220M 220 220MΩ

15 OWS Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 550M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 550M 220M 220M 220M 220 220MΩ

16. Bearing Heater Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 550M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 550M 220M 220M 220M 220 220MΩ

Panel M4-8

1. Aft hydr P.P. control Date  07/09/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 30M 220M 220M 220M 3.7 2.61MΩ

Phase 2 to Ground 30M 220M 220M 220M 3.7 2.63MΩ

2. Aft hydr P.P. control Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 15M 220M 25M 220M 23 5.93MΩ

Phase 2 to Ground 15M 220M 25M 220M 23 5.96MΩ

3. Main winch hydr. P.P. control Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

4. Main winch hydr. P.P. control Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩCanal Marine Industrial Inc.
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5. Domestic H/W circ. pump #2 Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

6. Domestic H/W circ. pump #1 Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

7.UV purifier & FW chemical pump Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

8. E/R workshop recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 2.7M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 2.7M3 220 220MΩ

9. E/R workshop ltg & recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

10. Fwd/aft hyd. P.P. & deck consoles Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

anti condensation htrs Phase 1 to Ground 5.6M 220M 220M 220M 220 1.93MΩ

Phase 2 to Ground 5.6M 220M 220M 220M 220 1.93MΩ

11. M/E J/W drain pump Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M .5M 220M 220 220MΩ

Phase 2 to Ground 220M 220M .5M 220M 220 220MΩ

12. Asea battery charger # 1 Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

13. Stern thruster control, Fuel bunkering Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

panel & shaft seal solenoids Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

14. new cable no identification Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Spare    200M    200M 220 220MΩ

Phase 2 to Ground Spare    200M    200M 220 220MΩ

15. E/R ventilation control panel #2 Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M .2M 220M 220 220MΩ

Phase 2 to Ground 220M 220M .2M 220M 220 220MΩ

16. Fuel management computer Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronic Electronic Electronic Electronic

Phase 2 to Ground Electronic Electronic Electronic Electronic

17. Fuel management computer exp. interface Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground Electronic Electronic Electronic Electronic

Phase 2 to Ground Electronic Electronic Electronic Electronic

Panel M4-9

1. Fwd stores & bowthruster comp't exhaust fan Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220m 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220m 220M 220M 220 220MΩ
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2. Laundry & central stores exhaust fan Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220m 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220m 220M 220M 220 220MΩ

3. Deck workshop exhaust fan Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground .1M 0.1m 220M 220 220MΩ

Phase 2 to Ground .1M 0.1m 220M 220 220MΩ

4. Sewage comp't exhaust fan Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220m 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220m 220M 220M 220 220MΩ

5. MCR supply fan Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220m 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220m 220M 220M 220 220MΩ

6. Spare - Cable coiled in crawl space Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground .1M 0.8m     .1M 220M 220 220MΩ

Phase 2 to Ground .1M 0.8m     .1M 220M 220 220MΩ

7. E/R unit heater fan port Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220m 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220m 220M 220M 220 220MΩ

8. E/R unit heater fan stbd Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220m 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220m 220M 220M 220 220MΩ

9. E/R unit heater fan midshipstbd Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220m 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220m 220M 220M 220 220MΩ

10. Winch house unit heater fan Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220m 220M 220M 220 1.09MΩ

Phase 2 to Ground 220M 220m 220M 220M 220 220MΩ

11. Thermal Fluid Heater Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground .1M 220m 220M 220M 220 220MΩ

Phase 2 to Ground .1M 220m 220M 220M 220 220MΩ

12. Electronic air cleaner Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220m 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220m 220M 220M 220 220MΩ

Panel M4-10A

1. Stbd Aft counter in galley Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220m 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220m 220M 220M 220 220MΩ

2. Galley fridge/freezer Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 7.5M 1.7m        6M 220M 220 220MΩ

Phase 2 to Ground 7.5M 1.7m   220M 220 220MΩ

3. Spare (Old Toaster #1) Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220m 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220m 220M 220M 220 220MΩ

4. Hot water dispenser Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017
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Test Results Phase 1 to Ground 220M 220m 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220m 220M 220M 220 220MΩ

5. Milk dispenser Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220m 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220m 220M 220M 220 220MΩ

6. Juice dispenser/coffemaker Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 76.8MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 76.8MΩ

7. Stbd fwd counter in galley Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

8. Stbd fwd under counter in galley Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

9. Mixer Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

10. Food slicer Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

11. Outlet behind juice disp. Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

12.Spare (Old Toaster #2) Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M spare 220 220MΩ

Phase 2 to Ground 220M 220M 220M spare 220 220MΩ

13. Chemical extinguishing control Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

14. Hot food serving table well #1 Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

15. Hot food serving table well #2 Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

16. Hot food serving table well #3 Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 9.8M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 9.8M 220M 220M 220 220MΩ

17. Hot food serving table well #4 Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 170M 10M 220M 220M 220 220MΩ

Phase 2 to Ground 170M 10M 220M 220M 220 220MΩ

18. Microwave/toaster crew mess Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ
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19. Small Fridge Adjacent to Canteen Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

Panel M4-10B

21. Canteen fridge Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

22. Fridge officer mess Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

23. Hot plate/ice machine officer mess Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

24. Toaster officer mess Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 4.3M 220M 220M 220M 10 220MΩ

Phase 2 to Ground 4.3M 220M 220M 220M 10 220MΩ

25. Coffemaker officer mess Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

26. Recp under counter crew lounge Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

27. Recp behind bookcase crew lounge Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

28. Recp. behind TV crew lounge Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

29. TV under counter Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 50M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 50M 220M 220M 220 220MΩ

30. Fountain officer mess Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

31. Fountain crews mess Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

32. Waste disposal unit Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ
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Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

33. Gaylord vent. control panel Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 8.5M 20M      15M 220M 220 33.7MΩ

Phase 2 to Ground 8.5M 20M      15M 220M 220 33.7MΩ

34. Serving counter canteen Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ

35. Refrigerated cold pan Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M na 220MΩ

Phase 2 to Ground 220M 220M 220M 220M na 220MΩ

36. Spare Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 1.4m 220 220MΩ

Phase 2 to Ground 220M 220M 1.4m 220 220MΩ

220M

37. Spare Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground SPARE 220M 220 220MΩ

Phase 2 to Ground SPARE 220M 220 220MΩ

38. Spare Date 9/7/2011 8/30/2012 CONNECTED 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M WITH 220M na 220MΩ

Phase 2 to Ground 220M 220M CABTYRE 220M na 220MΩ

Panel M4-11

1. Fwd window port Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 1.8M    200M 22M 220 200MΩ

Phase 2 to Ground 220M 2.4M    200M 22M 220 200MΩ

2. Fwd window center Date 07/09/201 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 0.8M      1M 12M 220 200MΩ

Phase 2 to Ground 220M 0.8M      1M 12M 220 200MΩ

3. Fwd window stbd Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 10M 22M 220M 220 200MΩ

Phase 2 to Ground 220M 10M 22M 220M 220 200MΩ

4. Stbd wing fwd outbd Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 0.15M 220M 0.9M 220 200MΩ

Phase 2 to Ground 220M 0.15M 220M 0.9M 220 200MΩ

5. Stbd wing fwd center Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 4M 220M 10M 220 200MΩ

Phase 2 to Ground 220M 4M 220M 10M 220 200MΩ

6. Stbd wing fwd inbd Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 30.5M 220M 12M 220 200MΩ

Phase 2 to Ground 220M 30.5M 220M 12M 220 200MΩ
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7. Stbd wing aft Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ

8. Stbd & port wing aft Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 8.2M 220M 0.2M 130 200MΩ

Phase 2 to Ground 220M 8.2M 220M 0.2M 130 200MΩ

9. Port wing aft Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 3.5M 220M 2M 220 200MΩ

Phase 2 to Ground 220M 3.5M 220M 2M 220 200MΩ

10. Port wing fwd inbd Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 0.5M 1M 2.5M 220 200MΩ

Phase 2 to Ground 220M 0.5M 1M 2.5M 220 200MΩ

11. Port wing fwd center Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 16M 16M 1.2M 220 200MΩ

Phase 2 to Ground 220M 16M 16M 1.2M 220 200MΩ

12. Port wing fwd outbd Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 28M 220M 150M 80 200MΩ

Phase 2 to Ground 220M 28M 220M 150M 80 200MΩ

13. Aft window Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ

14. Fwd window wipers Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ

15. Stbd wing wipers Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ

16. Port wing wipers Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ

17. Aft window Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 200MΩ

Phase 2 to Ground 220M 220M 220M 220M 200MΩ

18. Spare Date DISCONNECTED 8/17/2013 9/20/2017

Test Results Phase 1 to Ground  

Not wired up Phase 2 to Ground  

Panel M4-12

1. Viewing deck stbd O.B. recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017
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Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ

2. QM station heater Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 5M 220M 220M 220M 220 200MΩ

Phase 2 to Ground 5M 220M 220M 220M 220 200MΩ

3. Viewing deck stbd I.B. recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ

4. Fire locker heater Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ

5. Viewing deck port I.B. recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M .1M 220M 220 200MΩ

Phase 2 to Ground 220M 220M .1M 220M 220 200MΩ

6. Fire monitor platform recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 135M 180M        60M 220M 3.4 28.9MΩ

Phase 2 to Ground 135M 180M        60M 220M 3.4 28.9MΩ

7. Viewing deck port O.B. recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 75M 220M 60M 220M 220 43.8MΩ

Phase 2 to Ground 75M 220M 60M 220M 220 43.8MΩ

8. B.T. gearbox heater Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 150M 220M na 200MΩ

Phase 2 to Ground 220M 220M 150M 220M na 200MΩ

9. GMDSS Charger Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ

10. Bridge Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground ELECTRONIC 220 ELECTORONIC

Phase 2 to Ground ELECTRONIC 220 ELECTORONIC

11. GMDSS SATC Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground ELECTORONIC 220 ELECTORONIC

Phase 2 to Ground ELECTORONIC 220 ELECTORONIC

12.  GMDSS HF/DSC Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground ELECTRONIC 220 ELECTORONIC

Phase 2 to Ground ELECTRONIC 220 ELECTORONIC

13. Spare Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground ELECTRONIC na ELECTORONIC

Phase 2 to Ground ELECTRONIC na ELECTORONIC
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14. Bilge Lighting Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017

Test Results Phase 1 to Ground 220M 140M 220M 220M 220 200MΩ

Phase 2 to Ground 220M 140M 220M 220M 220 200MΩ
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120 Volt Emergency Dist. Center
Dwg Ref: 161-603-7 of 8

WARNING: Extreme caution should 

be used when Megger Testing 

circuits that may support sensitive 

electronic equipment.  DISCONNECT  

the load before continuing to crank 

the Megger or damage may result!
Canadian 

Coast 

Guard

VHF Transmitter/Receiver Q.M. Station
Specs: Parry Sound, ON Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Volts 120VAC Phase 1 to Ground Electronic Electronic Electronic Electronic Electronic

Amps 15 Amps Phase 2 to Ground Electronic Electronic Electronic Electronic Electronic

HP Phase 3 to Ground Electronic Electronic Electronic Electronic Electronic

Cable Size 3C#12

Breaker # El-1

Navigation Light Panel El-2/M4-1
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Volts 120VAC Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Amps 11.5 Amps Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

HP 1.32 KW

Cable Size 3C#10

Breaker # El-2

 

Navigation Aids Panel #1 El-3
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Volts 120VAC Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ LEFT ON

Amps 36 Amps Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ LEFT ON 

HP 7.5 KW Phase 3 to Ground 220M 220M 220M 220 200MΩ LEFT ON

Cable Size 3C#8

Breaker # El-3

 

Spare Breaker # E1-4

Lighting Panel E1-5  Main Deck
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Volts 120VAC Phase 1 to Ground 220M 220M 220M 220M 220 220MΩ 220MΩ

Amps 41.6 Amps Phase 2 to Ground 220M 220M 220M 220M 220 220MΩ 220MΩ

HP 3.1 KW Phase 3 to Ground 220M 220M 220M 220M 220 220MΩ 220MΩ
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Cable Size 3C#6 Phase 1 to Phase 2 220M 220M 220M 220M 220 220MΩ 220MΩ

Breaker # E1-5 Phase 1 to Phase 3 220M 220M 220M 220M 220 220MΩ 220MΩ

 Phase 2 to Phase 3 220M 220M 220M 220M 220 220MΩ 220MΩ

Lighting Panel E1-6  Engine Room  
Specs: Date 07/092011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Volts 120VAC Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Amps 53.1 Amps Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

HP 5.4 KW Phase 3 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Cable Size 3C#4 Phase 1 to Phase 2 220M 220M 220M 220M 220 200MΩ 275MΩ

Breaker # E1-6 Phase 1 to Phase 3 220M 220M 220M 220M 220 200MΩ 275MΩ

  Phase 2 to Phase 3 220M 220M 220M 220M 220 200MΩ 275MΩ

Lighting Panel E1-7  Flood Lights  
Specs: Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Volts 120VAC Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Amps 75.8 Amps Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

HP 5.4 KW Phase 3 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Cable Size 3C#2 Phase 1 to Phase 2 220M 220M 220M 220M 220 200MΩ 275MΩ

Breaker # E1-7 Phase 1 to Phase 3 220M 220M 220M 220M 220 200MΩ 275MΩ

 Phase 2 to Phase 3 220M 220M 220M 220M 220 200MΩ 275MΩ

Spare Breaker # E1-8

Spare Breaker # E1-9

Spare Breaker # E1-10

Panel E1-3

1. PBX UPS Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground Electronic Electronic Electronic Electronic Electronic

Phase 2 to Ground Electronic Electronic Electronic Electronic Electronic

2. Radar X-Band 258kw TXRX/TU Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground Electronic Electronic Electronic Electronic Electronic

Phase 2 to Ground Electronic Electronic Electronic Electronic Electronic

3. Fire & general alarm panel Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 5M 5M 5M 220M 5 200MΩ Electronic

Phase 2 to Ground 5M 5M 5M 220M 5 200MΩ Electronic

4. Internal communication system Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 110M 110M 110M 220M 220 200MΩ Electronic

Phase 2 to Ground 110M 110M 110M 220M 220 200MΩ Electronic

5. Outlet Deckhead (By VHF) Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 110M 110M 110M 220M 220 200MΩ Electronic
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Phase 2 to Ground 110M 110M 110M 220M 220 200MΩ Electronic

Electronic

6. FWD Gyro Repeater Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 110M 110M 110M 220M Electronic Electronic Electronic

Phase 2 to Ground 110M 110M 110M 220M Electronic Electronic Electronic

7 Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 0.1 110M 64M 220M Electronic Electronic Electronic

Phase 2 to Ground 0.1 110M 64M 220M Electronic Electronic Electronic

8. HF-ssb radio port & CB & GPS Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground Electronic Electronic Electronic Electronic Electronic

Phase 2 to Ground Electronic Electronic Electronic Electronic Electronic

9. Echo sounder port & BCD control panelDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 110M 110M 220M Electronic Electronic Electronic

Phase 2 to Ground 110M 110M 220M Electronic Electronic Electronic

10. Rudder Angle Indicator Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground SPARE SPARE Electronic Electronic Electronic

Phase 2 to Ground SPARE SPARE Electronic Electronic Electronic

11. Rudder Angle Indicator Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground SPARE SPARE Electronic Electronic Electronic

Phase 2 to Ground SPARE SPARE Electronic Electronic Electronic

12. spare Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground Electronic Electronic na 200MΩ Electronic

Phase 2 to Ground Electronic Electronic na 200MΩ Electronic

13. Compass lt, fire door hold back, PTO fire pumps & foam level indicatorDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 110M 110M 70M 220 200MΩ Electronic

Phase 2 to Ground 110M 110M 70M 220 200MΩ Electronic

14. spare Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground Electronic Electronic na 200MΩ Electronic

Phase 2 to Ground Electronic Electronic na 200MΩ Electronic

15. Icebreaking siren & beacons Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 110M 110M 200M 220M 220 200MΩ Electronic

Phase 2 to Ground 2.1M 15M 56M 220M 220 9.13MΩ Electronic

16. Auto Pilot & helm order Ind backlight Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground Electronic Electronic Electronic Electronic Electronic

Phase 2 to Ground Electronic Electronic Electronic Electronic Electronic

17. Airchime Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 3.2M 18M 12M 80 20.3MΩ Electronic

Phase 2 to Ground 10M 18M 12M 19 11.9MΩ Electronic

18. Radar s-band 30 kW TX RX Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground Electronic Electronic Electronic Electronic Electronic
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Phase 2 to Ground Electronic Electronic Electronic Electronic Electronic

Panel E1-5

1. Focsle deck corridor, stairwell & elec. room ltgDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

2. Boat deck stairwells & corridors ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

3. Incinerator, emerg. gen comp't, deck workshop & winch house recp's & ltgDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 0 0.1M 0 0.04 220 0.3MΩ 0.2MΩ

Phase 2 to Ground 0 0.1M 0 0.04 220 0.3MΩ 0.2MΩ

4. Galley, crews/officers mess & central stores ltgDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground .4M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground .4M 220M 220M 220M 220 200MΩ 275MΩ

5. Main deck corridors, stairwells, E/R stairwell & fwd stores ltgDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

6. Winch house recp's & ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

7. Emerg. gen. comp,t & winch house sound power telephonesDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

8. Emerg. gen. jacket water & anti condensation heatersDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

9. Tow pin solenoids & davit motor anti condensation heaterDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 63MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 63MΩ 275MΩ

Panel E1-6

1. E/R & shaft tunnel recp's & ltg stbd Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

2. MCR, workshop, sewage comp't & bow thruster comp't recp's & ltgDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 2M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 2M 220M 220M 220 200MΩ 275MΩ

3. Cargo hold, tunnel & steering flat ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 190M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 190M 220M 220M 220M 220 200MΩ 275MΩ

4. E/R recp's Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ
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Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

5. Main deck & qtr. master stations recp's & ltgDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 21M 220M 220M 6M 220 1.8MΩ 2.2MΩ

Phase 2 to Ground 21M 220M 220M 6M 220 1.8MΩ 2.4MΩ

6. Thrusters starters & shaft swbd/MCC ltg & shaft gen's anti condensation heatersDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

7. MCR swbd & MCC ltg & SSG anti condensation heatersDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 2M 2M 220M 220 2.26MΩ 275MΩ

Phase 2 to Ground 2M 2M 220M 220 2.26MΩ 275MΩ

8. Watertight doors ind. & emerg. fire pump sea chest valvesDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

9. Ship service 24 VDC battery charger Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

10. ASEA E/R console Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground Electronic Electronic 220 200MΩ 110MΩ

Phase 2 to Ground Electronic Electronic 220 200MΩ 110MΩ

11. ASEA E/R console Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground Electronic Electronic 220 200MΩ 110MΩ

Phase 2 to Ground Electronic Electronic 220 200MΩ 110MΩ

12. E/R & shaft tunnel recp's & ltg port Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

13. Cargo hold, steering comp't & bow thruster comp't recp's & steering top up pumpDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

14. Auto pilot MSI panel elect. room Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground Electronic Electronic 220 200MΩ SPARE

Phase 2 to Ground Electronic Electronic 220 200MΩ SPARE

15. Asea battery charger #2 Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

16. Shore power take up reel Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 2.2M 220M 220 0.3MΩ 275MΩ

Phase 2 to Ground 220M 220M 2.2M 220M 220 0.3MΩ 275MΩ

17. E/R, steering comp't, MCR & bow thruster comp't sound power telephoneseDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 145M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 145M 220M 220M 220M 220 200MΩ 275MΩ
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Phase 1 to Phase 2

 

18. Emerg. ventilation & pump shutdown Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 170 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 170 220M 220M 220M 220 200MΩ 275MΩ

19. FARV unit Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground Electronic Electronic Electronic Electronic Electronic

Phase 2 to Ground Electronic Electronic Electronic Electronic Electronic

Panel E1-7

1. W/H recp's & ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 1.2M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 1.2M 220M 220M 220M 220 200MΩ 275MΩ

2. 1000W flood aft stbd Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220 200MΩ 30MΩ

220M

3. 1000W flood aft port Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

4. 1000W HPS flood aft stbd Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 200MΩ

5. 1000W HPS flood aft stbd Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

6. 1000W HPS flood aft port Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

7. 1000W HPS flood aft port Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

8. 250W quartz floods-focsle deck fwd & fore mastDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

9. 250W quartz floods-W/H fwd & main deck aftDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 93MΩ

10. 500W quartz floods-life boat station stbdDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ
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11. 500W quartz floods-life boat station portDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

12. 250W quartz floods-insignia & neon signsDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 5.8MΩ 275MΩ

Phase 2 to Ground 220M 185M 220M 220 5.8MΩ 3MΩ

13. Bridge deck ltg Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

14. Control info. console sound power telephonesDate 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

15. Refrigerator Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

Phase 2 to Ground 220M 220M 220M 220M 220 200MΩ 275MΩ

16. UPS Date 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground SPARE SPARE Electronic Electronic Electronic

Phase 2 to Ground SPARE SPARE Electronic Electronic Electronic

17. ECPINS Port Console. Date 9/7/2011 8/30/2012 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground .01M 110M 110M Electronic Electronic Electronic Electronic

RADAR BATTERY PACK? Phase 2 to Ground .01M 110M 110M Electronic Electronic Electronic Electronic

18. Radar Isolation Trans Date 10/7/2015 1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground Electronic Electronic Electronic Electronic

Phase 2 to Ground Electronic Electronic Electronic Electronic

19. Gyro Repeaters Port,  Stbd, and ctr Date  1/11/2016 9/20/2017 11/1/2018

Test Results Phase 1 to Ground  Electronic Electronic Electronic

Phase 2 to Ground  Electronic Electronic Electronic
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Wheelhouse

PMC Navigation Light Control Panel   120 Volt

B reading 2015 Reading 2016 Reading 2017 Reading A 8/17/2013 10/7/2015 1/11/2016 9/20/2017 11/1/2018

14 NL17-14A 150M 220M 220 47MΩ 14 NL17-14A 150M 220M 59 33MΩ 275MΩ

NL17-14B 150M Canadian Coast Guard 220 46MΩ NL17-14B 150M 220M 59 31MΩ 275MΩ

13 NL17-13A 220M 220M 220 65MΩ 13 NL17-13A 220M NC NC

Parry Sound, ON220M 220M 220 61MΩ NL17-13B 220M NC NC

12 NL17-12A 220M 220M 220 96MΩ 12 NL17-12A 220M 220M 220 107MΩ 3MΩ

NL17-12B 220M 220M 220 104MΩ NL17-12B 220M 220M 220 106MΩ 275MΩ

11 NL1-11A 1.3M 8M 220 6.3MΩ 11 NL2-11A 1.3M 20M 220 24MΩ 275MΩ

NL1-11B 220M 8M 220 6.3MΩ NL2-11B 2.8M 20M 60 20.8MΩ 275MΩ

10 NL1-10A 220M 220M 220 200MΩ 10 NL2-10A 220M 220M 57 83MΩ 275MΩ

NL1-10B 130M 220M 220 192MΩ NL2-10B 130M 220M 140 81MΩ 275MΩ

9 NL1-9A 220M 220M 220 110MΩ 9 NL2-9A 220M 220M 133 102MΩ 275MΩ

NL1-9B 220M 220M 220 103MΩ NL2-9B 220M 220M 220 93MΩ 275MΩ

8 NL1-8A 220M 220M 220 81MΩ 8 NL2-8A 220M 220M 220 109MΩ 275MΩ

NL1-8B 220M 220M 220 79MΩ NL2-8B 220M 220M 220 106MΩ 275MΩ

7 NL1-7A 220 M 220 M 220 125MΩ 7 NL2-7A 220M 220M 220 131MΩ 275MΩ

NL1-7B 220M 220M 220 122MΩ NL2-7B 220M 220M 220 125MΩ 275MΩ

6 NL1-6A 180M 220M 220 120MΩ 6 NL2-6A 180M 220M 220 121MΩ 275MΩ

NL1-6B 140M 220M 220 116MΩ NL2-6B 140M 220M 220 116MΩ 275MΩ

5 NL1-5A 200M 200M 220 127MΩ 5 NL3-5A 200M 220M 55 176MΩ 275MΩ

NL1-5B 200M 200M 220 121MΩ NL3-5B 200M 220M 78 172MΩ 275MΩ

4 NL1-4A 180M 220M 220 22MΩ 4 NL14-4A 180M 220M 146 28MΩ 275MΩ

NL1-4B 220M 220M 220 22MΩ NL14-4B 220M 220M 144 27MΩ 275MΩ

3 NL1-3A 220M 220M 220 98MΩ 3 NL16-3A 220M 30M 30 111MΩ 275MΩ

NL1-3B 220M 220M 220 99MΩ NL16-3B 220M 30M 30 108MΩ 275MΩ

2 NL1-2A 75M 30M 130 1MΩ 2 NL15-2A 75M 60M 90 2MΩ 2MΩ

NL1-2B 220M 30M 111 1MΩ NL15-2B 220M 60M 90 2MΩ 2MΩ

1 NL1-1A 220M 0.7M 66 70MΩ 1

NL1-1B 220M 0.7M 108 71MΩ
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