



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

Bid Receiving Public Works and Government
Services Canada/Réception des soumissions Travaux
publics et Services gouvernementaux Canada
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British Columbia
V6Z 0B9
Bid Fax: (604) 775-9381

**SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION**

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada - Pacific
Region
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British C
V6Z 0B9

Title - Sujet Marker Pile Installation	
Solicitation No. - N° de l'invitation EZ899-200403/A	Amendment No. - N° modif. 003
Client Reference No. - N° de référence du client	Date 2019-06-26
GETS Reference No. - N° de référence de SEAG PW-\$PWY-019-8606	
File No. - N° de dossier PWY-9-42025 (019)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2019-07-03	Time Zone Fuseau horaire Pacific Daylight Saving Time PDT
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Ngan, Ken (PWY)	Buyer Id - Id de l'acheteur pwy019
Telephone No. - N° de téléphone (604) 671-0219 ()	FAX No. - N° de FAX (604) 775-6633
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: PWGSC - Lake Windermere Groyne - Invermere, BC	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation
EZ899-200403/A
Client Ref. No. - N° de réf. du client

Amd. No. - N° de la modif.
003
File No. - N° du dossier
pwy-9-42025

Buyer ID - Id de l'acheteur
pwy019
CCC No./N° CCC - FMS No/ N° VME

Les documents français seront disponibles sur demande.

This Solicitation Amendment 003 is raised is raised to incorporate Addendum No. 3, and to extend the bid closing date.

Please find following Addendum No. 3.

All other terms and conditions remain unchanged.

Extension of Time

Lake Windemere Groyne Marker Pile Installation – Windemere Lake, Invermere, BC

Solicitation No: EZ899-200403/A

Notice is hereby given that the time for reception of tenders previously due at
2:00 p.m. P.D.T. on June 28, 2019 is hereby extended to
2:00 p.m. P.D.T. on July 3, 2019.

The following changes in the tender documents are effective immediately. This addendum will form part of the contract documents

Tender Questions

During the tender period PSPC has received various questions from Contractors. The following section lists the questions received and the responses. The cost implications of the responses provided are to be included in the tender price.

Section 01 11 05 1.18 Environmental Factors

1.18.3 PSPC will retain an environmental monitor (EM). The Contractor will be responsible to coordinate and communicate with the EM. Contractor employees and employees of sub-contractors will be required to attend an environmental awareness briefing. This briefing may be tied into the Contractors site health and safety training. The EM will be responsible for such tasks as pre-construction and during construction bird nest surveys, water quality monitoring, acoustic monitoring and general monitoring of the Contractor activities.

END OF ADDENDUM No.3