Reorganization of the 5™ and 6™ floors of the bloc A Section 01 74 11

Maurice-Lamontagne Institute, Ste-Flavie CLEANING
Project No. F3766-170169 Page 1
Part 1 General
1.1 PROJECT CLEANLINESS
1 Contractor must consider that the work will be done evening and night and that the
activities of the premises will be effective during the day.
2 Contractor shall clean at the end of each shift so that the premises can be functional and
clean. Refer to section 01 11 00 for scheduling work.
Maintain Work in tidy condition, free from accumulation of waste products and debris
4 Remove waste materials from site at daily regularly scheduled times or dispose of as
directed by Departmental Representative. Do not burn waste materials on site.
5 Clear snow and ice from access to building, bank/pile snow in designated areas only.
.6 Make arrangements with and obtain permits from authorities having jurisdiction for
disposal of waste and debris.
i Dispose of waste materials and debris at designated dumping areas on Crown property.
8 Clean interior areas prior to start of finishing work, and maintain areas free of dust and
other contaminants during finishing operations.
9 Store volatile waste in covered metal containers, and remove from premises at end of
each working day.
10 Use only cleaning materials recommended by manufacturer of surface to be cleaned, and
as recommended by cleaning material manufacturer.
1.2 FINAL CLEANING
A When Work is Substantially Performed remove surplus products, tools, construction
machinery and equipment not required for performance of remaining Work.
2 Prior to final review remove surplus products, tools, construction machinery and
equipment.
Remove waste products and debris.
4 Remove waste materials from site at regularly scheduled times or dispose of as directed
by Departmental Representative. Do not burn waste materials on site.
5 Make arrangements with and obtain permits from authorities having jurisdiction for
disposal of waste and debris.
.6 Vacuum clean and dust building interiors, behind grilles, louvres and screens.
i Inspect finishes, fitments and equipment and ensure specified workmanship and
operation.
.8 Broom clean and wash exterior walks, steps and surfaces; rake clean other surfaces of

grounds.
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9 Remove dirt and other disfiguration from exterior surfaces.
10 Clean and sweep roofs, gutters, areaways, and sunken wells.
A1 Clean equipment and fixtures to sanitary condition; clean or replace filters of mechanical
equipment.
12

Remove snow and ice from access to building.
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