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Part 1 General 

1.1 WASTE MANAGEMENT GOALS 

.1 PSPC's waste management goal: to minimize total Project Waste flow to landfill sites. 

Prior to project completion provide Departmental Representative documentation 

certifying that waste management, recycling, reuse of recyclable and reusable materials 

have been extensively practiced.  

.2 Minimize amount of non-hazardous solid waste generated by project. 

.3 Protect environment and prevent environmental pollution damage 

1.2  DEFINITIONS 

.1 Class III: non-hazardous waste - construction renovation and demolition waste. 

.2 Inert Fill: inert waste - exclusively asphalt and concrete. 

.3 Recyclable: ability of product or material to be recovered at end of its life cycle and re-

manufactured into new product for reuse. 

.4 Recycle: process by which waste and recyclable materials are transformed or collected 

for purpose of being transferred into new products. 

.5 Recycling: process of sorting, cleansing, treating and reconstituting solid waste and other 

discarded materials for purpose of using in altered form. Recycling does not include 

burning, incinerating, or thermally destroying waste. 

.6 Reuse: repeated use of product in same form but not necessarily for same purpose. Reuse 

includes: 

.1 Salvaging reusable materials from re-modelling projects, before demolition stage, 

for resale, reuse on current project or for storage for use on future projects. 

.2 Returning reusable items including pallets or unused products to vendors. 

.7 Salvage: removal of structural and non-structural materials from 

deconstruction/disassembly projects for purpose of reuse or recycling. 

.8 Separate Condition: refers to waste sorted into individual types. 

.9 Source Separation: act of keeping different types of waste materials separate beginning 

from the point they became waste. 

1.3 STORAGE, HANDLING AND PROTECTION 

.1 Store, materials to be reused, recycled and salvaged in locations as directed by 

Departmental Representative. 

.2 Unless specified otherwise, materials for removal become Contractor's property. 

.3 Protect, stockpile, store and catalogue salvaged items. 

.4 Separate non-salvageable materials from salvaged items. Transport and deliver non-

salvageable items to licensed disposal facility. 
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.5 Protect structural components not removed and salvaged materials from movement or 

damage. 

.6 Support affected structures. If safety of building is endangered, cease operations and 

immediately notify Departmental Representative. 

.7 Protect surface drainage, mechanical and electrical from damage and blockage. 

.8 Provide on-site facilities and containers for collection and storage of reusable and 

recyclable materials. 

.9 Prevent contamination of materials to be salvaged and recycled and handle materials in 

accordance with requirements for acceptance by designated processing facilities. 

.1 On-site source separation is recommended. 

.2 Remove co-mingled materials to off site processing facility for separation. 

.3 Obtain waybills, receipts and/or scale tickets for separated materials removed 

from site. 

1.4 DISPOSAL OF WASTES 

.1 Do not bury rubbish or waste materials. 

.2 Do not dispose of waste, mineral spirits, volatile materials, hydrocarbon and paint thinner 

into waterways, storm, or sanitary sewers. 

.3 Keep records of construction waste including: 

.1 Number and size of bins. 

.2 Waste type of each bin. 

.3 Total tonnage generated. 

.4 Tonnage reused or recycled. 

.5 Reused or recycled waste destination. 

.4 Remove materials on-site as Work progresses. 

.5 Prepare project summary to verify destination and quantities on a material-by-material 

basis as identified in the waste audit. 

1.5 SCHEDULING 

.1 Co-ordinate Work with other activities at site to ensure timely and orderly progress of 

Work. 

Part 2 Execution 

2.1 APPLICATION 

.1 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate 

regulations and codes. 

2.2 CLEANING 

.1 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment. 
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.2 Leave Work area clean et end of each day. 

.3 Waste Management: separate waste materials for recycling or reuse and place materials 

into specified sort areas. 

END OF SECTION 
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