

<u>Section</u>	<u>Title</u>	<u>Pages</u>
<u>Division 01 - General requirements</u>		
01 00 10	General work-related information	6
01 11 00	Summary of work	5
01 29 83	Payment procedures for testing laboratory services	2
01 33 00	Submittals procedures	4
01 35 29.06	Health and security requirements	7
01 35 43	Environmental procedures	3
01 45 00	Quality control	3
01 52 00	Construction facilities	3
01 56 00	Temporary barriers and enclosures	3
01 61 00	Common product requirements	4
01 74 11	Cleaning	2
01 74 21	Construction/demolition waste management and disposal	3
01 78 00	Closeout submittals	6
01 91 13	General commissioning (cx) requirements	7
01 91 33	Commissioning forms	8
<u>Division 02 - Existing conditions</u>		
02 41 16.01	Structure demolition (abridged version)	3
02 82 00.01	Asbestos abatement – minimum precautions	6
<u>Division 06 - Composite wood and plastics</u>		
06 20 00	Finish carpentry	5
06 40 00	Architectural hardwood	6
06 47 00	Plastic laminate finishing	5
<u>Division 07 - Thermal insulation and waterproofness</u>		
07 21 16	Blanket insulation	2
07 92 00	Joint sealants	5
<u>Division 08 - Openings and closures</u>		
08 11 00	Metal doors and frames	4
08 14 16	Flush wood doors	3
08 71 00	Door hardware	7
08 80 50	Glazing	5
<u>Division 09 - Finishing coating</u>		
09 21 99	Partitions for minor works	5
09 30 13	Ceramic tiling	7
09 51 13	Acoustical panel ceilings	3
09 53 00.01	Acoustical suspension	3
09 65 19	Resilient sheet flooring	5
09 68 13	Tile carpeting	7
09 91 23.01	Interior re-painting	9
<u>Division 10 - Special works</u>		
10 22 19.01	Stud type demountable partitions	6
10 28 10	Toilet and bath accessories	4

Division 20 – Mechanical

20 00 01	Scope of work	4
----------	---------------	---

Division 21 - Fire suppression

21 05 01	General requirements for the scope of work	18
----------	--	----

Division 22 - Plumbing

22 11 16	Domestic water piping	6
22 13 17	Overflow and ventilation piping – Iron and copper	3

Division 23 - Heating, Ventilation and Air-Conditioning (HVAC)

23 05 05	Piping installation	6
23 05 48	Anti-vibration and earthquake-proof systems and devices for HVAC piping and equipment	5
23 05 49 01	Earthquake-proof protection systems – Type 2 buildings	12
23 05 53 01	Network identification and mechanical devices	10
23 05 93	HVAC network testing, adjustment and balancing	8
23 07 15	Piping insulation	12
23 09 33	HVAC system electrical and electronic control/regulation devices	13
23 21 13 02	Hydronic systems, steel piping, valves and related fittings	5
23 21 14	Accessories for hydronic systems	2
23 31 13 01	Metal air ducts – Low pressure, up to 500 PA	10
23 33 00	Accessories for air ducts	11
23 33 14	Balancing dampers	3

Division 26 - Electrical

26 05 00	General requirements for work results	11
26 05 21	0-1000 Volts wires and cables	3
26 05 22	Connectors and cable terminations	2
26 05 29	Hangers and suspensions for electrical installations	2
26 05 32	Outlet, junction and accessory boxes	2
26 05 33	Boxes, pipelines and channels for electrical installations	4
26 05 34	Conduits, fasteners and conduit connections	4
26 27 26	Wiring devices	5
26 50 00	Lighting	2

Division 27 - Communications

27 05 28	Telecommunications network wiring system	1
----------	--	---

DRAWINGS LIST

Architectural Plans

- A01 of 13 - Title page, plans list and key plans
- A02 of 13 - Level 5 – Work areas A and B : General notes, demolition plan and interventions list
- A03 of 13 - Level 5 – Work areas C and D : Demolition plan
- A04 of 13 - Level 6 – Work areas E and F : Demolition plan
- A05 of 13 - Level 5 – Work areas A, B and C : Floor plan
- A06 of 13 - Level 5 – Work area D : Floor plan and typical wall sections
- A07 of 13 - Level 6 – Work areas E and F : Floor plan
- A08 of 13 - Level 5 – Work areas A, B and C : Ceiling plan

A09 of 13 - Level 5 – Work area D : Ceiling plan and typical construction details

A10 of 13 - Level 6 – Work areas E and F : Ceiling plan

A11 of 13 - Furniture, elevations of glazed partitions and detailed bathroom plan

A12 of 13 - Finishes charts and finishes plans

A13 of 13 - Door and frame chart, hardware

Mechanical Plans

M01 of 24 – Mechanical – Level 5 – Zones A and B – Fire suppression – Dismantling

M02 of 24 – Mechanical – Level 5 – Zones C and D – Fire suppression – Dismantling

M03 of 24 – Mechanical – Level 6 – Zone E – Fire suppression – Dismantling

M04 of 24 – Mechanical – Level 5 – Zones A and B – Ventilation – Dismantling

M05 of 24 – Mechanical – Level 5 – Zones C and D – Ventilation – Dismantling

M06 of 24 – Mechanical – Level 6 – Zone E – Ventilation – Dismantling

M07 of 24 – Mechanical – Level 5 – Plumbing – Dismantling

M08 of 24 – Mechanical – Level 5 – Zones A and B – Controls – Dismantling

M09 of 24 – Mechanical – Level 5 – Zones C and D – Controls – Dismantling

M10 of 24 – Mechanical – Level 6 – Zone E – Controls – Dismantling

M11 of 24 – Mechanical – Level 5 – Zone D – Plumbing – New Arrangement

M12 of 24 – Mechanical – Level 5 - Zones A and B – Fire suppression – New Arrangement

M13 of 24 – Mechanical – Level 5 – Zones C and D – Fire suppression – New arrangement

M14 of 24 – Mechanical – Level 6 – Zone E – Fire suppression – New arrangement

M15 of 24 – Mechanical – Level 5 – Zones A and B – Ventilation – New Arrangement

M16 of 24 – Mechanical – Level 5 – Zones C and D – Ventilation – New Arrangement

M17 of 24 – Mechanical – Level 6 – Zone E – Ventilation – New Arrangement

M18 of 24 – Mechanical – Ventilation – Details and heat-pump's table

M19 of 24 – Mechanical – Level 5 – Zones A and B – Controls – New Arrangement

M20 of 24 – Mechanical – Level 5 – Zones C and D – Controls – New Arrangement

M21 of 24 – Mechanical – Level 6 – Zone E – Controls – New Arrangement

M22 of 24 – Mechanical – Controls – Details and sequence of operation

M23 of 24 – Mechanical – Controls – Details and sequence of operation

M24 of 24 - Mechanical – Controls – Details and sequence of operation

Electrical Plans

E01 of 19 – Location of work zones

E02 of 19 – Lighting – Dismantling – Level 5 – Building A

E03 of 19 – Lighting – New Arrangement – Level 5 – Building A

E04 of 19 – Lighting – Dismantling – Level 5 – Building A

E05 of 19 – Lighting – New Arrangement – Level 5 – Building A

E06 of 19 – Outlets and Services – Dismantling – level 5– Building A

E07 of 19 – Outlets and Services – New Arrangement – Level 5 – Building A

E08 of 19 – Outlets and Services – Dismantling – Level 5 – Building A

E09 of 19 – Outlets and Services – New Arrangement – Level 5 – Building A

E10 of 19 – Connection of mechanics and special systems – Dismantling – Level 5 – Building A

E11 of 19 – Connection of mechanics and special systems – New Arrangement - Level 5 – Building A

E12 of 19 – Connection of mechanics and special systems – Dismantling – Level 5 – Building A

E13 of 19 – Connection of mechanics and special systems – New Arrangement - Level 5 – Building A

E14 of 19 – Lighting – Dismantling – Level 6 – Building A

E15 of 19 – Lighting – New Arrangement – Level 6 – Building A

E16 of 19 – Outlets and Services – Dismantling – Level 6 – Building A

E17 of 19 – Outlets and Services – New Arrangement– Level 6 - Building A

E18 of 19 – Special Systems – Dismantling – Level 6 – Building A

E19 of 19 – Special Services – New Arrangement – Level 6 – Building A

Reorganization of the 5th and 6th floors of the bloc A
Maurice-Lamontagne Institute, Ste-Flavie
Project No. F3766-170169

Section 00 01 11
TABLE OF CONTENTS
Page 4