Reorganization of the 5th and 6th floors of the bloc A
Maurice-Lamontagne Institute, Ste-Flavie
Project No. F3766-170169
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Title

Division 01 - General requirements

Payment procedures for testing laboratory services

Construction/demolition waste management and disposal

0100 10 General work-related information
011100 Summary of work

0129 83

013300 Submittals procedures

01 3529.06 Health and security requirements
013543 Environmental procedures

01 4500 Quality control

01 5200 Construction facilities

01 56 00 Temporary barriers and enclosures

01 61 00 Common product requirements
017411 Cleaning

017421

01 78 00 Closeout submittals

019113 General commissioning (cx) requirements
0191 33 Commissioning forms

Division 02 - Existing conditions

02 41 16.01 Structure demolition (abridged version)
02 82 00.01 Asbestos abatement — minimum precautions
Division 06 - Composite wood and plastics

06 20 00 Finish carpentry

06 40 00 Architectural hardwood

06 47 00 Plastic laminate finishing

Division 07 - Thermal insulation and waterproofness
0721 16 Blanket insulation

07 92 00 Joint sealants

Division 08

- Openings and closures

Partitions for minor works

08 11 00 Metal doors and frames
08 14 16 Flush wood doors

08 71 00 Door hardware

08 80 50 Glazing

Division 09 - Finishing coating

09 21 99

093013 Ceramic tiling
095113 Acoustical panel ceilings
09 53 00.01 Acoustical suspension
096519 Resilient sheet flooring
0968 13 Tile carpeting

09 91 23.01 Interior re-painting

Division 10 - Special works

10 22 19.01
1028 10

Stud type demountable partitions
Toilet and bath accessories
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Division 20 — Mechanical
2000 01 Scope of work 4

Division 21 - Fire suppression
210501 General requirements for the scope of work 18

Division 22 - Plumbing
221116 Domestic water piping 6
22 13 17 Overflow and ventilation piping — Iron and copper

w

Division 23 - Heating, Ventilation and Air-Conditioning (HVAC)

23 0505 Piping installation 6
230548 Anti-vibration and earthquake-proof systems and devices for HVAC piping and
equipment 5
230549 01 Earthquake-proof protection systems — Type 2 buildings 12
23055301 Network identification and mechanical devices 10
230593 HVAC network testing, adjustment and balancing 8
2307 15 Piping insulation 12
2309 33 HVAC system electrical and electronic control/regulation devices 13
23211302 Hydronic systems, steel piping, valves and related fittings 5
232114 Accessories for hydronic systems 2
23311301 Metal air ducts — Low pressure, up to 500 PA 10
233300 Accessories for air ducts 11
2333 14 Balancing dampers 3
Division 26 - Electrical
26 05 00 General requirements for work results 11
26 05 21 0-1000 Volts wires and cables 3
26 05 22 Connectors and cable terminations 2
26 05 29 Hangers and suspensions for electrical installations 2
26 05 32 Outlet, junction and accessory boxes 2
26 05 33 Boxes, pipelines and channels for electrical installations 4
26 05 34 Conduits, fasteners and conduit connections 4
26 27 26 Wiring devices 5
26 50 00 Lighting 2
Division 27 - Communications
2705 28 Telecommunications network wiring system 1
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Architectural Plans

AO01 of 13 - Title page, plans list and key plans

A02 of 13 - Level 5 — Work areas A and B : General notes, demolition plan and interventions list
A03 of 13 - Level 5 — Work areas C and D : Demolition plan

A04 of 13 - Level 6 — Work areas E and F : Demolition plan

AO05 of 13 - Level 5 — Work areas A, B and C : Floor plan

A06 of 13 - Level 5 — Work area D : Floor plan and typical wall sections

AQ7 of 13 - Level 6 — Work areas E and F : Floor plan

A08 of 13 - Level 5 — Work areas A, B and C : Ceiling plan
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A09 of 13 - Level 5 — Work area D : Ceiling plan and typical construction details

A10 of 13 - Level 6 — Work areas E and F : Ceiling plan

A1l of 13 - Furniture, elevations of glazed partitions and detailed bathroom plan
A12 of 13 - Finishes charts and finishes plans

A13 of 13 - Door and frame chart, hardware

Mechanical Plans

MO1 of 24 — Mechanical — Level 5 — Zones A and B — Fire suppression — Dismantling
MO2 of 24 — Mechanical — Level 5 — Zones C and D — Fire suppression — Dismantling
MO3 of 24 — Mechanical — Level 6 — Zone E — Fire suppression — Dismantling

MO04 of 24 — Mechanical — Level 5 — Zones A and B — Ventilation — Dismantling

MOS5 of 24 — Mechanical — Level 5 — Zones C and D — Ventilation — Dismantling

MO6 of 24 — Mechanical — Level 6 — Zone E — Ventilation — Dismantling

MO7 of 24 — Mechanical — Level 5 — Plumbing — Dismantling

MO8 of 24 — Mechanical — Level 5 — Zones A and B — Controls — Dismantling

M09 of 24 — Mechanical — Level 5 — Zones C and D — Controls — Dismantling

M10 of 24 — Mechanical — Level 6 — Zone E — Controls — Dismantling

M11 of 24 — Mechanical — Level 5 — Zone D — Plumbing — New Arrangement

M12 of 24 — Mechanical — Level 5 - Zones A and B — Fire suppression — New Arrangement
M13 of 24 — Mechanical — Level 5 — Zones C and D — Fire suppression — New arrangement
M14 of 24 — Mechanical — Level 6 — Zone E — Fire suppression — New arrangement
M15 of 24 — Mechanical — Level 5 — Zones A and B — Ventilation — New Arrangement
M16 of 24 — Mechanical — Level 5 — Zones C and D — Ventilation — New Arrangement
M17 of 24 — Mechanical — Level 6 — Zone E — Ventilation — New Arrangement

M18 of 24 — Mechanical — Ventilation — Details and heat-pump’s table

M19 of 24 — Mechanical — Level 5 — Zones A and B — Controls — New Arrangement
M?20 of 24 — Mechanical — Level 5 — Zones C and D — Controls — New Arrangement
M21 of 24 — Mechanical — Level 6 — Zone E — Controls — New Arrangement

M?22 of 24 — Mechanical — Controls — Details and sequence of operation

M?23 of 24 — Mechanical — Controls — Details and sequence of operation

M?24 of 24 - Mechanical — Controls — Details and sequence of operation

Electrical Plans

EO1 of 19 — Location of work zones

E02 of 19 — Lighting — Dismantling — Level 5 — Building A

EO03 of 19 — Lighting — New Arrangement — Level 5 — Building A

E04 of 19 — Lighting — Dismantling — Level 5 — Building A

EO5of 19 — Lighting — New Arrangement — Level 5 — Building A

E06 of 19 — Outlets and Services — Dismantling — level 5— Building A

EQ07 of 19 — Outlets and Services — New Arrangement — Level 5 — Building A
EO8 of 19 — Outlets and Services — Dismantling — Level 5 — Building A

E09 of 19 — Outlets and Services — New Arrangement — Level 5 — Building A

E10 of 19 — Connection of mechanics and special systems — Dismantling — Level 5 — Building A
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E11 of 19 — Connection of mechanics and special systems — New Arrangement - Level 5 — Building A

E12 of 19 — Connection of mechanics and special systems — Dismantling — Level 5 — Building A

E13 of 19 — Connection of mechanics and special systems — New Arrangement - Level 5 — Building A

E14 of 19 — Lighting — Dismantling — Level 6 — Building A

E15 of 19 — Lighting — New Arrangement — Level 6 — Building A

E16 of 19 — Outlets and Services — Dismantling — Level 6 — Building A

E17 of 19 — Outlets and Services — New Arrangement— Level 6 - Building A
E18 of 19 — Special Systems — Dismantling — Level 6 — Building A

E19 of 19 — Special Services — New Arrangement — Level 6 — Building A
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