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Part 1 General
1.1 ACTION AND INFORMATIONAL SUBMITTALS
A Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.
1.2 INSTALLATION AND REMOVAL
A Prepare site plan indicating proposed location and used by Contractor
2 Identify areas which have to be gravelled to prevent tracking of mud.
3 Indicate use of supplemental or other staging area.
4 Provide construction facilities in order to execute work expeditiously.
5 Remove from site all such work after use.
1.3 SCAFFOLDING
1 Scaffolding in accordance with CAN/CSA-S269.2.
2 Provide and maintain temporary stairs, platforms, swing staging, scaffolding, ladders and
ramps.
14 HOISTING
A Provide, operate and maintain hoists and cranes required for moving of materials and
equipment.
2 Hoists and cranes to be operated by qualified operator.
1.5 ELEVATOR AND LIFTS
1 Existing elevators and lifts may be used for the purpose of moving workers and materials
/ equipment. If necessary, coordinate their use with the Departmental Representative.
2 Provide coating to protect finished surfaces of cabins and doors of elevators and lifts
1.6 SITE STORAGE/LOADING
A Confine work and operations of employees by Contract Documents. Do not unreasonably
encumber premises with products.
2 Do not load or permit to load any part of Work with weight or force that will endanger
Work.
1.7 CONSTRUCTION PARKING
1 Parking will not be permitted on site, unless to load or unload materials and equipment.
2 Provide and maintain adequate access to project site.
3 Clean runways and taxi areas where used by Contractor's equipment, everyday or

according to the Departmental Representative’s demands.
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1.8 EQUIPMENT, TOOL AND MATERIALS STORAGE

1.9

1.10

1.11

1.12

Provide and maintain, in clean and orderly condition, lockable weatherproof sheds for
storage of tools, equipment and materials.

Locate materials not required to be stored in weatherproof sheds on site in manner to
cause least interference with work activities.

SANITARY FACILITIES

Provide sanitary facilities for work force in accordance with governing regulations and
ordinances.

Post notices and take precautions as required by local health authorities. Keep area and
premises in sanitary condition.

SITE OFFICE AND TELEPHONES

Unless otherwise agreed with Departmental Representative, Contractor shall erect on the
work site, for the exclusive use of the principal contractor and for the duration of the
work, an office with a minimum area of twenty (20) square meters, with table for
examination of plans, support for plans, tablets, chairs, etc. This office should be
favorably located, suitably equipped (chemical toilet, etc.), lit, heated, secured and kept
clean and tidy by daily maintenance. It must include a telephone, a functional telephone
line, and a fax machine (including paper) for the sole use of the principal contractor.

Contractor must also provide for the exclusive use of Departmental Representative and
for the duration of the contract, one (1) cellphone equipped with a handsfree device "
Bluetooth " and equipped with a rechargeable battery (and a charger) whose autonomy is
sufficient to be able to operate during a whole day's work. All expenses related to
communications are the responsibility of Contractor including but not limited to basic
telephone charges, rental, use, long distance, repair or replacement fees due to breakage,
to a loss or theft.

WORK SITE SIGNS

Aside from warning signs, no other sign or posters may be installed on work site.

The inscriptions appearing on the instruction boards and on the safety notices must be
written in the two (2) official languages. Graphic symbols must comply with CSA /
CAN-Z321

Keep the approved signs in good condition for the duration of the work and remove them
from the site once they have been completed.

PROTECTION AND MAINTENANCE OF TRAFFIC

Provide access and temporary relocated roads as necessary to maintain traffic.

Maintain and protect traffic on affected roads during construction period except as
otherwise specifically directed by Departmental Representative.

Provide measures for protection and diversion of traffic, including provision of watch-
persons and flag-persons, erection of barricades, placing of lights around and in front of
equipment and work, and erection and maintenance of adequate warning, danger, and
direction signs
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4 Protect travelling public from damage to person and property.
5 Contractor's traffic on roads selected for hauling material to and from site to interfere as
little as possible with public traffic.
.6 Verify adequacy of existing roads and allowable load limit on these roads. Contractor:
responsible for repair of damage to roads caused by construction operations.
i Construct access and haul roads necessary.
.8 Haul roads: constructed with suitable grades and widths; sharp curves, blind corners, and
dangerous cross traffic shall be avoided.
9 Provide necessary lighting, signs, barricades, and distinctive markings for safe movement
of traffic.
10 Dust control: adequate to ensure safe operation at all times.
A1 Location, grade, width, and alignment of construction and hauling roads: subject to
approval by Departmental Representative.
12 Lighting: to assure full and clear visibility for full width of haul road and work areas
during night work operations.
A3 Provide snow removal during period of Work.
.14 Remove, upon completion of work, haul roads designated by Departmental
Representative.
1.13 CLEAN-UP
A Remove construction debris, waste materials, packaging material from work site daily.
2 Clean dirt or mud tracked onto paved or surfaced roadways.
3 Store materials resulting from demolition activities that are salvageable.
4 Stack stored new or salvaged material not in construction facilities.
Part 2 Products
21 NOT USED
1 Not Used.
Part 3 Execution
3.1 NOT USED
1 Not Used

END OF SECTION



