



Fisheries and Oceans
Canada

Pêches et Océans
Canada

Procurement Hub – Ottawa Office,
Station 9N088C, 9th Floor,
200 Kent Street,
Ottawa, Ontario K1A 0E6

July 17, 2019

ADDENDUM NO. 3

Subject: Request for Proposals - No. FP802-190046
Title: Incident Command System ICS-Based Exercise Support Development, Facilitation, Evaluation and Training.

Dear Sir/Madam:

Further to the above-mentioned Request for Proposal, this Addendum (#3) is to advise potential bidders of the following questions and answers #12:

Question 12: In Addendum 1 to the Request for Proposals, DFO stated " Please note that the estimated number of working days for the initial contract period has been revised, and that we now estimate 90 days of work". Since this covers an expected 6 month period, is the estimate that the resource will work an estimated 15 days per month? Is there a possibility that the number of days may exceed 90 days for the initial period of performance?

Answer12: The amount of working days is an estimated average based on forecasted workload. This is only an estimate; the number of days may exceed or be less than 90 days for the initial period. Days per month will vary based on work required to support exercise planning cycle activities and workload.

All other terms and conditions remain unchanged.

Yours truly,

Stéphane Julien
Agent principal des contrats
Centre d'approvisionnement, Services du matériel et des acquisitions, 9N088C
Opérations financières et Gestion du Matériel
Pêches et Océans Canada
200, rue Kent, Ottawa, ON, K1A 0E6, CANADA
Téléphone : (343)-548-5181
Courriel : Stephane.Julien2@dfo-mpo.gc.ca

Canada