

AMENDMENT 001

The purpose of this amendment is to:

- 1) revise Part 3; and
- 2) respond to potential bidders' questions.

1) At **PART 3 – PROPOSAL PREPARATION INSTRUCTIONS, 3.3 Protected and Classified Proposals, 3.3.2;**

Delete:

Proposals are deemed protected if the information contained within is compromised and could reasonably be expected to cause injury to an individual interest such as a person or an organization.

Replace With:

Proposals are deemed protected if they contain information which, if compromised, could reasonably be expected to cause injury to an individual interest such as a person or an organization.

2) **QUESTION 1:**

Please could you clarify if the federal government would award the successful proposal a procurement contract or if the successful proposal would receive a research grant?

RESPONSE 1:

The resulting document would be either a Contract or Memorandum of Agreement, depending on the project partners involved. Please refer to 3.1 Who May Apply, 4.6 Contracting Process, and Annex J – Funding flow chart for resulting Contract(s)/Memorandum of Agreement(s) for more information.

QUESTION 2:

Please consider an extension of the proposal submission deadline for Solicitation No. W7714-19DRDC/B by four (4) weeks to 27 September 2019 due to the lack of availability of key personnel, both internally and with a potential partner, as a result of the summer holidays and ongoing engineering support for the commissioning of the RADARSAT Constellation Mission (RCM).

RESPONSE 2:

At this time, the solicitation closing date remains unchanged.

QUESTION 3:

I would like to request a delay in due date for the Innovation Call RFP. Both the Innovation Call, and IDEaS RFPs were released within the last couple weeks, and both are due end-Aug, during the season when most of the summer holidays are taken. In addition, the Challenge 16 for the Innovation Call has

Solicitation No. - N° de l'invitation
W7714-19DRDC/B
Client Ref. No. - N° de réf. du client
W7714-19DRDC

Amd. No. - N° de la modif.
001
File No. - N° du dossier
062sv.W7714-19DRDC

Buyer ID - Id de l'acheteur
062sv
CCC No./N° CCC - FMS No./N° VME

significantly increased in scope (from \$500K to \$18M). Coordinating a proposal to address a \$18M project would be rushed to complete within the remaining 5 weeks allocated

RESPONSE 3:

Please see Question and Response 2.

All other terms and conditions remain unchanged.