

Public Works and Government Services Canada  
**Marshalling Yard Asphalt Pavement Reconstruction**  
**Digby Ferry Terminal**  
**Digby, Nova Scotia**  
**Project No. R.094015.001**

Index of Clauses

<u>Section No.</u>	<u>Title</u>	<u>Pages</u>
<b>Division 01</b>		
01 10 10	General Instructions	10
01 15 50	Weigh Scales	2
01 29 00	Project Particulars and Measurement	7
01 33 00	Submittal Procedures	4
01 35 28	Health and Safety Requirements	13
01 35 44	Environmental Protection Procedures	13
01 35 25	Special Procedures on Lockout Requirements	7
01 45 00	Testing and Quality Control	2
01 51 00	Temporary Facilities	4
01 55 26	Traffic Regulation	5
01 61 00	Material and Equipment	3
01 71 00	Project Record Documents	1
01 74 11	Cleaning	1
01 74 22	Construction Demolition Waste Management and Disposal	2
<b>Division 03</b>		
03 10 00	Concrete Formwork & Falsework	3
03 20 00	Concrete Reinforcement	4
03 30 00	Cast-in-Place Concrete	13

---

**Division 31**

31 05 17	Aggregates: General	5
31 11 00	Sitework, Demolition and Removals	3
31 23 10	Excavating and Backfilling	7
31 23 13	Rough Grading	2
31 24 13	Roadway Embankments	3
31 26 13	Reshaping Roadway Subgrade	2
31 32 19	Geotextile Fabric	4

**Division 32**

32 01 16	Removal of Existing Asphalt(Milling and Pulverization)	4
32 11 02	Aggregate Base Courses	5
32.11.16.01	Granular Subbase	5
32 11 25	Nominal Clear Stone	3
32 12 15	Asphalt Tack Coat	3
32 12 16	Hot Mix Asphalt Concrete	26
32 15 60	Roadway Dust Control	1
32 17 23	Pavement Markings	7

**Division 33**

33 05 14	Catch Basins	3
33 42 13	Pipe Culverts	6

---

---

Public Works and Government Services Canada  
**Marshalling Yard Asphalt Pavement Reconstruction**  
Digby Ferry Terminal  
Digby, Nova Scotia  
Project No. R.094015.001

List of Drawings

Page 1

---

Public Works and Government Services Canada  
**Marshalling Yard Asphalt Pavement Reconstruction**  
Digby Ferry Terminal  
Digby, Nova Scotia  
Project No. R.094015.001

List of Drawings

Drawing No.	Title	Date
Sheet 1 Of 7	Existing Conditions	2019/05/31
Sheet 2 Of 7	Demolition Removals Plan	2019/05/31
Sheet 3 Of 7	Site Improvements	2019/05/31
Sheet 4 Of 7	Pipe Sections	2019/05/31
Sheet 5 Of 7	Site Grading Plan	2019/05/31
Sheet 6 Of 7	Details	2019/05/31
Sheet 7 Of 7	Line Painting	2019/05/31

---