



QUESTIONS AND ANSWERS – SET 1
RFP 87055-18-0255
July 26, 2019

QUESTION 1

Q1. Can the CNSC please provide the equipment details for the Regional and Site Offices in a similar format to the table provided for the four offices located in the National Capital Region?

A1. Below is an estimated number of CNSC equipment that requires maintenance at the Regional and Site Offices:

Location	Card readers and electric strike	Dome cameras	Alarm system (pin pad, motion detector, doors contact)	DVR's	Fargo HDP 5000 printer
Saskatoon	3	1	1	1	0
Calgary	3	1	1	1	0
Mississauga	4	1	1	1	0
Pickering	0	0	0	0	0
Darlington	2	1	1	1	0
Laval	3	2	2	1	0
Bruce Power	3	1	1	1	0
Chalk River	1	1	1	1	0
Point-Lepreau	2	2	1	1	0
TOTAL	21	10	9	8	0

QUESTION 2

Q2. Can the CNSC please provide an overview of the expected service calls (or monthly average of service calls) originating from each location?

A2 Below is an estimate of the expected service calls:

- Site and Regional Offices: one (1) service call a year
- 410 Laurier Avenue, Ottawa: six (6) service calls a year
- 280 Slater Street, Ottawa: one (1) to two (2) service calls a month

QUESTION 3

Q3. Can the CNSC please provide an overview of their Lenel OnGuard Software Upgrade and Support Agreement?

A3. The CNSC's Lenel SUSP Agreement consists of a license for four (4) users and two hundred and fifty-six (256) inputs.

QUESTION 4

Q4. Can the CNSC please provide the expected start date for this project?

A4. The anticipated start date for this project is October 2019.

QUESTION 5

Q5. We would like to request a two-week extension to the closing date for this opportunity.

A5. The closing date of the bid solicitation will be extended to August 28, 2019. An amendment to the closing date will be posted on the Buy and Sell website.
