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Part 1 General

1.1 RELATED REQUIREMENTS

1.2

1.3

14

Section 01 33 00 — Submittal Procedure

Section 01 74 21 — Construction/Demolition Waste Management and Disposal.

REFERENCES
CSA Group

A Canadian Electrical Code, Part | (23 Edition), (CSA Standard C22.1-15).

2 CSA C22.2 No.41-13, Grounding and Bonding Equipment (Tri-National Standard,
with NMX-J-590-ANCE and UL 467).

3 CSA C22.2 No.65-13, Wire connectors (Tri-National Standard, with UL 486A-
486B NMX-J-543-ANCE).

ACTION AND INFORMATIONAL SUBMITTALS

Submit in accordance with Section 01 33 00 - Submittal Procedures.

Product Data:

A Submit manufacturer's instructions, printed product literature and data sheets for
connectors and terminations and include product characteristics, performance
criteria, physical size, finish and limitations.

Certificates: obtain inspection certificate of compliance covering high voltage stress from
inspection authority and include it with as-built drawings maintenance manuals.

Sustainable Design Submittals:

A Construction Waste Management:
A Submit project Waste Management Plan highlighting recycling and
salvage requirements.
2 Submit calculations on end-of-project recycling rates, salvage rates, and

landfill rates demonstrating that 75% of construction wastes were
recycled or salvaged.

2 Recycled Content:
A Submit listing of recycled content products used, including details of
required percentages or recycled content materials and products,

showing their costs and percentages of post-industrial content, and total
cost of materials for project.

3 Regional Materials: submit evidence that project incorporates required
percentage 75 % of regional materials and products, showing their cost, distance
from project to furthest site of extraction or manufacture, and total cost of
materials for project.

CLOSEOUT SUBMITTALS

Submit in accordance with Section 01 78 00 - Closeout Submittals.

Operation and Maintenance Data: submit operation and maintenance data for connectors
and terminations for incorporation into manual.
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15 DELIVERY, STORAGE AND HANDLING
A Deliver, store and handle materials in accordance with Section 01 61 00 - Common
Product Requirements and with manufacturer's written instructions.
2 Delivery and Acceptance Requirements: deliver materials to site in original factory
packaging, labelled with manufacturer's name and address.
3 Storage and Handling Requirements:
A Store materials indoors, in dry location and in accordance with manufacturer's
recommendations in clean, dry, well-ventilated area.
2 Replace defective or damaged materials with new.
Develop Waste Reduction Workplan related to Work of this Section.
Packaging Waste Management: remove for reuse by manufacturer of pallets as specified
in Waste Reduction Workplan in accordance with Section 01 74 21 -
Construction/Demolition Waste Management and Disposal.
Part 2 Products
2.1 CONNECTORS AND TERMINATIONS
A Copper compression connectors to CSA C22.2 No.65 as required sized for conductors.
Part 3 Execution
3.1 EXAMINATION
A Verification of Conditions: verify that conditions of substrate previously installed under
other Sections or Contracts are acceptable for connectors and terminations installation in
accordance with manufacturer's written instructions.
A Visually inspect substrate in presence of Departmental Representative.
2 Inform Departmental Representative of unacceptable conditions immediately
upon discovery.
3 Proceed with installation only after unacceptable conditions have been remedied
and after receipt of written approval to proceed from Departmental
Representative.
3.2 INSTALLATION
A1 Install stress cones, terminations, and splices in accordance with manufacturer's
instructions.
2 Bond and ground as required to CSA C22.2No.41.
3.3 CLEANING
A Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
A Leave Work area clean at end of each day.
2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment

in accordance with Section 01 74 11 - Cleaning.
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3 Waste Management: separate waste materials for reuse in accordance with Section

01 74 21 - Construction/Demolition Waste Management and Disposal.

A Remove recycling containers and bins from site and dispose of materials at
appropriate facility.

END OF SECTION
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