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Demolition Plan - 17th Floor
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Demolition Legend:

i+l

Publics Works and Travaux publics et
Government Services services gouvernementaux

Canada Canada

Interior u/s of suspended T-bar partition to be removed and discarded.

Interior u/s of suspended T-bar partition c/w plenum barrier and/or slab to slab
partition to be removed and discarded.

" r— Existing door, door frame, hardware and related components to be removed and
v discarded.

= fE==m— Existing door, door frame c/w sidelight(s), hardware and related components to
v be removed and discarded.

Fe==—= 0 Existing sliding door, door frame, hardware and related components to be
removed and discarded.

N Existing double door, door frame, hardware and related components to be
L ' N removed and discarded.

Existing carpet tile and related components to be removed and discarded
throughout project area unless noted otherwise. Symbol not shown at all

locations. Contractor to patch, repair and prepare floor to receive new floor finish
@ per Floor Finish Plan on ID24, 25, 26, 27.

——— Existing marmoleum flooring and related components to be removed and
— discarded. Contractor to patch, repair and prepare floor to receive new floor finish
per Floor Finish Plan on ID24, 25, 26, 27.

W

Demolition Drawing Notes:

Canada

211-2141 Thurston Drive
Ottawa ON K1G 6C9

info@LWG-ai.com

L3

T 613-739-3699
F 613-739-3965

LWG-ai.com

Repair gypsum board at columns where partitions have been removed to Level 4.
Patch and repair to Level 4 all core partitions where demolition has occurred.
Existing millwork service counter and related components to be removed and discarded.

Contractor to remove existing field applied vinyl wall covering, skim coat, and prepare to
Level 4 ready to receive new wall finish.

Remove existing elevator lobby directory signage with care and retain for reinstallation.
Slab mounted projector mount to be removed and discarded.

Projector screen and existing hardware to be removed and discarded.

Rolling security grill and existing hardware to be removed and discarded.

Plastic corner guards to be removed and discarded.

Contractor to remove existing roller blind mounted to partition with care. Supply and install
new "L" bracket to mount blind to window mullion.

Contractor to remove existing wall sconce. Supply and install new cover plate.

Contractor to remove existing gypsum board from floor to u/s of suspended ceiling. Replace
with new and prepare to Level 4 ready to receive new wall finish.

Contractor to protect existing plastic laminate drinking fountain and fire hose cabinet
surround from damage during demolition and construction activities.
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Demolition General Notes:

1. ltis the Contractor's responsibility to refer to all information in the Specification Document.

2. Itis the Contractor's responsibility to read this drawing in conjunction with all other drawings in
this package. Report any discrepancies between drawings to prior to commencing with
Construction.

3. Contractor will be held responsible for any damage done to existing partitions, ceiling, finishes
and all other components to remain and to adjacent spaces.

4. Refer to Mechanical and Electrical drawings for extent of demolition.

5. Unless otherwise noted, all existing partitions, door/ sidelight assembly, floor finish, etc. to
remain.

6. Contractor to remove and turn over to Departmental Representative all items not being used for
new construction, unless otherwise noted.

7. Contractor to remove and discard all floor finishes and baseboards as indicated.

8. Contractor to remove all existing carpet tile.

9. All existing floor mounted door stops to be removed and discarded.

10. Contractor to remove all non-essential data and communication wiring within plenum.

11. All existing perimeter convectors to remain. Refer to Mechanical drawings. Refer to Wall Finish
Plan on ID28, 29, 30, 31.

12. Cut, cap and fire stop plumbing lines flush with concrete slab. Refer to Mechanical Drawings.

13. Contractor to remove/clean all glue/2-way tape residue on perimeter window mullion where
partition was removed and throughout the space where required.

14. All existing perimeter blinds/window treatment to remain. Contractor to bundle and wrap
blinds/window shades adequately for dust protection prior to Construction. Contractor to include for

the removal and replacement of 50% of the existing roller shades with new. Width from centreline
of mullion is 1525mm. Height of glazing 2667. Refer to Specification.

This drawing is the property of the designer. Copyright is reserved. No
reproduction may be made without prior consent of the designers and
such copies must bear their names.
This drawing shall not be used for construction purposes until signed by

the designer.

The contractor is to verify dimensions and data noted herein with the
conditions on the site and report any discrepancy to the designer. Do not
scale this drawing.
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I, the undersigned have reviewed and take responsibility for this design
work on behalf of the firm. | am qualified, and the firm is registered, in the

classes/ categories.

QUALIFICATION INFORMATION

David Gibbons /. dhwesy (il 25030

NAME

SIGNATURE

REGISTRATION INFORMATION
Per subsection 3.2.4 of Division C of the Building Code

LWG Architectural Interiors Inc.

BCIN

42687

FIRM NAME

BCIN

Contractor to verify all dimensions
& conditions on site and immediately
notify the engineer of all discrepancies.
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