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PART 1 GENERAL 

1.01 WORK COVERED BY CONTRACT DOCUMENTS 

.1 Work of this Contract generally involves exterior renovation and/or restoration work at 
Hawthorne Cottage National Historic Site, located between Irishtown Road and Main Road in 
Brigus, NL. 

.1 The Work of this Contract includes, but is not necessarily limited to: 

.1 Site work consisting of repair and/or replacing localized sections of wooden picket fence 
and minor regrading adjacent to part of the building and at retaining wall and base of 
stairs by visitor entrance.  

.2 Minor repair of wood roof shingles that have been damaged by previous work during 
2018. 

.3 Remove/replace flashings and trim boards associated with four dormers in wood shingle 
roof.  

.4 Repair and/or replace sections of lead‐coated copper flashing associated with the wood 
shingle roof and chimney penetrations through the roof, both shingle and modified 
bitumen. Areas of flashing are installed but joints require soldiering. 

.5 Remove two existing (recently installed) pitch‐pockets at plumbing vents on bitumen 
roof area and replace with new material.   

.6 Repair localized areas of paint finish on fieldstone foundation wall. 

.7 Under wooden decking, remove all nails in joist hangers (added in 2018) and replace 
with correct grade/type of nails as indicated on drawings. Minor adjustments of joist 
hanger locations and wood framing may be required.   

.8 Remove and dispose of all lead‐containing exterior paint on wooden elements. Paint to 
be stripped to bare wood for repainting. Structural elements of the balcony are new 
material and do not require stripping, only repainting. Window sashes have been 
recently refinished and painted, but will require additional painting. No paint removal is 
required on any window sashes.   

.9 Repair and/or replace rotten, damaged or otherwise unusable wooden elements with 
new material to match existing. Such replacement is expected to be limited to clapboard 
and associated trims, but may include more intricate pieces.    

.10 Paint all exterior wood work, including clapboard, trims, structural elements, windows 
and doors. 

.11 Interior Work: 

.i Repair area of water damaged plaster ceiling in the Artic Room (main floor room 3) 
where the bay window meets the main ceiling.  

.ii Paint section of Pink Room (bedroom 16) where there is staining on existing finish, 
near chimney area. 
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.iii In Bedroom 19, Repair any damaged plaster work and repaint ceiling/wall area in 
corner by chimney. This is a small localized area of water damage/staining.    

.iv Remove existing wall paper in bedrooms 22 and 24. Prepare wall substrate to 
receive new wall paper which will require replastering and possibly installing wood 
lath. New wallpaper to be provided by Departmental Representative and installed 
by Contractor. 

.v Remove modern slab door and associated section of wall jambs and header from 
Exit Stair (room 18). Remove exit sign from wall above door from corridor. 

.vi Reinstate opening from room 17 to stair 18. Door and trims remain on room 17 side 
but are either removed or boarded over in stair 18.      

.2 Refer to the complete set of Contract Documents for further information.   

.2 Background Information on Hawthorne Cottage National Historic Site: 

.1 Hawthorne Cottage is considered a rare Newfoundland example in the cottage orné style of 
the Picturesque movement of the late 18th and early 19th centuries. The building was 
designed by merchant John Leamon as part of his country estate eight kilometers outside of 
Brigus and was constructed in 1830. Approximately three or four years later, the structure 
was moved from its original site to a spacious lot in Brigus. Since that time, the original 
structure has been extended with a two‐storey kitchen/bathroom addition, roof dormers, 
projecting bay windows and an ornate wrap‐around verandah. The most recent alterations 
(1995) were modifications for accessibility at the exterior porch entryway and within the 
interior. The building is currently used as a house museum. 

.2 Hawthorne Cottage has been designated as a Classified Heritage Building because of its 
historical associations, environmental significance and architectural design. The site is 
associated with two individuals of historical importance. The first is its builder, John 
Leamon, a local merchant with connections to the seal and fishery trades who also held 
numerous posts including membership in the House of Assembly. The second is Captain 
Robert Abram (Bob) Bartlett. Designated a person of national historic significance in 1972, 
Bartlett is famous for his northern explorations and his study of Arctic archeology, flora and 
fauna. His association with Hawthorne Cottage comes from his sporadic residency between 
voyages. 

.3  The construction of Hawthorne Cottage is an early and compelling case illustrating the 
growing wealth of Brigus when it was a key sealing, fishing and shipbuilding port between 
1830 and 1870, during the first years of the Newfoundland outport “golden age.” It is a well‐
known landmark within the town and region for its early date of construction and for its 
association with the Leaman family and later with the Bartletts.  

.4 The heritage character of Hawthorne Cottage resides in all aspects of its form, stylistic 
references, fenestration, materials, interior layout and site relationships.  

.3 Description of Existing Site: 
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.1 The massing of Hawthorne Cottage consists of a square one‐and‐one‐half storey form with 
hip roof, dormer windows, bellcast‐roofed veranda, a two‐storey kitchen/bathroom addition 
with a low‐pitch roof and a lean‐to coal shed addition (that is currently used as the 
accessible entrance). The building has an approximate gross floor area of 378 m2. The high 
field‐stone foundation, constructed when the house was moved, and the projecting side bay 
windows contribute to the form of the house. These components contribute to the 
distinctive massing which is intrinsic to the Picturesque aesthetic.  

.2 The details of the roof, chimney, variety of window and door configurations, building 
finishes and the characteristic verandah are important to the character of the building. The 
ornate verandah runs across the front facade and sweeps around to enclose two thirds of 
the length of each sidewall. It consists of a series of bays detailed with arched wood 
fretwork which frame the view of windows and doors, and with balustrades which are 
alternating combinations of spindles or crosses. A strong horizontality is created by its roof, 
which parallels the eave of the hip roof of the house.  

.3 The interior layout on both floors is largely intact and is characterized by a centre‐hall plan. 
The stair and hallway are the principal organizing features of the layout. The stairs occupy 
an area off the front entryway and are placed parallel to the front wall. The hallway pierces 
an enormous central chimney which serves both the parlour and the dining room. 

1.02 CONTRACT METHOD 

.1 Construct Work under a stipulated price contract with a unit price component for some aspects 
of the work.  

1.03 CONTRACTOR USE OF PREMISES 

.1 The Contractor will have limited access to the site under supervision by a Departmental 
Representative. The purpose of this limitation is to mitigate potential issues involving Contractor 
access to areas of the site that may contain artifacts or other items of importance or value. In 
addition, the entire area of the property is considered to be an integral part of Hawthorne 
Cottage National Historic Site and as such, damage to the surrounding landscape must be 
avoided or kept to the absolute minimum when it is impossible to avoid impacts. 

.1 Although access will be controlled, the Contractor will be granted supervised access to areas 
of the site and building as required to complete the Work of this Contract. Supervised access 
will be available up to six days per week during typical construction‐trade working hours on 
a predetermined schedule agreed to between the Departmental Representative and the 
Contractor prior to the commencement of Work. 

.2 Work on the exterior of the building must be executed in phases where only one elevation is 
hoarded/barricaded and dedicated to Construction activities while the other three 
elevations are open to view from the grounds.  

.3 Access into the building interior for the public must be maintained at all times. It will be 
necessary to create openings through construction hoarding at the north and south 
entrances during all construction activities on those elevations.       
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.2 The site/grounds are considered part of the historic status for the building therefore no 
vehicular access is permitted within the fence boundary at any time without approval from 
Departmental Representative. 

.3 Ensure Contractor's personnel employed on site become familiar with and obey regulations 
including safety, fire, traffic and security regulations.  

.4 Keep within limits of work and avenues of ingress and egress. 

.5 Co‐ordinate use of premises under direction of Departmental Representative.  

.6 Obtain and pay for use of additional storage or work areas needed for operations under this 
Contract. 

.1 Storage and/or laydown areas will not be provided on the landscape portions of the 
Hawthorne Cottage National Historic Site.  

.2 It may be possible to utilize Town‐owned or private property adjacent to the Hawthorne 
Cottage National Historic Site for storage and/or staging purposes. The Contractor is 
responsible to obtain permission for and pay for any such usage and is advised to inquire as 
to the availability and cost of such areas before submitting a Bid.   

.7 Remove or alter existing work to prevent injury or damage to portions of existing work which 
remain.  

.8 Repair or replace portions of existing work which have been altered during construction 
operations to match existing or adjoining work, as directed by Departmental Representative.  

.9 At completion of operations the condition of existing work must be equal to or better than that 
which existed before new work started.  

1.04 OWNER OCCUPANCY 

.1 Owner will occupy the premises during the entire construction period and the site will be open 
to the general public during normal business hours except for localized areas of the Work that 
will be hoarded or otherwise restricted to Contractor access only.     

.2 Co‐operate with Departmental Representative in scheduling operations to minimize conflict and 
to facilitate Owner usage and public access. 

.3 Provide a minimum of one week notice to Departmental Representative if Work will prevent 
staff or visitor access to an area of the building interior or exterior.     

1.05 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING 

.1 Execute work with least possible interference or disturbance to building operations. Arrange 
with Departmental Representative to facilitate execution of work.  

1.06 EXISTING SERVICES 
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.1 Notify Departmental Representative and utility companies of intended interruption of services 
and obtain required permission.  

.2 Where Work involves breaking into or connecting to existing services, give  Departmental 
Representative 48 hours notice for necessary interruption of mechanical or electrical service 
throughout course of work. Minimize duration of interruptions.  

.3 Establish location and extent of service lines in area of work before starting Work. Notify  
Departmental Representative of findings.  

.4 Submit schedule to and obtain approval from Departmental Representative for any shut‐down 
or closure of active service or facility including power and communications services. Adhere to 
approved schedule and provide notice to affected parties.  

.5 Provide temporary services when directed by  Departmental Representative to maintain critical 
building and tenant systems.  

.6 Provide adequate bridging over trenches which cross sidewalks or roads to permit normal 
traffic.  

.7 Where unknown services are encountered, immediately advise  Departmental Representative 
and confirm findings in writing.  

.8 Protect, relocate or maintain existing active services. When inactive services are encountered, 
cap off in manner approved by authorities having jurisdiction.  

.9 Record locations of maintained, re‐routed and abandoned service lines.  

.10 Construct barriers in accordance with Section 01 56 00 ‐ Temporary Barriers and Enclosure.  

1.07 DOCUMENTS REQUIRED 

.1 Maintain at job site, one copy each document as follows:  

.1 Contract Drawings, specifications and addenda.  

.2 Reviewed Shop Drawings.  

.3 List of Outstanding Shop Drawings.  

.4 Change Orders and other Modifications to Contract.  

.5 Field Test Reports.  

.6 Copy of Approved Work Schedule.  

.7 Health and Safety Plan and Other Safety Related Documents.  

.8 Other documents as specified.  

PART 2 PRODUCTS 

2.01 NOT USED 



Hawthorne Cottage  SUMMARY OF WORK   SECTION 01 11 00 
Site Recapitalization Project Phase II    June 17, 2019 
PROJECT NO. 592     PAGE 6   
IF Tender 
 

.1 Not used.  

PART 3 EXECUTION 

3.01 NOT USED 

.1 Not used.  

END OF SECTION 
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1.01 RELATED REQUIREMENTS 

.1 Section 01 29 83 – Quality Control. 

1.02 APPOINTMENT AND PAYMENT 

.1 Departmental Representative will appoint and pay for services of testing laboratory except 
follows:   

.1 Inspection and testing required by laws, ordinances, rules, regulations or orders of public 
authorities.   

.2 Inspection and testing performed exclusively for Contractor's convenience.   

.3 Testing, adjustment and balancing of conveying systems, mechanical and electrical 
equipment and systems.   

.4 Mill tests and certificates of compliance.   

.5 Tests specified to be carried out by Contractor under supervision of Departmental 
Representative.   

.2 Where tests or inspections by designated testing laboratory reveal Work not in accordance with 
contract requirements, pay costs for additional tests or inspections as required by Departmental 
Representative to verify acceptability of corrected work.   

1.03 CONTRACTOR'S RESPONSIBILITIES 

.1 Provide labour, equipment and facilities to:   

.2 Provide access to Work for inspection and testing.   

.3 Facilitate inspections and tests.   

.4 Make good Work disturbed by inspection and test.   

.5 Provide storage on site for laboratory's exclusive use to store equipment and cure test samples.   

.6 Notify Departmental Representative 48 hours minimum sufficiently in advance of operations to 
allow for assignment of laboratory personnel and scheduling of test.   

.7 Where materials are specified to be tested, deliver representative samples in required quantity 
to testing laboratory.   

.8 Pay costs for uncovering and making good Work that is covered before required inspection or 
testing is completed and approved by Departmental Representative.   

PART 2 PRODUCTS 
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2.01 NOT USED 

.1 Not Used.   

PART 3 EXECUTION 

3.01 NOT USED 

.1 Not Used.   

END OF SECTION 
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1.01 RELATED REQUIREMENTS 

.1 Section 01 32 16.07 – Construction Progress Schedule Bar (Gantt) Chart. 

.2 Section 01 33 00 ‐ Submittal Procedures. 

.3 Section 01 78 00 ‐ Closeout Submittals 

1.02 ADMINISTRATIVE 

.1 Schedule and administer project meetings throughout the progress of the work.   

.2 Prepare agenda for meetings.   

.3 Distribute written notice of each meeting seven days in advance of meeting date to 
Departmental Representative.   

.4 Provide physical space and make arrangements for meetings.   

.5 Preside at meetings.   

.6 Record the meeting minutes. Include significant proceedings and decisions. Identify actions by 
parties.   

.7 Reproduce and distribute copies of minutes within five days after meetings and transmit to 
meeting participants and affected parties not in attendance.   

.8 Representative of Contractor, Subcontractor and suppliers attending meetings will be qualified 
and authorized to act on behalf of party each represents.   

1.03 PRECONSTRUCTION MEETING 

.1 Within 15 days after award of Contract, request a meeting of parties in contract to discuss and 
resolve administrative procedures and responsibilities.   

.2   Departmental Representative, Contractor, major Subcontractors, field inspectors and 
supervisors will be in attendance.   

.3 Establish time and location of meeting and notify parties concerned minimum seven days before 
meeting.   

.4 Incorporate mutually agreed variations to Contract Documents into Agreement, prior to signing.   

.5 Agenda to include:   

.1 Appointment of official representative of participants in the Work.   

.2 Schedule of Work: in accordance with Section 01 32 16.07 ‐ Construction Progress Schedules 
‐ Bar (GANTT) Chart.   
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.3 Schedule of submission of shop drawings, samples, colour chips. Submit submittals in 
accordance with Section 01 33 00 ‐ Submittal Procedures.   

.4 Requirements for temporary facilities, site sign, offices, storage sheds, utilities, fences in 
accordance with Section 01 52 00 ‐ Construction Facilities.   

.5 Proposed changes, change orders, procedures, approvals required, mark‐up percentages 
permitted, time extensions, overtime, administrative requirements.   

.6 Record drawings in accordance with Section 01 33 00 ‐ Submittal Procedures.   

.7 Maintenance manuals in accordance with Section 01 78 00 ‐ Closeout Submittals.   

.8 Take‐over procedures, acceptance, warranties in accordance with Section 01 78 00 ‐ 
Closeout Submittals.   

.9 Monthly progress claims, administrative procedures, photographs, hold backs.   

.10 Appointment of inspection and testing agencies or firms.   

.11 Insurances, transcript of policies.   

1.04 PROGRESS MEETINGS 

.1 During course of Work schedule progress meetings monthly.   

.2 Contractor, major Subcontractors involved in Work and Departmental Representative are to be 
in attendance.   

.3 Notify parties minimum seven days prior to meetings.   

.4 Record minutes of meetings and circulate to attending parties and affected parties not in 
attendance within 14 days after meeting.   

.5 Agenda to include the following (as a minimum):   

.1 Review, approval of minutes of previous meeting.   

.2 Review of Work progress since previous meeting.   

.3 Field observations, problems, conflicts.   

.4 Problems which impede construction schedule and corrective measures and procedures to 
regain projected schedule.   

.5 Progress schedule, during succeeding work period.   

.6 Review submittal schedules: expedite as required.   

.7 Maintenance of quality standards.   

.8 Review proposed changes for affect on construction schedule and on completion date.   

.9 Other business.   

PART 2 PRODUCTS 

2.01 NOT USED 
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PART 3 EXECUTION 

3.01 NOT USED 

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1 Section 01 31 19 – Project Meetings. 

1.02 DEFINITIONS 

.1 Activity: element of Work performed during course of Project. Activity normally has expected 
duration, and expected cost and expected resource requirements. Activities can be subdivided 
into tasks.   

.2 Bar Chart (GANTT Chart): graphic display of schedule‐related information. In typical bar chart, 
activities or other Project elements are listed down left side of chart, dates are shown across 
top, and activity durations are shown as date‐placed horizontal bars. Generally Bar Chart should 
be derived from commercially available computerized project management system.   

.3 Baseline: original approved plan (for project, work package, or activity), plus or minus approved 
scope changes.   

.4 Construction Work Week: Monday to Friday, inclusive, will provide five day work week and 
define schedule calendar working days as part of Bar (GANTT) Chart submission.   

.5 Duration: number of work periods (not including holidays or other nonworking periods) required 
to complete activity or other project element. Usually expressed as workdays or workweeks.   

.6 Master Plan: summary‐level schedule that identifies major activities and key milestones.   

.7 Milestone: significant event in project, usually completion of major deliverable.   

.8 Project Schedule: planned dates for performing activities and the planned dates for meeting 
milestones. Dynamic, detailed record of tasks or activities that must be accomplished to satisfy 
Project objectives. Monitoring and control process involves using Project Schedule in executing 
and controlling activities and is used as basis for decision making throughout project life cycle.   

.9 Project Planning, Monitoring and Control System: overall system operated by [Departmental 
Representative] [DCC Representative] [Consultant] to enable monitoring of project work in 
relation to established milestones.   

1.03 REQUIREMENTS 

.1 Ensure Master Plan and Detail Schedules are practical and remain within specified Contract 
duration.   

.2 Plan to complete Work in accordance with prescribed milestones and time frame.   

.3 Limit activity durations to maximum of approximately 10 working days, to allow for progress 
reporting.   
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.4 Ensure that it is understood that Award of Contract or time of beginning, rate of progress, 
Interim Certificate and Final Certificate as defined times of completion are of essence of this 
contract.   

1.04 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 ‐ Submittal Procedures.   

.2 Submit to Departmental Representative within 15 days of Award of Contract a Bar (GANTT) 
Chart for planning, monitoring and reporting of project progress.   

1.05 PROJECT MILESTONES 

.1 Project milestones targets for Project Schedule.   

1.06 PROJECT SCHEDULE 

.1 Ensure detailed Project Schedule includes as minimum milestone and activity types as follows:   

.1 Award.   

.2 Shop Drawings, Samples.   

.3 Permits.   

.4 Mobilization. 

.5 Site grading and other site components. 

.6 Phased Work on north, east, south and west elevations of the building.       

.7 Flashings and roofing repairs.   

.8 Interior Work.   

.9 Commissioning.   

.10 Substantial Performance. 

.11 Total Performance. 

.12 Demobilization.     

1.07 PROJECT SCHEDULE REPORTING 

.1 Update Project Schedule on monthly basis reflecting activity changes and completions, as well 
as activities in progress.   

.2 Include as part of Project Schedule, narrative report identifying Work status to date, comparing 
current progress to baseline, presenting current forecasts, defining problem areas, anticipated 
delays and impact with possible mitigation.   

1.08 PROJECT MEETINGS 
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.1 Discuss Project Schedule at regular site meetings, identify activities that are behind schedule 
and provide measures to regain slippage. Activities considered behind schedule are those with 
projected start or completion dates later than current approved dates shown on baseline 
schedule.   

.2 Weather related delays with their remedial measures will be discussed and negotiated.   

PART 2 PRODUCTS 

2.01 NOT USED 

.1 Not used.   

PART 3 EXECUTION 

3.01 NOT USED 

.1 Not used.   

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1 Section 01 31 19 – Project Meetings. 

.2 Section 01 45 00 ‐ Quality Control.   

1.02 ADMINISTRATIVE 

.1 Submit to Departmental Representative submittals listed for review. Submit promptly and in 
orderly sequence to not cause delay in Work. Failure to submit in ample time is not considered 
sufficient reason for extension of Contract Time and no claim for extension by reason of such 
default will be allowed.   

.2 Do not proceed with Work affected by submittal until review is complete.   

.3 Present shop drawings, product data, samples and mock‐ups in SI Metric units.   

.4 Where items or information is not produced in SI Metric units converted values are acceptable.   

.5 Review submittals prior to submission to Departmental Representative. This review represents 
that necessary requirements have been determined and verified, or will be, and that each 
submittal has been checked and coordinated with requirements of Work and Contract 
Documents. Submittals not stamped, signed, dated and identified as to specific project will be 
returned without being examined and considered rejected.   

.6 Notify Departmental Representative, in writing at time of submission, identifying deviations 
from requirements of Contract Documents stating reasons for deviations.   

.7 Verify field measurements and affected adjacent Work are coordinated.   

.8 Contractor's responsibility for errors and omissions in submission is not relieved by 
Departmental Representative's review of submittals.   

.9 Contractor's responsibility for deviations in submission from requirements of Contract 
Documents is not relieved by Departmental Representative review.   

.10 Keep one reviewed copy of each submission on site.   

1.03 SHOP DRAWINGS AND PRODUCT DATA 

.1 The term "shop drawings" means drawings, diagrams, illustrations, schedules, performance 
charts, brochures and other data which are to be provided by Contractor to illustrate details of a 
portion of Work.   

.2 Submit drawings stamped and signed by professional engineer registered or licensed in the 
province of Newfoundland and Labrador, Canada.   
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.3 Indicate materials, methods of construction and attachment or anchorage, erection diagrams, 
connections, explanatory notes and other information necessary for completion of Work. Where 
articles or equipment attach or connect to other articles or equipment, indicate that such items 
have been coordinated, regardless of Section under which adjacent items will be supplied and 
installed. Indicate cross references to design drawings and specifications.   

.4 Allow 14 days for Departmental Representative's review of each submission.   

.5 Adjustments made on shop drawings by Departmental Representative are not intended to 
change Contract Price. If adjustments affect value of Work, state such in writing to 
Departmental Representative prior to proceeding with Work.   

.6 Make changes in shop drawings as Departmental Representative may require, consistent with 
Contract Documents. When resubmitting, notify Departmental Representative in writing of 
revisions other than those requested.   

.7 Accompany submissions with transmittal letter containing:   

.1 Date.   

.2 Project title and number.   

.3 Contractor's name and address.   

.4 Identification and quantity of each shop drawing, product data and sample.   

.5 Other pertinent data.   

.8 Submissions include:   

.1 Date and revision dates.   

.2 Project title and number.   

.3 Name and address of:   

.1 Subcontractor.   

.2 Supplier.   

.3 Manufacturer.   

.4 Contractor's stamp, signed by Contractor's authorized representative certifying approval of 
submissions, verification of field measurements and compliance with Contract Documents.   

.5 Details of appropriate portions of Work as applicable:   

.1 Fabrication.   

.2 Layout, showing dimensions, including identified field dimensions, and clearances.   

.3 Setting or erection details.   

.4 Capacities.   

.5 Performance characteristics.   

.6 Standards.   

.7 Operating weight.   
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.8 Wiring diagrams.   

.9 Single line and schematic diagrams.   

.10 Relationship to adjacent work.   

.9 After Departmental Representative's review, distribute copies.   

.10 Submit electronic copy of shop drawings for each requirement requested in specification 
Sections and as Departmental Representative may reasonably request.   

.11 Submit electronic copies of product data sheets or brochures for requirements requested in 
specification Sections and as requested by Departmental Representative where shop drawings 
will not be prepared due to standardized manufacture of product.   

.12 Submit electronic copies of test reports for requirements requested in specification Sections and 
as requested by Departmental Representative.   

.1 Report signed by authorized official of testing laboratory that material, product or system 
identical to material, product or system to be provided has been tested in accord with 
specified requirements.   

.2 Testing must have been within three years of date of contract award for project.   

.13 Submit electronic copies of certificates for requirements requested in specification Sections and 
as requested by Departmental Representative.   

.1 Statements printed on manufacturer's letterhead and signed by responsible officials of 
manufacturer of product, system or material attesting that product, system or material 
meets specification requirements.   

.2 Certificates must be dated after award of project contract complete with project name.   

.14 Submit electronic copies of manufacturer’s instructions for requirements requested in 
specification Sections and as requested by Departmental Representative.   

.1 Pre‐printed material describing installation of product, system or material, including special 
notices and Material Safety Data Sheets concerning impedances, hazards and safety 
precautions.   

.15 Submit electronic copies of Manufacturer's Field Reports for requirements requested in 
specification Sections and as requested by Departmental Representative.   

.16 Documentation of the testing and verification actions taken by manufacturer's representative to 
confirm compliance with manufacturer's standards or instructions.   

.17 Submit electronic copies of Operation and Maintenance Data for requirements requested in 
specification Sections and as requested by Departmental Representative.   

.18 Delete information not applicable to project.   

.19 Supplement standard information to provide details applicable to project.   



Hawthorne Cottage  SUBMITTAL PROCEDURES  SECTION 01 33 00 
Site Recapitalization Project Phase II    June 17, 2019 
PROJECT NO. 592    PAGE 4 
IF Tender       

.20 If upon review by Departmental Representative, no errors or omissions are discovered or if only 
minor corrections are made, electronic files will be returned and fabrication and installation of 
Work may proceed. If shop drawings are rejected, noted copy will be returned and resubmission 
of corrected shop drawings, through same procedure indicated above, must be performed 
before fabrication and installation of Work may proceed.   

.21 The review of shop drawings by Public Works and Government Services Canada (PSPC) is for sole 
purpose of ascertaining conformance with general concept.   

.1 This review shall not mean that PSPC approves detail design inherent in shop drawings, 
responsibility for which shall remain with Contractor submitting same, and such review shall 
not relieve Contractor of responsibility for errors or omissions in shop drawings or of 
responsibility for meeting requirements of construction and Contract Documents.   

.2 Without restricting generality of foregoing, Contractor is responsible for dimensions to be 
confirmed and correlated at job site, for information that pertains solely to fabrication 
processes or to techniques of construction and installation and for co‐ordination of Work of 
sub‐trades.   

1.04 SAMPLES 

.1 Submit for review samples in as requested in respective specification Sections. Label samples 
with origin and intended use.   

.2 Deliver samples prepaid to Departmental Representative's.   

.3 Notify Departmental Representative in writing, at time of submission of deviations in samples 
from requirements of Contract Documents.   

.4 Where colour, pattern or texture is criterion, submit full range of samples.   

.5 Adjustments made on samples by Departmental Representative are not intended to change 
Contract Price. If adjustments affect value of Work, state such in writing to [Departmental 
Representative] prior to proceeding with Work.   

.6 Make changes in samples which Departmental Representative may require, consistent with 
Contract Documents.   

.7 Reviewed and accepted samples will become standard of workmanship and material against 
which installed Work will be verified.   

1.05 MOCK‐UPS 

.1 Erect mock‐ups in accordance with 01 45 00 ‐ Quality Control.   
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1.06 PHOTOGRAPHIC DOCUMENTATION 

.1 Submit electronic copy of colour digital photography in jpg format, fine resolution monthly with 
progress statement or as directed by Departmental Representative.   

.2 Project identification: name and number of project and date of exposure indicated.   

.3 Viewpoints and their location as determined by [Departmental Representative].   

.4 Frequency of photographic documentation: as directed by Departmental Representative.   

1.07 CERTIFICATES AND TRANSCRIPTS 

.1 Immediately after award of Contract, submit Workers' Compensation Board status.   

.2 Submit transcription of insurance immediately after award of Contract.   

PART 2 PRODUCTS 

2.01 NOT USED 

.1 Not Used.   

PART 3 EXECUTION 

3.01 NOT USED 

.1 Not Used.   

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1 Section 01 33 00 – Submittal Procedures. 

.2 Section 01 41 00 ‐ Regulatory Requirements. 

.3 Section 02 82 00.01 – Asbestos Abatement – Minimum Precautions. 

.4 Section 02 83 11 – Lead‐Base Paint Abatement – Intermediate Precautions.     

1.02 REFERENCE STANDARDS 

.1 Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations   

.2   Province of Newfoundland and Labrador   

.1 Occupational Health and Safety Act, R.S.N. ‐ Updated [2012].   

1.03 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 ‐ Submittal Procedures.   

.2 Submit site‐specific Health and Safety Plan: Within 15 days after date of Notice to Proceed and 
prior to commencement of Work. Health and Safety Plan must include:   

.1 Results of site specific safety hazard assessment.   

.2 Results of safety and health risk or hazard analysis for site tasks and operation. 

.3 On‐site Contingency and Emergency Response Plan: address standard operating procedures 
to be implemented during emergency situations.     

.3 Submit electronic copy of Contractor's authorized representative's work site health and safety 
inspection reports to Departmental Representative.   

.4 Submit copies of reports or directions issued by Federal, Provincial and Territorial health and 
safety inspectors.   

.5 Submit copies of incident and accident reports.   

.6 Submit WHMIS MSDS ‐ Material Safety Data Sheets.     

.7 Departmental Representative will review Contractor's site‐specific Health and Safety Plan and 
provide comments to Contractor within 14 days after receipt of plan. Revise plan as appropriate 
and resubmit plan to Departmental Representative within five days after receipt of comments 
from Departmental Representative.   
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.8 Departmental Representative's review of Contractor's final Health and Safety plan should not be 
construed as approval and does not reduce the Contractor's overall responsibility for 
construction Health and Safety.   

.9 Medical Surveillance: where prescribed by legislation, regulation or safety program, submit 
certification of medical surveillance for site personnel prior to commencement of Work, and 
submit additional certifications for any new site personnel to Departmental Representative.   

1.04 SAFETY ASSESSMENT 

.1 Perform site specific safety hazard assessment related to project.   

1.05 MEETINGS 

.1 Schedule and administer Health and Safety meeting with Departmental Representative prior to 
commencement of Work. This may coincide with initial project meeting.   

1.06 REGULATORY REQUIREMENTS 

.1 Do Work in accordance with Section 01 41 00 ‐ Regulatory Requirements.   

1.07 GENERAL REQUIREMENTS 

.1 Develop written site‐specific Health and Safety Plan based on hazard assessment prior to 
beginning site Work and continue to implement, maintain, and enforce plan until final 
demobilization from site. Health and Safety Plan must address project specifications.   

.2 Departmental Representative may respond in writing, where deficiencies or concerns are noted 
and may request re‐submission with correction of deficiencies or concerns.   

1.08 RESPONSIBILITY 

.1 Be responsible for health and safety of persons on site, safety of property on site and for 
protection of persons adjacent to site and environment to extent that they may be affected by 
conduct of Work.   

.2 Comply with and enforce compliance by employees with safety requirements of Contract 
Documents, applicable federal, provincial, territorial and local statutes, regulations, and 
ordinances, and with site‐specific Health and Safety Plan.   

1.09 COMPLIANCE REQUIREMENTS 

.1 Comply with Newfoundland and Labrador Occupational Health and Safety Act, R.S.N. ‐ Updated 
[2012].   

.2 Comply with Canada Labour Code, Canada Occupational Safety and Health Regulations.   
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1.10 UNFORSEEN HAZARDS 

.1 When unforeseen or peculiar safety‐related factor, hazard, or condition occur during 
performance of Work, follow procedures in place for Employee's Right to Refuse Work in 
accordance with Acts and Regulations of Province having jurisdiction and advise Departmental 
Representative verbally and in writing.   

.2 When unforeseen or peculiar safety‐related factor, hazard, or condition occur during 
performance of Work, advise [Health and Safety coordinator] and follow procedures in 
accordance with Acts and Regulations of [Province] having jurisdiction and advise Departmental 
Representative verbally and in writing.   

1.11 POSTING OF DOCUMENTS 

.1 Ensure applicable items, articles, notices and orders are posted in conspicuous location on site 
in accordance with Acts and Regulations of Province having jurisdiction, and in consultation with 
Departmental Representative.   

1.12 CORRECTION OF NON‐COMPLIANCE 

.1 Immediately address health and safety non‐compliance issues identified by authority having 
jurisdiction or by Departmental Representative. 

.2 Provide Departmental Representative with written report of action taken to correct non‐
compliance of health and safety issues identified.   

.3 Departmental Representative may stop Work if non‐compliance of health and safety regulations 
is not corrected.   

1.13 POWDER ACTUATED DEVICES 

.1 Use powder actuated devices only after receipt of written permission from Departmental 
Representative.   

1.14 WORK STOPPAGE 

.1 Give precedence to safety and health of public and site personnel and protection of 
environment over cost and schedule considerations for Work.   

PART 2 PRODUCTS 

2.01 NOT USED 

.1 Not used.   
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PART 3 EXECUTION 

3.01 NOT USED 

.1 Not used.   

END OF SECTION 
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PART 1 GENERAL 

1.01 DEFINITIONS 

.1 Environmental Pollution and Damage: presence of chemical, physical, biological elements or 
agents which adversely affect human health and welfare; unfavourably alter ecological balances 
of importance to human life; affect other species of importance to humans; or degrade 
environment aesthetically, culturally and/or historically.   

.2 Environmental Protection: prevention/control of pollution and habitat or environment 
disruption during construction.   

1.02 BASIC IMPACT ANALYSIS 

.1 The Contractor shall comply with all mitigative measures, terms and conditions outlined below: 
 

General 

Work Site Conditions/Staging/Laydown: 

1. A project start up meeting will be held with the key people working onsite to review the 
mitigation  measures,  Parks  Canada  contact  information  and  any  site  specific 
considerations with Parks Canada staff before work  begins. 

2. Staging and parking areas for material and equipment will be located on an existing 
disturbed areas and used for project start up and construction only. 

3. Clearly mark  staging  area,  work  site  and  restricted  areas with  stakes,  biodegradable 
flagging tape,  fencing,  temporary  gates  or  other  means;  remove  when  project  is 
completed. 

4. Isolate operations and ground intrusion activities to the footprint of the immediate 
construction area and limit vehicle access to essential vehicles only. 

5. Confirm presence of buried infrastructure prior to excavation and take precautions to 
avoid damage. 
 

Equipment Operation: 

6. Equipment must be clean and free of soils prior to arrival to the site. 
7. Equipment must be properly tuned, clean and free of contaminants, in good operating 

order, free of leaks (e.g., fuel, oil or grease), and fitted with standard air emission control 
devices and spark arrestors prior to arrival on site. 

8. During construction,  any  required  cleaning of  tools  and  equipment  must  be  done 
greater than 30 meters from the shoreline to prevent the release of wash water that 
may contain deleterious substances. 

9. Equipment operators must be fully trained and  experienced. 
10. Use  low  pressure/rubber  tracked  equipment  or  access matting  where  feasible  to 

minimize soil compaction and ground disturbance. 
11. Minimize  idling of  engines,  contingent  on operating  instructions  and  temperature 

consideration. 
12. Machinery (e.g., excavators, generators) must be stored, maintained and refuelled on a 

flat surface at least 100 meters from the ocean and any wetland areas. 
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13. Only minor repairs and maintenance (e.g., lubrication) of equipment are permitted; all 
major repairs must be undertaken at an appropriate offsite location. 

 
Waste: 

14. All  solid  waste  will  be  securely  stored  and  handled  according  to  applicable 
federal/provincial regulations. 

15. All waste materials  (e.g., construction material,  refuse material, waste petroleum, and 
demolition waste) shall be removed from the site on project completion and considered, 
prior  to  disposal,  for  reuse,  resale  or  recycling  and  then  disposed  of  at  an  approved 
facility; cover waste loads during transportation. 

16. Portable sanitary  facilities must be serviced on a regular basis and accumulated waste 
disposed of at a sanitary waste disposal facility. The facilities must have sufficient capacity 
and be managed to ensure waste is not discharged to the receiving environment. 

17. Burning of waste is not permitted at the National Historic Site. 
 

Hazardous Materials: 

18. Prevent the release of hazardous substances into the environment, including but not 
limited to, products containing lead, mercury, asbestos, petroleum products and their 
derivatives and chemicals. Properly contain and dispose of any hazardous materials as 
per provincial/federal guidelines. 

19.    All on‐site personnel must be briefed on reporting requirements for hazardous materials 
spills; spills must be reported immediately to the designated Parks Canada contact. 

20. The site must be equipped with containers suitable for the secure, temporary storage of 
hazardous wastes, separated by type. 

21. A spill contingency response kit including sorbent material and berms to contain 110% of 
the  largest possible  spill  (i.e.,  fuel  or other  toxic  liquids)  related  to  the work must  be 
available  on  site  at  all  time  s.    On‐site  personnel must  be  aware  of  its  location  and 
trained  in  its  use.  Any  contaminants  must  be  recovered  at  source  and  disposed  of 
according to applicable laws, policies and regulations. 

22. Handle and store hazardous materials as per applicable  federal  legislation/regulations. 
The contractor must have all relevant and current Material Safety Data Sheets available 
onsite. 

23. Petrochemical  products,  paints  and  chemicals  must  be  stored  100  meters  from  the 
shoreline.  They must be secured overnight  in a Parks Canada  approved enclosed area 
under lock and key. 

24. Any  hazardous  waste  or  contaminated  material  uncovered  during  excavation/ 
construction, must be investigated, source identified, removed and disposed of outside 
the protected heritage place at an approved facility. Disposal documentation must be 
provided to the designated Parks Canada contact. 

Natural Resources 
 
Water: 

25. Ensure  all  materials  (e.g.,  organic  materials,  soil  stockpiles,  construction  waste  and 
materials) are securely stored in place, especially during high wind/storm conditions and 
at the staging area; materials must not enter the freshwater/marine environments. 
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Soil and Landforms: 

26. Avoid excavation activities during periods of heavy rain. 

27. Use minimal disturbance methods (e.g., hand digging) to prevent disturbance to cultural 
landscape elements (e.g., root  zones). 

28. Erosion  and  sediment  control  measures  may  be  required  to  prevent  runoff 
sedimentation from going into the freshwater/marine environments. 

29. Regularly inspect and maintain erosion and sediment control structures during all phases 
of the project and modify measures as necessary. 

30. Limit duration of soil exposure and restore disturbed areas as soon as possible. 
31. Surface water shall be directed away from work areas. Runoff must not enter adjacent 

waterbodies; sediment must be removed by filtration or other suitable methods and be 
directed a minimum of 30 meters away from  waterbodies. 

32. Remove temporary erosion and sediment control products, especially non‐biodegradable 
materials, when they are no longer  required. 

33. When excavation is complete, shape loosened soils to match the local terrain and ensure 
noticeable construction impacts (e.g., ruts, holes, depressions, and compacted areas) are 
appropriately re‐ graded. 
 

Flora: 

34. Sources of topsoil, gravel, and erosion and sediment control products must be approved 
by Parks Canada prior to arrival at the  site. 

35. Minimise bare soil exposure (e.g., cover stockpiled material with  tarps). 

36. Minimise  ground  disturbance  and  vegetation  removal,  as  practical  and within  project 
requirements. 

37. Avoid traffic, dumping or storage of materials over vegetated  areas. 
38. Lay sod as soon as possible after excavation is complete and as soon as it  arrives onsite. 

Should the work be completed at a time of the year that is not ideal for laying sod, erosion 
control measures must be installed until sod can be laid. 

39. Use of pesticides, herbicides or fertilizers is not permitted at the site. 

 
Fauna: 

40. All wildlife attractants must be secured (e.g., petroleum products, human food, recyclable 
drink containers and garbage) within wildlife‐proof containers, in a secured building or a 
vehicle. Keep food waste separate from construction waste and remove daily. Notify the 
designated Parks Canada contact  immediately should wildlife gain access to the above 
mentioned attractants. 

41. Immediately  alert  the  designated  Parks  Canada  contact  of  any  potential  conflict  with 
wildlife during construction (i.e., nests, roosts or dens). 

42. Breeding  bird  season  in  Newfoundland  occurs  between  May  1st  and  August  15th. 
Vegetation  clearing  should  be  avoided  during  this  period.  If  a  migratory  bird  nest  is 
identified, an area of 20 m radius will be implemented and left undisturbed until nesting 
is completed (i.e., at least after the young have fledged). 

43. Never approach or harass wildlife (e.g., feeding, baiting, luring). 
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44. Immediately  alert  the  designated  Parks  Canada  contact  to  any  potential  wildlife 
conflict  (e.g.,  aggressive behaviour, persistent intrusion), distress or mortality.  In the 
case of aggressive behaviour or persistent intrusion, stop work and evacuate the area. 

45. The Contractor  is to note that if they encounter bats in or around Hawthorne Cottage 
during construction activities, the following is required:   
‐ Immediately notify the Departmental Representative for directives to be 

followed.   
‐ Stop demolition activities and do not disturb the roost.   
‐ Do not initiate further construction activities until the bat vacates the premises. 

The expected time frame for a male bat to vacate the premises would be in the 
order of 1‐3.days. In the event a maternity roost is discovered (females with 
pups), the expected time frame for the bats to vacate the premises would be in 
the order of 1 3 weeks.   

‐ Departmental Representative will make the final decision regarding shut‐down 
times and work return times, as it relates to the discovery of the bats. 

46. Note that there will be no additional cost to Parks Canada for downtime associated with 
the discovery of endangered bats at Hawthorne Cottage National Historic Site and the 
subsequent no‐ work periods established by the Departmental Representative. 

 
Cultural Resources   

 
Archaeological site: 

47. If  cultural  or  archaeological  resources  are  encountered,  work  must  cease  in  the 
immediate area and the Parks Canada project manager notified immediately. They will 
then notify Martin Perron (Tel: 819‐420‐9558), Parks Canada. If features (i.e., structural 
remains  and/or  artifact  concentrations)  are  encountered,  leave  in  place,  mark  the 
location  (e.g.  with  prominent  flagging)  and  do  not  disturb  prior  to  archaeological 
assessment of nature and significance being  completed. 

48. It  is  recommending no  trenching or  subsurface excavation  in  the  store, barn and well 
areas during landscaping   activities. 

 
Building: 

49. The Federal Heritage Buildings Review Office (FHBRO) recommendations in the Review of 
Intervention Reports must be followed (Appendix 3). 

50. The choice of hardware will eventually be made with the aid of architect conservation 
specialists from IACHD.  . 

51. A  Parks  Canada  historian  will  be  consulted  as  needed  to  review  the  documentation 
available. 

52. Importance of minimal intervention for the heritage building must follow when any 
unexpected situations arise. 
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Landscape and Landscape Features: 

53. Five (5) mature Honeysuckle vines along the north and east sides of the veranda will be 
removed, stored and replanted to allow for new posts and trellis. These plants will be 
cared for before and after replanting using the best horticultural practices. Other trees 
and shrubs will be protected from damage using barriers or hand excavation adjacent to 
root zones. 

54. Use minimal disturbance methods (e.g., hand digging) whenever possible. 

55. Avoid traffic, dumping or storage of materials over vegetated areas. 
 
Objects: 
56. Interior  Furnishings  and  historical  objects  within  the  site  (especially  inside  the 

cottage)  must  be  protected  and  kept  safe  during  the  work  so  that  they  are  not 
damaged or altered in any way. Parks Canada staff will ensure all objects are removed 
and/or safely stored prior to work  commencing. 

 
Visitor Experience 
57. Construction should be completed in as short a time period as is practicable. 
58. Maintain the site in as tidy a condition as possible for the duration of work. 
59. Safety risks to visitors during construction must be minimized: 

 The  work  site  must  be  closed  and  clearly  delineated  with  fencing,  barriers, 
temporary gates, caution tape, or combinations  thereof. 

 Appropriate bilingual  signage must be posted at  common visitor access points 
and strategic locations. 

 Secure and clearly mark unattended safety hazards with fencing, warning signs, 
caution tape or combinations  thereof. 
 

1.03 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 ‐ Submittal Procedures.   

.2 Before commencing construction activities or delivery of materials to site, submit Environmental 
Protection Plan for review Departmental Representative.   

.3 Environmental Protection Plan must include comprehensive overview of known or potential 
environmental issues to be addressed during construction.   

.4 Address topics at level of detail commensurate with environmental issue and required 
construction task.   

.5 Include in Environmental Protection Plan:   

.1 Name[s] of person[s] responsible for ensuring adherence to Environmental Protection Plan.   

.2 Name[s] and qualifications of person[s] responsible for manifesting hazardous waste to be 
removed from site.   
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.3 Name[s] and qualifications of person[s] responsible for training site personnel.   

.4 Descriptions of environmental protection personnel training program.   

.5 Erosion and sediment control plan identifying type and location of erosion and sediment 
controls to be provided including monitoring and reporting requirements to assure that 
control measures are in compliance with erosion and sediment control plan, Federal, 
Provincial, and Municipal laws and regulations.   

.6 Spill Control Plan to include procedures, instructions, and reports to be used in event of 
unforeseen spill of regulated substance.   

.7 Non‐Hazardous solid waste disposal plan identifying methods and locations for solid waste 
disposal including clearing debris.   

.8 Air pollution control plan detailing provisions to assure that dust, debris, materials, and 
trash, are contained on project site.   

.9 Contaminant Prevention Plan identifying potentially hazardous substances to be used on job 
site; intended actions to prevent introduction of such materials into air, water, or ground; 
and detailing provisions for compliance with Federal, Provincial, and Municipal laws and 
regulations for storage and handling of these materials.   

1.04 BATS: DISCOVERY AND ACCOMMODATION 

.1 If bats are discovered living in or adjacent to any element of the property that will be disturbed 
by the Work of this contract; the Contractor is to notify the Departmental Representative 
immediately.   

.1 Three species of bats have been confirmed to live on the island of Newfoundland: Little 
Brown Bat (Myotis lucifugus); the Northern Long‐eared Bat [Myotis keenii (septentrionalis)]; 
and the Hoary Bat (Lasiurus cinereus). 

.2 If the Contractor encounters bats at the Hawthorne Cottage site during construction and/or 
demolition activities, the following procedure is required: 

.1 Immediately notify the Departmental Representative for directives to be followed. 

.2 Stop all activity and do not disturb the bat roost. 

.3 Do not initiate construction/demolition activities until the bat(s) vacate the area. The 
expected timeframe for a male bat to vacate is approximately one to three days. The 
expected timeframe for female bats or female bats with pups to vacate is approximately 
seven to 21 days.   

.4 The Departmental Representative will make the final decision regarding the duration of a 
potential work shut‐down and will advise when and where work activity can resume on site. 

.3 There will be no consideration of additional costs payable to the Contractor by the 
Owner/Government of Canada in the event of a required work stoppage associated with the 
discovery of bats at the Hawthorne Cottage site.   
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1.05 FIRES 

.1 Fires and burning of rubbish on site is not permitted.   

1.06 SITE CLEARING AND PLANT PROTECTION 

.1 Protect trees and plants on site and adjacent properties as indicated.   

.2 Protect trees and shrubs adjacent to construction work, storage areas and trucking lanes, and 
encase with protective wood framework from grade level to height of 2 m minimum.   

.3 Protect roots of designated trees to dripline during excavation and site grading to prevent 
disturbance or damage.   

.1 Avoid unnecessary traffic, dumping and storage of materials over root zones.   

1.07 WORK ADJACENT TO WATERWAYS 

.1 Waterways to be kept free of excavated fill, waste material and debris.   

1.08 POLLUTION CONTROL 

.1 Maintain temporary erosion and pollution control features installed under this Contract.   

.2 Control emissions from equipment and plant in accordance with local authorities' emission 
requirements.   

.3 Prevent sandblasting and other extraneous materials from contaminating air and waterways 
beyond application area.   

.1 Provide temporary enclosures where indicated.   

.4 Cover or wet down dry materials and rubbish to prevent blowing dust and debris. Provide dust 
control for temporary roads.   

1.09 HISTORICAL/ ARCHAEOLOGICAL CONTROL 

.1 Plan: include methods to assure protection of known or discovered resources and identify lines 
of communication between Contractor personnel and Departmental Representative.   

1.10 NOTIFICATION 

.1 Departmental Representative will notify Contractor in writing of observed noncompliance with 
Federal, Provincial or Municipal environmental laws or regulations, permits, and other elements 
of Contractor's Environmental Protection plan.   

.2 Contractor: after receipt of such notice, inform Departmental Representative of proposed 
corrective action and take such action for approval by Departmental Representative.   

.1 Take action only after receipt of written approval by Departmental Representative.   
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.3 Departmental Representative will issue stop order of work until satisfactory corrective action 
has been taken.   

.4 No time extensions granted or equitable adjustments allowed to Contractor for such 
suspensions.   

PART 2 PRODUCTS 

2.01 NOT USED 

.1 Not Used.   

PART 3 EXECUTION 

3.01 NOT USED 

.1 Not Used. 

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1 Section 02 82 00.01 ‐ Asbestos Abatement ‐ Minimum Precautions 

.2 Section 02 83 11 – Lead‐Base Paint Abatement – Intermediate Precautions.     

1.02 REFERENCES AND CODES 

.1 Perform Work in accordance with National Building Code of Canada (NBC) including 
amendments up to tender closing date and other codes of provincial or local application 
provided that in case of conflict or discrepancy, more stringent requirements apply.   

.2 Meet or exceed requirements of:   

.1 Contract documents.   

.2 Specified standards, codes and referenced documents.   

1.03 HAZARDOUS MATERIAL DISCOVERY 

.1 Asbestos: demolition of spray or trowel‐applied asbestos is hazardous to health. Stop work 
immediately when material resembling spray or trowel‐applied asbestos is encountered during 
demolition work. Notify Departmental Representative.   

.1 Refer to Section 02 82 00.01 ‐ Asbestos Abatement ‐ Minimum Precautions 

.2 PCB: Polychlorinated Biphenyl: stop work immediately when material resembling 
Polychlorinated Biphenyl is encountered during demolition work. Notify Departmental 
Representative.   

.3 Mould: stop work immediately when, other than where indicated on wood siding surface, 
material resembling mould is encountered during demolition work. Notify Departmental 
Representative. 

1.04 BUILDING SMOKING ENVIRONMENT 

.1 Comply with smoking restrictions and municipal by‐laws.   

1.05 NATIONAL PARKS ACT 

.1 Perform Work in accordance with National Parks Act when projects are located within 
boundaries of National Park.   

PART 2 PRODUCTS 

2.01 NOT USED 

.1 Not Used.   
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PART 3 EXECUTION 

3.01 NOT USED 

.1 Not Used.   

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1 Section 01 29 83 – Payment Procedures for Testing Laboratory Services. 

.2 Section 01 78 00 – Closeout Submittals.   

1.02 INSPECTION 

.1 Allow Departmental Representative access to Work. If part of Work is in preparation at locations 
other than Place of Work, allow access to such Work whenever it is in progress.   

.2 Give timely notice requesting inspection if Work is designated for special tests, inspections or 
approvals by Departmental Representative instructions, or law of Place of Work.   

.3 If Contractor covers or permits to be covered Work that has been designated for special tests, 
inspections or approvals before such is made, uncover such Work, have inspections or tests 
satisfactorily completed and make good such Work.   

.4 Departmental Representative will order part of Work to be examined if Work is suspected to be 
not in accordance with Contract Documents. If, upon examination such work is found not in 
accordance with Contract Documents, correct such Work and pay cost of examination and 
correction.   

1.03 INDEPENDENT INSPECTION AGENCIES 

.1 Independent Inspection/Testing Agencies will be engaged by Departmental Representative for 
purpose of inspecting and/or testing portions of Work. 

.1 Refer to Section 01 29 83 – Payment Procedures for Testing Laboratory Services.   

.2 Provide equipment required for executing inspection and testing by appointed agencies.   

.3 Employment of inspection/testing agencies does not relax responsibility to perform Work in 
accordance with Contract Documents.   

.4 If defects are revealed during inspection and/or testing, appointed agency will request 
additional inspection and/or testing to ascertain full degree of defect. Correct defect and 
irregularities as advised by Departmental Representative at no cost to Owner. Pay costs for 
retesting and reinspection.   

1.04 ACCESS TO WORK 

.1 Allow inspection/testing agencies access to Work, off site manufacturing and fabrication plants.   

.2 Co‐operate to provide reasonable facilities for such access.   
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1.05 PROCEDURES 

.1 Notify appropriate agency and Departmental Representative 48 hours in advance of 
requirement for tests, in order that attendance arrangements can be made.   

.2 Submit samples and/or materials required for testing, as specifically requested in specifications. 
Submit with reasonable promptness and in orderly sequence to not cause delays in Work.   

.3 Provide labour and facilities to obtain and handle samples and materials on site. Provide 
sufficient space to store and cure test samples.   

1.06 REJECTED WORK 

.1 Remove defective Work, whether result of poor workmanship, use of defective products or 
damage and whether incorporated in Work or not, which has been rejected by Departmental 
Representative as failing to conform to Contract Documents. Replace or re‐execute in 
accordance with Contract Documents.   

.2 Make good other Contractor's work damaged by such removals or replacements promptly.   

1.07 REPORTS 

.1 Submit electronic copies of inspection and test reports to Departmental Representative.   

1.08 TESTS AND MIX DESIGNS 

.1 Furnish test results and mix designs as requested.   

.2 Cost of tests and mix designs beyond those called for in Contract Documents or beyond those 
required by law of Place of Work will be appraised by Departmental Representative and may be 
authorized as recoverable.   

1.09 MOCK‐UPS 

.1 Prepare mock‐ups for Work specifically requested in specifications. Include for Work of Sections 
required to provide mock‐ups.   

.2 Construct in locations acceptable to Departmental Representative.   

.3 Prepare mock‐ups for Departmental Representative review with reasonable promptness and in 
orderly sequence, to not cause delays in Work.   

.4 Failure to prepare mock‐ups in ample time is not considered sufficient reason for extension of 
Contract Time and no claim for extension by reason of such default will be allowed.   

.5 Remove mock‐up at conclusion of Work or when acceptable to Departmental Representative.   

.6 Mock‐ups may remain as part of Work.   



Hawthorne Cottage  QUALITY CONTROL  SECTION 01 45 00 
Site Recapitalization Project Phase II    June 17, 2019 
PROJECT NO. 592    PAGE 3       
IF Tender       
 

.7 Specification section identifies whether mock‐up may remain as part of Work or if it is to be 
removed and when.   

1.10 MILL TESTS 

.1 Submit mill test certificates as required of specification Sections.   

1.11 EQUIPMENT AND SYSTEMS 

PART 2 PRODUCTS 

2.01 NOT USED 

.1 Not Used.   

PART 3 EXECUTION 

3.01 NOT USED 

.1 Not Used.   

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1 Section 01 52 00 – Construction Facilities. 

.2 Section 01 56 00 – Temporary Barriers and Enclosures.     

1.02 INSTALLATION AND REMOVAL 

.1 Provide temporary utilities controls in order to execute work expeditiously.   

.2 Remove from site all such work after use.   

1.03 DEWATERING 

.1 Provide temporary drainage and pumping facilities to keep excavations and site free from 
standing water.   

1.04 WATER SUPPLY 

.1 Departmental Representative will provide access to potable water for construction use.   

1.05 TEMPORARY HEATING AND VENTILATION 

.1 Provide temporary heating required during construction period, including attendance, 
maintenance and fuel.   

.2 Construction heaters used must be vented to outside or be non‐flameless type. Solid fuel 
salamanders are not permitted.   

.3 Provide temporary heat and ventilation in temporarily enclosed (hoarded) areas as required to:   

.1 Facilitate progress of Work.   

.2 Protect Work and products against dampness and cold.   

.3 Prevent moisture condensation on surfaces.   

.4 Provide ambient temperatures and humidity levels for storage, installation and curing of 
materials.   

.5 Provide adequate ventilation to meet health regulations for safe working environment.   

.4 Unless a higher temperature is required for specific material installation, maintain a minimum 
temperature of 10 degrees C in areas where construction is in progress. Temperature to be 
maintained for a minimum of 48 hours in enclosures for drying paint.       

.5 Ventilating:   

.1 Prevent accumulations of dust, fumes, mists, vapours or gases in areas occupied during 
construction.   
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.2 Provide local exhaust ventilation to prevent harmful accumulation of hazardous substances 
into atmosphere of occupied areas.   

.3 Dispose of exhaust materials in manner that will not result in harmful exposure to persons.   

.4 Ventilate storage spaces containing hazardous or volatile materials.   

.5 Ventilate temporary sanitary facilities.   

.6 Continue operation of ventilation and exhaust system for time after cessation of work 
process to assure removal of harmful contaminants.   

.6 Pay costs for maintaining temporary heating appliances that cannot be powered from the 
building’s existing electrical system (see 1.06 below).   

.7 Maintain strict supervision of operation of temporary heating and ventilating equipment to:   

.1 Conform with applicable codes and standards.   

.2 Enforce safe practices.   

.3 Prevent damage to finishes.   

.4 Vent direct‐fired combustion units to outside.   

.8 Be responsible for damage to Work due to failure in providing adequate heat and protection 
during construction.   

1.06 TEMPORARY POWER AND LIGHT 

.1 Departmental Representative will provide and pay for temporary power during construction for 
temporary lighting and operating of power tools that can be operated from the building’s 
existing power system.   

.2 Temporary power for equipment that cannot be powered from the existing building’s electrical 
service is the responsibility of Contractor.   

1.07 FIRE PROTECTION 

.1 Provide and maintain temporary fire protection equipment during performance of Work 
required by governing codes, regulations and bylaws.   

.2 Burning rubbish and construction waste materials is not permitted on site.   

PART 2 PRODUCTS 

2.01 NOT USED 

PART 3 EXECUTION 

3.01 NOT USED 

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1 Section 01 11 00 – Summary of Works. 

.2 Section 01 51 00 – Temporary Utilities. 

.3 Section 01 56 00 – Temporary Barriers and Enclosures.     

1.02 REFERENCE STANDARDS 

.1 Canadian Standards Association (CSA International)   

.1 CSA‐A23.1/A23.2‐[04], Concrete Materials and Methods of Concrete Construction/Methods 
of Test and Standard Practices for Concrete.   

.2 CSA‐0121‐[M1978(R2003)], Douglas Fir Plywood.   

.3 CAN/CSA‐S269.2‐[M1987(R2003)], Access Scaffolding for Construction Purposes.   

.4 CAN/CSA‐Z321‐[96(R2001)], Signs and Symbols for the Occupational Environment.   

1.03 INSTALLATION AND REMOVAL 

.1 Provide construction facilities in order to execute work expeditiously.   

.2 Remove from site all such work after use.   

1.04 SCAFFOLDING 

.1 Scaffolding in accordance with CAN/CSA‐S269.2.   

.2 Provide and maintain scaffolding, ramps, ladders, platforms, temporary stairs and other 
components as required.     

1.05 HOISTING 

.1 Provide, operate and maintain hoists and/or cranes required for moving of workers, materials 
and equipment. 

.2 Hoists and/or cranes to be operated by qualified operator.   

1.06 SITE STORAGE/LOADING 

.1 Confine work and operations of employees as noted in Section 01 11 00 – Summary of Works. 
Do not unreasonably encumber premises with products.   

.2 Do not load or permit to load any part of Work with weight or force that will endanger Work.   
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1.07 CONSTRUCTION PARKING 

.1 Parking will not be permitted on site.   

.2 Provide and maintain adequate access to project site.   

1.08 SECURITY 

.1 Contractor will be responsible to ensure that the site including the building and all its contents 
are secured at the end of each day when leaving site. 

1.09 OFFICES 

.1 The provision of a site office is not required.     

1.10 EQUIPMENT, TOOL AND MATERIALS STORAGE 

.1 Provide and maintain, in clean and orderly condition, lockable weatherproof sheds or other 
means of storage for storage of tools, equipment and materials. Refer to Section 01 11 00 – 
Summary of Works for restrictions.     

1.11 SANITARY FACILITIES 

.1 Provide sanitary facilities for work force in accordance with governing regulations and 
ordinances.   

.2 Post notices and take precautions as required by local health authorities. Keep area and 
premises in sanitary condition.   

1.12 CONSTRUCTION SIGNAGE 

.1 Signs and notices for safety and instruction in both official languages Graphic symbols to 
CAN/CSA‐Z321.   

.2 Maintain approved signs and notices in good condition for duration of project, and dispose of 
off site on completion of project or earlier if directed by Departmental Representative.   

1.13 PROTECTION AND MAINTENANCE OF TRAFFIC 

.1 Provide measures for protection and diversion of traffic, including provision of watch‐persons 
and flag‐persons, erection of barricades, placing of lights around and in front of equipment and 
work, and erection and maintenance of adequate warning, danger, and direction signs   

.2 Protect travelling public from damage to person and property.   

.3 Contractor's traffic on roads selected for hauling material to and from site to interfere as little as 
possible with public traffic.   

.4 Verify adequacy of existing roads and allowable load limit on these roads. Contractor: 
responsible for repair of damage to roads caused by construction operations.   
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1.14 CLEAN‐UP 

.1 Remove construction debris, waste materials, packaging material from work site daily.   

.2 Clean dirt or mud tracked onto paved or surfaced roadways.   

.3 Store materials resulting from demolition activities that are salvageable.   

.4 Stack stored new or salvaged material not in construction facilities.   

PART 2 PRODUCTS 

2.01 NOT USED 

.1 Not Used.   

PART 3 EXECUTION 

3.01 TEMPORARY EROSION AND SEDIMENTATION CONTROL 

.1 Provide temporary erosion and sedimentation control measures to prevent soil erosion and 
discharge of soil‐bearing water runoff or airborne dust to adjacent properties and walkways, 
according to requirements of authorities having jurisdiction.   

.2 Inspect, repair, and maintain erosion and sedimentation control measures during construction 
until permanent vegetation has been established.   

.3 Remove erosion and sedimentation controls and restore and stabilize areas disturbed during 
removal.   

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1 Section 01 51 00 – Temporary Utilities.   

.2 Section 01 52 00 – Construction Facilities. 

.3 01 74 21 ‐ Construction/Demolition Waste Management and Disposal   

1.02 REFERENCE STANDARDS 

.1 Canadian General Standards Board (CGSB)   

.1 CGSB 1.59‐[97], Alkyd Exterior Gloss Enamel.   

.2 CAN/CGSB 1.189‐[00], Exterior Alkyd Primer for Wood.   

.2 Canadian Standards Association (CSA International)   

.1 CSA‐O121‐[M1978(R2003)], Douglas Fir Plywood.   

1.03 INSTALLATION AND REMOVAL 

.1 Provide temporary controls in order to execute Work expeditiously.   

.2 Remove from site all such work after use.   

1.04 HOARDING 

.1 Erect and maintain pedestrian walkways including roof and side covers, complete with signs and 
electrical lighting as required by law.   

.2 Erect temporary site enclosure local to isolated Work areas using new 1.2 m high snow fence 
wired to rolled steel "T" bar fence posts spaced at 2.4 m on centre. Maintain fence in good 
repair.   

.3 Provide barriers around trees and plants designated to remain. Protect from damage by 
equipment and construction procedures.   

1.05 GUARD RAILS AND BARRICADES 

.1 Provide secure, rigid guard rails and barricades around deep excavations, open shafts, open stair 
wells, open edges of floors and roofs.   

.2 Provide as required by governing authorities.   

1.06 WEATHER ENCLOSURES 

.1 Provide weather tight closures to unfinished door and window openings, tops of shafts and 
other openings in floors and roofs. 
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.2 Provide weather tight closures to protect wall areas during painting operations and chimney 
flashing areas during masonry flashing repair. 

.3 Close off floor areas where walls are not finished; seal off other openings; enclose building 
interior work for temporary heat.   

.4 Design enclosures to withstand wind pressure and snow loading.   

1.07 DUST TIGHT SCREENS 

.1 Provide dust tight screens to localize dust generating activities, and for protection of workers, 
finished areas of Work and public.   

.2 Maintain and relocate protection until such work is complete.   

1.08 ACCESS TO SITE 

.1 Provide and maintain access roads, sidewalk crossings, ramps and construction runways as may 
be required for access to Work.   

1.09 PUBLIC TRAFFIC FLOW 

.1 Provide and maintain competent signal flag operators, traffic signals, barricades and flares, 
lights, or lanterns as required to perform Work and protect public.   

1.10 FIRE ROUTES 

.1 Maintain access to property including overhead clearances for use by emergency response 
vehicles.   

1.11 PROTECTION FOR OFF‐SITE AND PUBLIC PROPERTY 

.1 Protect surrounding private and public property from damage during performance of Work.   

.2 Be responsible for damage incurred.   

1.12 PROTECTION OF BUILDING FINISHES 

.1 Provide protection for finished and partially finished building finishes and equipment during 
performance of Work.   

.2 Provide necessary screens, covers, and hoardings.   

.3 Be responsible for damage incurred due to lack of or improper protection.   

1.13 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials for disposal, reuse and/or recycling in accordance with Section 
01 74 21 ‐ Construction/Demolition Waste Management and Disposal.   
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PART 2 PRODUCTS 

2.01 NOT USED 

.1 Not Used.   

PART 3 EXECUTION 

3.01 NOT USED 

.1 Not Used.   

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1 Section 01 73 00 – Execution.   

1.02 REFERENCE STANDARDS 

.1 Within text of each specifications section, reference may be made to reference standards.   

.2 Conform to these reference standards, in whole or in part as specifically requested in 
specifications.   

.3 If there is question as to whether products or systems are in conformance with applicable 
standards, Departmental Representative reserves right to have such products or systems tested 
to prove or disprove conformance.   

.4 Cost for such testing will be born by Departmental Representative in event of conformance with 
Contract Documents or by Contractor in event of non‐conformance.   

1.03 QUALITY 

.1 Unless otherwise permitted, products, materials, equipment and articles incorporated in Work 
shall be new, not damaged or defective, and of best quality for purpose intended. If requested, 
furnish evidence as to type, source and quality of products provided.   

.2 Procurement policy is to acquire, in cost effective manner, items containing highest percentage 
of recycled and recovered materials practicable consistent with maintaining satisfactory levels of 
competition. Make reasonable efforts to use recycled and recovered materials and in otherwise 
utilizing recycled and recovered materials in execution of work.   

.3 Defective products, whenever identified prior to completion of Work, will be rejected, regardless 
of previous inspections. Inspection does not relieve responsibility, but is precaution against 
oversight or error. Remove and replace defective products at own expense and be responsible 
for delays and expenses caused by rejection.   

.4 Should disputes arise as to quality or fitness of products, decision rests strictly with 
Departmental Representative based upon requirements of Contract Documents.   

.5 Unless otherwise indicated in specifications, maintain uniformity of manufacture for any 
particular or like item throughout building.   

.6 Permanent labels, trademarks and nameplates on products are not acceptable in prominent 
locations, except where required for operating instructions, or when located in mechanical or 
electrical rooms.   
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1.04 AVAILABILITY 

.1 Immediately upon signing Contract, review product delivery requirements and anticipate 
foreseeable supply delays for items. If delays in supply of products are foreseeable, notify 
Departmental Representative of such, in order that substitutions or other remedial action may 
be authorized in ample time to prevent delay in performance of Work.   

.2 In event of failure to notify Departmental Representative at commencement of Work and should 
it subsequently appear that Work may be delayed for such reason, Departmental Representative 
reserves right to substitute more readily available products of similar character, at no increase in 
Contract Price or Contract Time.   

1.05 STORAGE, HANDLING AND PROTECTION 

.1 Handle and store products in manner to prevent damage, adulteration, deterioration and soiling 
and in accordance with manufacturer's instructions when applicable.   

.2 Store packaged or bundled products in original and undamaged condition with manufacturer's 
seal and labels intact. Do not remove from packaging or bundling until required in Work.   

.3 Store products subject to damage from weather in weatherproof enclosures.   

.4 Store cementitious products clear of earth or concrete floors, and away from walls.   

.5 Keep sand, when used for grout or mortar materials, clean and dry. Store sand on wooden 
platforms and cover with waterproof tarpaulins during inclement weather.   

.6 Store sheet materials, lumber and roofing materials on flat, solid supports and keep clear of 
ground. Slope to shed moisture.   

.7 Store and mix paints in heated and ventilated room. Remove oily rags and other combustible 
debris from site daily. Take every precaution necessary to prevent spontaneous combustion.   

.8 Remove and replace damaged products at own expense and to satisfaction of Departmental 
Representative.   

.9 Touch‐up damaged factory finished surfaces to Departmental Representative's satisfaction. Use 
touch‐up materials to match original. Do not paint over name plates.   

1.06 TRANSPORTATION 

.1 Pay costs of transportation of products required in performance of Work.   

1.07 MANUFACTURER'S INSTRUCTIONS 

.1 Unless otherwise indicated in specifications, install or erect products in accordance with 
manufacturer's instructions. Do not rely on labels or enclosures provided with products. Obtain 
written instructions directly from manufacturers.   

.2 Notify Departmental Representative in writing, of conflicts between specifications and 
manufacturer's instructions, so that Departmental Representative will establish course of action.   
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.3 Improper installation or erection of products, due to failure in complying with these 
requirements, authorizes Departmental Representative to require removal and re‐installation at 
no increase in Contract Price or Contract Time.   

1.08 QUALITY OF WORK 

.1 Ensure Quality of Work is of highest standard, executed by workers experienced and skilled in 
respective duties for which they are employed. Immediately notify Departmental Representative 
if required Work is such as to make it impractical to produce required results.   

.2 Do not employ anyone unskilled in their required duties. Departmental Representative reserves 
right to require dismissal from site, workers deemed incompetent or careless.   

.3 Decisions as to standard or fitness of Quality of Work in cases of dispute rest solely with 
Departmental Representative, whose decision is final.   

1.09 CO‐ORDINATION 

.1 Ensure co‐operation of workers in laying out Work. Maintain efficient and continuous 
supervision.   

.2 Be responsible for coordination and placement of openings, sleeves and accessories.   

1.10 REMEDIAL WORK 

.1 Refer to Section 01 73 00 ‐ Execution Requirements.   

.2 Perform remedial work required to repair or replace parts or portions of Work identified as 
defective or unacceptable. Co‐ordinate adjacent affected Work as required.   

.3 Perform remedial work by specialists familiar with materials affected. Perform in a manner to 
neither damage nor put at risk any portion of Work.   

1.11 LOCATION OF FIXTURES 

.1 Consider location of fixtures, outlets, and mechanical and electrical items indicated as 
approximate.   

.2 Inform Departmental Representative of conflicting installation. Install as directed.   

1.12 FASTENINGS 

.1 Provide metal fastenings and accessories in same texture, colour and finish as adjacent 
materials, unless indicated otherwise.   

.2 Prevent electrolytic action between dissimilar metals and materials.   

.3 Use non‐corrosive hot dip galvanized steel fasteners and anchors for securing exterior work, 
unless stainless steel or other material is specifically requested in affected specification Section.   

.4 Space anchors within individual load limit or shear capacity and ensure they provide positive 
permanent anchorage. Wood, or any other organic material plugs are not acceptable.   
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.5 Keep exposed fastenings to a minimum, space evenly and install neatly.   

.6 Fastenings which cause spalling or cracking of material to which anchorage is made are not 
acceptable.   

1.13 FASTENINGS ‐ EQUIPMENT 

.1 Use fastenings of standard commercial sizes and patterns with material and finish suitable for 
service.   

.2 Use heavy hexagon heads, semi‐finished unless otherwise specified. Use No. 304 stainless steel 
for exterior areas.   

.3 Bolts may not project more than one diameter beyond nuts.   

.4 Use plain type washers on equipment, sheet metal and soft gasket lock type washers where 
vibrations occur. Use resilient washers with stainless steel.   

1.14 PROTECTION OF WORK IN PROGRESS 

.1 Prevent overloading of parts of building. Do not cut, drill or sleeve load bearing structural 
member, unless specifically indicated without written approval of Departmental Representative.   

1.15 EXISTING UTILITIES 

.1 When breaking into or connecting to existing services or utilities, execute Work at times directed 
by local governing authorities, with minimum of disturbance to Work, building occupants and 
pedestrian and vehicular traffic.   

.2 Protect, relocate or maintain existing active services. When services are encountered, cap off in 
manner approved by authority having jurisdiction. Stake and record location of capped service.   

PART 2 PRODUCTS 

2.01 NOT USED 

.1 Not Used.   

PART 3 EXECUTION 

3.01 NOT USED 

.1 Not Used.   
END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1 Section 01 78 00 – Closeout Submittals.   

1.02 REFERENCE STANDARDS 

.1 Owner's identification of existing survey control points and property limits.   

1.03 QUALIFICATIONS OF SURVEYOR 

.1 Qualified registered land surveyor, licensed to practice in Place of Work, acceptable to 
Departmental Representative.   

1.04 EXISTING SERVICES 

.1 Before commencing work, establish location and extent of service lines in area of Work and 
notify Departmental Representative of findings.   

.2 Remove abandoned service lines within 2m of structures. Cap or otherwise seal lines at cut‐off 
points as directed by Departmental Representative.   

1.05 LOCATION OF EQUIPMENT AND FIXTURES 

.1 Location of equipment, fixtures and outlets indicated or specified are to be considered as 
approximate.   

.2 Locate equipment, fixtures and distribution systems to provide minimum interference and 
maximum usable space and in accordance with manufacturer's recommendations for safety, 
access and maintenance.   

.3 Inform Departmental Representative of impending installation and obtain approval for actual 
location.   

.4 Submit field drawings to indicate relative position of various services and equipment when 
required by Departmental Representative.   

1.06 RECORDS 

.1 Maintain a complete, accurate log of control and survey work as it progresses.   

.2 On completion of foundations and major site improvements, prepare a certified survey showing 
dimensions, locations, angles and elevations of Work.   

.3 Record locations of maintained, re‐routed and abandoned service lines.   
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1.07 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit name and address of Surveyor to Departmental Representative.   

.2 On request of Departmental Representative, submit documentation to verify accuracy of field 
engineering work.   

.3 Submit certificate signed by surveyor certifying and noting those elevations and locations of 
completed Work that conform [and do not conform] with Contract Documents.   

1.08 SUBSURFACE CONDITIONS 

.1 Promptly notify Consultant in writing if subsurface conditions at Place of Work differ materially 
from those indicated in Contract Documents, or a reasonable assumption of probable conditions 
based thereon.   

.2 After prompt investigation, should Consultant determine that conditions do differ materially, 
instructions will be issued for changes in Work as provided in Changes and Change Orders.   

PART 2 PRODUCTS 

2.01 NOT USED 

.1 Not Used.   

PART 3 EXECUTION 

3.01 NOT USED 

.1 Not Used.   

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1 Section 01 33 00 ‐ Submittal Procedures 

.2 Section 01 61 00 – Common Product Requirements. 

.3 Section 01 74 21 ‐ Construction/Demolition Waste Management and Disposal.   

1.02 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submittals: in accordance with Section 01 33 00 ‐ Submittal Procedures.   

.2 Submit written request in advance of cutting or alteration which affects:   

.1 Structural integrity of elements of project not otherwise addressed in documents.   

.2 Integrity of weather‐exposed or moisture‐resistant elements not otherwise addressed in 
documents.   

.3 Efficiency, maintenance, or safety of operational elements.   

.4 Visual qualities of sight‐exposed elements.   

.3 Include in request:   

.1 Identification of project.   

.2 Location and description of affected Work.   

.3 Statement on necessity for cutting or alteration.   

.4 Description of proposed Work, and products to be used.   

.5 Alternatives to cutting and patching.   

.6 Date and time work will be executed.   

1.03 MATERIALS 

.1 Required for original installation.   

.2 Change in Materials: Submit request for substitution in accordance with Section 01 33 00 ‐ 
Submittal Procedures.   

1.04 PREPARATION 

.1 Inspect existing conditions, including elements subject to damage or movement during cutting 
and patching.   

.2 After uncovering, inspect conditions affecting performance of Work. 

.3 Prepare photographic record of all areas to be modified prior to, during and after uncovering.   
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.4 Beginning of cutting or patching means acceptance of existing conditions.   

.5 Provide supports to assure structural integrity of surroundings; provide devices and methods to 
protect other portions of project from damage.   

.6 Provide protection from elements for areas which are to be exposed by uncovering work; 
maintain excavations free of water.   

1.05 EXECUTION 

.1 Execute cutting, fitting, and patching [including excavation and fill,] to complete Work.   

.2 Fit several parts together, to integrate with other Work.   

.3 Uncover Work to install ill‐timed Work. Coordinate with Departmental Representative. 

.4 Remove and replace defective and non‐conforming Work.   

.5 Remove samples of installed Work for testing, if required.   

.6 Execute Work by methods to avoid damage to other Work, and which will provide proper 
surfaces to receive patching and finishing.   

.7 Pneumatic or impact tools not allowed on masonry work without prior approval.   

.8 Restore work with new products in accordance with requirements of Contract Documents.   

.9 Fit Work to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.   

.10 Refinish surfaces to match adjacent finishes: Refinish continuous surfaces to nearest 
intersection. Refinish assemblies by refinishing entire unit.   

1.06 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials in accordance with Section 01 74 21 ‐ Construction/Demolition Waste 
Management and Disposal.   

PART 2 PRODUCTS 

2.01 NOT USED 

.1 Not Used.   

PART 3 EXECUTION 

3.01 NOT USED 

.1 Not Used.   

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1 Section 01 74 21 ‐ Construction/Demolition Waste Management And Disposal.   

1.02 PROJECT CLEANLINESS 

.1 Maintain Work in tidy condition, free from accumulation of waste products and debris.   

.2 Remove waste materials from site at daily regularly scheduled times. Do not burn waste 
materials on site.   

.3 Clear snow and ice from access to building, bank/pile snow in designated areas only.   

.4 Make arrangements with and obtain permits from authorities having jurisdiction for disposal of 
waste and debris.   

.5 Provide on‐site containers for collection of waste materials and debris.   

.6 Dispose of waste materials and debris off site.   

.7 Clean interior areas prior to start of finishing work, and maintain areas free of dust and other 
contaminants during finishing operations.   

.8 Store volatile waste in covered metal containers, and remove from premises at end of each 
working day.   

.9 Provide adequate ventilation during use of volatile or noxious substances. Use of building 
ventilation systems is not permitted for this purpose.   

.10 Use only cleaning materials recommended by manufacturer of surface to be cleaned, and as 
recommended by cleaning material manufacturer.   

.11 Schedule cleaning operations so that resulting dust, debris and other contaminants will not fall 
on wet, newly painted surfaces nor contaminate building systems.   

1.03 FINAL CLEANING 

.1 When Work is Substantially Performed remove surplus products, tools, construction machinery 
and equipment not required for performance of remaining Work.   

.2 Remove waste products and debris other than that caused by others, and leave Work clean and 
suitable for occupancy.   

.3 Prior to final review remove surplus products, tools, construction machinery and equipment.   

.4 Remove waste products and debris. 

.5 Remove waste materials from site at regularly scheduled times. Do not burn waste materials on 
site.   
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.6 Make arrangements with and obtain permits from authorities having jurisdiction for disposal of 
waste and debris.   

.7 Clean and polish glass and hardware. Replace broken, scratched or disfigured glass if directed by 
Departmental Representative.   

.8 Remove stains, spots, marks and dirt resulting from new work from walls, ceilings and floors.   

.9 Vacuum clean and dust building interiors Broom clean and wash exterior walks, steps and 
surfaces; rake clean other surfaces of grounds.   

.10 Remove dirt and other disfiguration from exterior surfaces.   

.11 Clean and sweep roofs, gutters, areaways, and sunken wells.   

.12 Sweep and wash clean paved areas.   

.13 Clean equipment and fixtures to sanitary condition; clean or replace filters of mechanical 
equipment.   

.14 Clean roofs, downspouts, and drainage systems.   

.15 Remove debris and surplus materials from crawl areas and other accessible concealed spaces.   

.16 Remove snow and ice from access to building.   

1.04 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials in accordance with Section 01 74 21 ‐ Construction/Demolition Waste 
Management and Disposal.   

PART 2 PRODUCTS 

2.01 NOT USED 

.1 Not Used.   

PART 3 EXECUTION 

3.01 NOT USED 

.1 Not Used.   

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1 Section 01 73 00 – Execution.   

.2 Section 01 74 11 – Cleaning. 

.3 Section 02 83 11 – Lead‐Base Paint Abatement – Intermediate Precautions.   

1.02 REFERENCE STANDARDS 

.1 Canadian Construction Association (CCA)   

.1 CCA 81‐2001: A Best Practices Guide to Solid Waste Reduction. Public Works and 
Government Services Canada (PSPC)   

.1 2002 National Construction, Renovation and Demolition Non‐Hazardous Solid Waste 
Management Protocol.   

.2 CRD Waste Management Market Research Report (available from PSPC's Environmental 
Services).   

.3 Sustainable Development Strategy 2007‐2009: Target 2.1 Environmentally Sustainable 
Use of Natural Resources.   

1.03 DEFINITIONS 

.1 Approved/Authorized recycling facility: waste recycler approved by applicable provincial 
authority or other users of material for recycling approved by the Departmental Representative.   

.2 Class III: non‐hazardous waste ‐ construction renovation and demolition waste.   

.3 Construction, Renovation and/or Demolition (CRD) Waste: Class III solid, non‐hazardous waste 
materials generated during construction, demolition, and/or renovation activities   

.4 Inert Fill: inert waste ‐ exclusively asphalt and concrete.   

.5 Waste Source Separation Program (WSSP): implementation and co‐ordination of ongoing 
activities to ensure designated waste materials will be sorted into pre‐defined categories and 
sent for recycling and reuse, maximizing diversion and potential to reduce disposal costs.   

.6 Recyclable: ability of product or material to be recovered at end of its life cycle and re‐
manufactured into new product for reuse.   

.7 Recycle: process by which waste and recyclable materials are transformed or collected for 
purpose of being transferred into new products.   

.8 Recycling: process of sorting, cleansing, treating and reconstituting solid waste and other 
discarded materials for purpose of using in altered form. Recycling does not include burning, 
incinerating, or thermally destroying waste.   
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.9 Reuse: repeated use of product in same form but not necessarily for same purpose. Reuse 
includes:   

.1 Salvaging reusable materials from re‐modelling projects, before demolition stage, for resale, 
reuse on current project or for storage for use on future projects.   

.2 Returning reusable items including pallets or unused products to vendors.   

.10 Salvage: removal of structural and non‐structural materials from deconstruction/disassembly 
projects for purpose of reuse or recycling.   

.11 Separate Condition: refers to waste sorted into individual types.   

.12 Source Separation: act of keeping different types of waste materials separate beginning from 
the point they became waste.   

1.04 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 ‐ Submittal Procedures.   

.2 Prepare and submit on monthly basis, throughout project or at intervals agreed to by 
Departmental Representative the following:   

.1 Receipts, scale tickets, waybills, and/or waste disposal receipts that show quantities and 
types of materials reused, recycled, or disposed of.   

1.05 USE OF SITE AND FACILITIES 

.1 Execute Work with minimal interference and disturbance to normal use of premises.   

.2 Maintain security measures established by facility provide temporary security measures 
approved by Departmental Representative.   

1.06 QUALITY ASSURANCE 

.1 After award of Contract, a mandatory site examination will be held for this Project for 
Contractor responsible for construction, renovation demolition/deconstruction waste 
management.   

.1 Date, time and location will be arranged by Departmental Representative.   

1.07 STORAGE, HANDLING AND PROTECTION 

.1 Store, materials to be reused, recycled and salvaged in locations as directed by Departmental 
Representative.   

.2 Unless specified otherwise, materials for removal and reuse do not become Contractor's 
property.   

.3 Protect, stockpile, store and catalogue salvaged items.   

.4 Separate non‐salvageable materials from salvaged items. Transport and deliver non‐salvageable 
items to licensed disposal facility.   
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.5 Protect structural components not removed and salvaged materials from movement or damage.   

.6 Support affected structures. If safety of building is endangered, cease operations and 
immediately notify Departmental Representative.   

.7 Protect surface drainage, mechanical and electrical from damage and blockage.   

.8 Provide on‐site facilities and containers for collection and storage of reusable and recyclable 
materials.   

.9 Separate and store materials produced during project in designated areas.   

.10 Prevent contamination of materials to be salvaged and recycled and handle materials in 
accordance with requirements for acceptance by designated processing facilities.   

.1 On‐site source separation is recommended.   

.2 Remove co‐mingled materials to off site processing facility for separation.   

.3 Obtain waybills, receipts and/or scale tickets for separated materials removed from site.   

.4 Materials reused on‐site are considered to be diverted from landfill and as such are to be 
included in all reporting.   

1.08 DISPOSAL OF WASTES 

.1 Do not bury rubbish or waste materials.   

.2 Do not dispose of waste, volatile materials, mineral spirits, oil or paint thinner into waterways, 
storm, or sanitary sewers.   

.3 Remove materials on‐site as Work progresses.   

1.09 SCHEDULING 

.1 Co‐ordinate Work with other activities at site to ensure timely and orderly progress of Work.   

PART 2 PRODUCTS 

2.01 NOT USED 

.1 Not Used.   

PART 3 EXECUTION 

3.01 APPLICATION 

.1 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate 
regulations and codes.   

3.02 DIVERSION OF MATERIALS 
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.1 From following list, separate materials from general waste stream and stockpile in separate piles 
or containers, as reviewed by Departmental Representative, and consistent with applicable fire 
regulations. 

.1 Recyclable metals. 

.2 Paper and cardboard packaging. 

.3 Recyclable beverage containers or other such miscellaneous items generated by workforce.   

.2 Mark containers or stockpile areas.   

.3 On‐site sale of salvaged, recovered, reusable or recyclable materials is not permitted.   

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1 Section 01 78 00 Closeout Submittals. 

1.02 ADMINISTRATIVE REQUIREMENTS 

.1 Acceptance of Work Procedures:   

.1 Contractor's Inspection: conduct inspection of Work, identify deficiencies and defects, and 
repair as required to conform to Contract Documents.   

.1 Notify Departmental Representative in writing of satisfactory completion of Contractor's 
inspection and submit verification that corrections have been made.   

.2 Request Departmental Representative inspection.   

.2 Departmental Representative Inspection:   

.1 Departmental Representative and Contractor to inspect Work and identify defects and 
deficiencies.   

.2 Contractor to correct Work as directed.   

.3 Completion Tasks: submit written certificates in English that tasks have been performed as 
follows:   

.1 Work: completed and inspected for compliance with Contract Documents.   

.2 Defects: corrected and deficiencies completed.   

.3 Work: complete and ready for final inspection.   

.4 Final Inspection:   

.1 When completion tasks are done, request final inspection of Work by Departmental 
Representative and Contractor.   

.2 When Work incomplete according to Departmental Representative, complete 
outstanding items and request re‐inspection.   

.5 Declaration of Substantial Performance: when Departmental Representative considers 
deficiencies and defects corrected and requirements of Contract substantially performed, 
make application for Certificate of Substantial Performance. Refer to Contract General 
Conditions for more information.   

.6 Commencement of Lien and Warranty Periods: date of Owner's acceptance of submitted 
declaration of Substantial Performance to be date for commencement for warranty period 
and commencement of lien period unless required otherwise by lien statute of Place of 
Work. Refer to Contract General Conditions for more information. 

.7 Final Payment:   

.1 When Departmental Representative considers final deficiencies and defects corrected 
and requirements of Contract met, make application for final payment.   
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PART 2 PRODUCTS 

2.01 NOT USED 

.1 Not Used.   

PART 3 EXECUTION 

3.01 NOT USED 

.1 Not Used.   

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1 Section 01 31 19 – Project Meetings. 

.2 Section 01 33 00 – submittal Procedures. 

.3 Section 01 45 00 ‐ Quality Control 

.4 Section 01 71 00 ‐ Examination and Preparation. 

.5 Section 01 77 00 – Closeout Procedures.     

1.02 ADMINISTRATIVE REQUIREMENTS 

.1 Pre‐warranty Meeting:   

.1 Convene meeting one week prior to contract completion with contractor's representative 
and Departmental Representative, in accordance with Section 01 31 19 ‐ Project Meetings 
to:   

.1 Verify Project requirements.   

.2 Review manufacturer's installation instructions and warranty requirements.   

.2 Departmental Representative to establish communication procedures for:   

.1 Notifying construction warranty defects.   

.2 Determine priorities for type of defects.   

.3 Determine reasonable response time.   

.3 Contact information for bonded and licensed company for warranty work action: provide 
name, telephone number and address of company authorized for construction warranty 
work action.   

.4 Ensure contact is located within local service area of warranted construction, is continuously 
available, and is responsive to inquiries for warranty work action.   

1.03 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 ‐ Submittal Procedures.   

.2 Prior to Substantial Performance of the Work, submit to the Departmental Representative, 
three final copies of operating and maintenance manuals in English.   

.3 Provide spare parts, maintenance materials and special tools of same quality and manufacture 
as products provided in Work.   

.4 Provide evidence, if requested, for type, source and quality of products supplied.   
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1.04 FORMAT 

.1 Organize data as instructional manual.   

.2 Binders: vinyl, hard covered, 3 'D' ring, loose leaf [219 x 279] mm with spine and face pockets.   

.3 When multiple binders are used correlate data into related consistent groupings.   

.1 Identify contents of each binder on spine.   

.4 Cover: identify each binder with type or printed title 'Project Record Documents'; list title of 
project and identify subject matter of contents.   

.5 Arrange content under Specification Section numbers and sequence of Table of Contents.   

.6 Provide tabbed fly leaf for each separate product and system, with typed description of product 
and major component parts of equipment.   

.7 Text: manufacturer's printed data, or typewritten data.   

.8 Drawings: provide with reinforced punched binder tab.   

.1 Bind in with text; fold larger drawings to size of text pages.   

1.05 CONTENTS ‐ PROJECT RECORD DOCUMENTS 

.1 Table of Contents for Each Volume: provide title of project;   

.1 Date of submission; names.   

.2 Addresses, and telephone numbers of Consultant and Contractor with name of responsible 
parties.   

.3 Schedule of products and systems, indexed to content of volume.   

.2 For each product or system:   

.1 List names, addresses and telephone numbers of subcontractors and suppliers, including 
local source of supplies and replacement parts.   

.3 Product Data: mark each sheet to identify specific products and component parts, and data 
applicable to installation; delete inapplicable information.   

.4 Drawings: supplement product data to illustrate relations of component parts of equipment and 
systems, to show control and flow diagrams.   

.5 Typewritten Text: as required to supplement product data.   

.1 Provide logical sequence of instructions for each procedure, incorporating manufacturer's 
instructions specified in Section 01 45 00 ‐ Quality Control.   

1.06 AS ‐BUILT DOCUMENTS AND SAMPLES 

.1 Maintain at site for Departmental Representative one record copy of:   
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.1 Contract Drawings.   

.2 Specifications.   

.3 Addenda.   

.4 Change Orders and other modifications to Contract.   

.5 Reviewed shop drawings, product data, and samples.   

.6 Field test records.   

.7 Inspection certificates.   

.8 Manufacturer's certificates.   

.2 Store record documents and samples in field office apart from documents used for construction.   

.1 Provide files, racks, and secure storage.   

.3 Label record documents and file in accordance with Section number listings in List of Contents of 
this Project Manual.   

.1 Label each document "PROJECT RECORD" in neat, large, printed letters.   

.4 Maintain record documents in clean, dry and legible condition.   

.1 Do not use record documents for construction purposes.   

.5 Keep record documents and samples available for inspection by Departmental Representative.   

1.07 RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS 

.1 Record information on set of black line opaque drawings. 

.2 Use felt tip marking pens, maintaining separate colours for each major system, for recording 
information.   

.3 Record information concurrently with construction progress.   

.1 Do not conceal Work until required information is recorded.   

.4 Contract Drawings and shop drawings: mark each item to record actual construction, including:   

.1 Measured depths of elements of foundation in relation to finish first floor datum.   

.2 Measured horizontal and vertical locations of underground utilities and appurtenances, 
referenced to permanent surface improvements.   

.3 Measured locations of internal utilities and appurtenances, referenced to visible and 
accessible features of construction.   

.4 Field changes of dimension and detail.   

.5 Changes made by change orders.   

.6 Details not on original Contract Drawings.   

.7 Referenced Standards to related shop drawings and modifications.   
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.5 Specifications: mark each item to record actual construction, including:   

.1 Manufacturer, trade name, and catalogue number of each product actually installed, 
particularly optional items and substitute items.   

.2 Changes made by Addenda and change orders.   

.6 Other Documents: maintain manufacturer's certifications, inspection certifications, field test 
records, required by individual specifications sections.   

.7 Provide digital photos, if requested, for site records.   

1.08 MATERIALS AND FINISHES 

.1 Building products, applied materials, and finishes: include product data, with catalogue number, 
size, composition, and colour and texture designations.   

.1 Provide information for re‐ordering custom manufactured products.   

.2 Instructions for cleaning agents and methods, precautions against detrimental agents and 
methods, and recommended schedule for cleaning and maintenance.   

.3 Moisture‐protection and weather‐exposed products: include manufacturer's recommendations 
for cleaning agents and methods, precautions against detrimental agents and methods, and 
recommended schedule for cleaning and maintenance.   

.4 Additional requirements: as specified in individual specifications sections.   

1.09 MAINTENANCE MATERIALS 

.1 Extra Stock Materials:   

.1 Provide maintenance and extra materials, in quantities specified in individual specification 
sections.   

.2 Provide items of same manufacture and quality as items in Work.   

.3 Deliver to site; place and store.   

.4 Receive and catalogue items.   

.1 Submit inventory listing to Departmental Representative.   

.2 Include approved listings in Maintenance Manual.   

.5 Obtain receipt for delivered products and submit prior to final payment.   

1.10 DELIVERY, STORAGE AND HANDLING 

.1 Store spare parts, maintenance materials, and special tools in manner to prevent damage or 
deterioration.   

.2 Store in original and undamaged condition with manufacturer's seal and labels intact.   

.3 Store components subject to damage from weather in weatherproof enclosures.   



Hawthorne Cottage  CLOSEOUT SUBMITTALS  SECTION 01 78 00 
Site Recapitalization Project Phase II    June 17, 2019 
PROJECT NO. 592    PAGE 5   
IF Tender       

.4 Store paints and freezable materials in a heated and ventilated room.   

.5 Remove and replace damaged products at own expense and for review by [Departmental 
Representative].   

1.11 WARRANTIES AND BONDS 

.1 Develop warranty management plan to contain information relevant to Warranties.   

.2 Submit warranty management plan, 30 days before planned pre‐warranty conference, to 
Departmental Representative approval.   

.3 Warranty management plan to include required actions and documents to assure that 
Departmental Representative receives warranties to which it is entitled.   

.4 Provide plan in narrative form and contain sufficient detail to make it suitable for use by future 
maintenance and repair personnel.   

.5 Submit, warranty information made available during construction phase, to Departmental 
Representative for approval prior to each monthly pay estimate.   

.6 Assemble approved information in binder, submit upon acceptance of work and organize binder 
as follows:   

.1 Separate each warranty or bond with index tab sheets keyed to Table of Contents listing.   

.2 List subcontractor, supplier, and manufacturer, with name, address, and telephone number 
of responsible principal.   

.3 Obtain warranties and bonds, executed in duplicate by subcontractors, suppliers, and 
manufacturers, within 10 days after completion of applicable item of work.   

.4 Verify that documents are in proper form, contain full information, and are notarized.   

.5 Co‐execute submittals when required.   

.6 Retain warranties and bonds until time specified for submittal.   

.7 Except for items put into use with Owner's permission, leave date of beginning of time of 
warranty until Date of Substantial Performance is determined.   

.8 Conduct joint 10 month warranty inspection, measured from time of acceptance, by 
Departmental Representative.   

.9 Written verification to follow oral instructions.   

.1 Failure to respond will be cause for the Departmental Representative to proceed with action 
against Contractor.   

PART 2 PRODUCTS 

2.01 NOT USED 

.1 Not Used.   
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PART 3 EXECUTION 

3.01 NOT USED 

.1 Not Used.   

END OF SECTION 

 



Section 02 83 11 
LEAD - BASE PAINT ABATEMENT - 

INTERMEDIATE  PRECAUTIONS 

Hawthorne Cottage 
Site Recapitalization Project 

PROJECT NO. 592 Page 1 

Part 1 - General 
On 10 May 2017 and May 17, 2019 a hazardous materials assessment was completed on the 
exterior elements of the Hawthorne Cottage. The hazardous materials assessment included 
testing for lead in paint from various exterior building materials including siding; trim; windows; 
and veranda posts, rails and decking. Also refer to attached report dated May 31, 2019.

Lead was detected above the Health Canada Surface Coating Material Regulations in all paint 
samples analysed. Further, the lead concentration in 11 of the 12 samples collected exceeded 
the traditional 5000 mg/kg threshold definition of lead-based paint (which is also pertinent with 
respect to landfill disposal).  Lead leachate results from leachability testing done on three 
composite paint samples exceeded the applicable limits for landfill disposal of lead-paint debris. 

Table 4.2 Summary of Laboratory Results (Lead in Paint) 
Hawthorne Cottage – Brigus, Newfoundland and Labrador 

Sample ID. Description Results 
HC-P1 Green Paint – (Storm Window) 25 000 mg/kg 
HC-P2 White Paint – Two-storey Section (Clapboard) 14 000 mg/kg 
HC-P2 

Duplicate Lab Duplicate of HC-P2 13 000 mg/kg 

HC-P3 White Paint – Original Building (Clapboard) 57 000 mg/kg 
HC-P4 White Paint – Porch (Clapboard) 29 000 mg/kg 
HC-P5 Blue-Grey Paint – Porch (Trim) 23 000 mg/kg 
HC-P6 Blue Grey Paint – Two-storey Section (Storm Window) 26 000 mg/kg 
HC-P7 Blue Grey Paint – Veranda (Rail/Post) 11 000 mg/kg 
HC-P8 Blue Grey Paint – Veranda (Rail/Post) 26 000 mg/kg 
HC-P9 Grey Red Paint  - Veranda (Deck) 25 000 mg/kg 
HC-P10 Blue Grey Paint – Original Building (Entrance Panel) 75 000 mg/kg 
HC-P11 Grey Paint – Veranda (Deck) 2800 mg/kg 
HC-P12 White Paint – Two-storey Section (Trim) 56 000 mg/kg 

Surface Coating Materials Regulations for lead = 90 mg/kg; 
Landfill disposal limit for lead = 5000 mg/kg in bulk sample/paint flakes or 5 mg/L where leachability analysis completed 
Nd = non-detect 

On this basis, all paint and painted materials removed from the building must be treated 
as a hazardous waste and disposed-of at an approved facility. 

NOTE: Mercury and mould were also found on the exterior envelope. It is anticipated that the 
procedures contained within this Section will deal with these materials. 

Once the paint is removed, areas of the bare wood clapboard exhibiting traces of mould should 
be treated via chemical cleaning or physical stripping via sanding.  If the mould/moisture 
damage is found to be penetrating into the wood greater than 5 mm, then the material should be 
replaced.  When re-painting, consideration should be given to using a paint with a mould-
inhibiting additive. 

1.1 SUMMARY 
.1 Comply with requirements of this Section when performing following Work: 
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.1 Removal of lead based paint from exterior painted surfaces in preparation for re-
painting and finishing.  

1.2 RELATED REQUIREMENTS 
.1 

1.3 

Division 1 Specifications.

 REFERENCES 
.1 Department of Justice Canada 

.1 Canadian Environmental Protection Act, 1999 (CEPA). 
.2 Health Canada 

.1 Workplace Hazardous Materials Information System (WHMIS), Material Safety 
Data Sheets (MSDS). 

.3 Human Resources and Social Development Canada (HRSDC) 
.1 Canada Labour Code Part II, - SOR 86-304 - Occupational Health and Safety 

Regulations. 
.4 Transport Canada (TC) 

.1 Transportation of Dangerous Goods Act, 1992 (TDGA). 
.5 U.S. Environmental Protection Agency (EPA)

.1 EPA 747-R-95-007-[1995], Sampling House Dust for Lead. 
.6 U.S. Department of Health and Human Services/Centers for Disease Control and

Prevention/National Institute for Occupational Safety and Health (NIOSH) 
.1 NIOSH 94-113 - NIOSH Manual of Analytical Methods (NMAM), 4th Edition 

(1994). 
.7 U.S. Department of Labour - Occupational Safety and Health Administration (OSHA) -

Toxic and Hazardous Substances 
.1 Lead in Construction Regulation - 29 CFR 1926.62-[1993]. 

.8 Underwriters' Laboratories of Canada (ULC) 

1.4 DEFINITIONS 
.1 HEPA vacuum: High Efficiency Particulate Air filtered vacuum equipment with filter 

system capable of collecting and retaining fibres greater than 0.3 microns in any 
direction at 99.97% efficiency. 

.2 Authorized Visitors: Departmental Representative, the Consultant or designated 
representative(s) and representatives of regulatory agencies. 

.3 Occupied Area: areas of building or work site that is outside Work Area. 

.4 Sprayer: garden reservoir type sprayer or airless spray equipment capable of producing 
mist or fine spray. Must be appropriate capacity for scope of work. 
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.5 Airlock: ingress or egress system, without permitting air movement between 
contaminated area and uncontaminated area. Consisting of two curtained doorways at 
least 2 m apart. 

.6 Curtained doorway: arrangement of closures to allow ingress and egress from one room 
to another. Typically constructed as follows: 
.1 Place two overlapping polyethylene sheets over existing or temporarily framed 

doorway, securing each along top of doorway, securing vertical edge of one 
sheet along one vertical side of doorway, and secure other sheet along opposite 
vertical side of doorway. 

.2 Reinforce free edges of polyethylene with duct tape and add weight to bottom 
edge to ensure proper closing. 

.3 Overlap each polyethylene sheet at openings 1.5 m on each side. 
.7 Action level: employee exposure, without regard to usage of respirators, to an airborne 

concentration of lead of 50 micrograms per cubic meter of air calculated as 8 hour time-
weighted average (TWA). Intermediate precautions for lead abatement are based on 
airborne lead concentrations greater than 0.05 milligrams per cubic meter of air within 
Work Area. 

.8 Competent person: individuals capable of identifying existing lead hazards in workplace 
and taking corrective measures to eliminate them. 

.9 Lead in Dust: wipe sampling on vertical and/or horizontal surfaces, dust and debris is 
considered to be lead contaminated if it contains more than 40 micrograms of lead in 
dust per square foot. 

1.5 ACTION AND INFORMATIONAL SUBMITTALS 
.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 
.2 Provide proof satisfactory to the Consultant that suitable arrangements have been made 

to dispose of lead based paint waste in accordance with requirements of authority 
having jurisdiction. 

.3 Provide: Provincial requirements for Notice of Project Form. 

.4 Provide proof of Contractor's General and Environmental Liability Insurance. 

.5 Quality Control: 
.1 Provide the Consultant necessary permits for transportation and disposal of lead 

based paint waste and proof that it has been received and properly disposed. 
.2 Provide proof satisfactory to the Consultant that employees have had instruction 

on hazards of lead exposure, respirator use, dress, entry and exit from Work 
Area, and aspects of work procedures and protective measures. 

.3 Provide proof that supervisory personnel have attended lead abatement course, 
of not less than two days duration, approved by the Consultant. Minimum of one 
supervisor for every ten workers. 
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.6 Product data: 
.1 Provide documentation including test results, fire and flammability data, and 

Material Safety Data Sheets (MSDS) for chemicals or materials including: 
.1 Encapsulants. 
.2 Amended water. 
.3 Slow drying sealer. 

.7 Contractor is to provide a layout of the proposed enclosure and decontamination set up 
to the Consultant two weeks prior to start up. 

1.6 QUALITY ASSURANCE 
.1 Regulatory Requirements: comply with Federal, Provincial/Territorial and local 

requirements pertaining to lead paint, in case of conflict among those requirements or 
with these specifications more stringent requirement applies. Comply with regulations in 
effect at time work is performed. 

.2 Health and Safety: 
.1 Do construction occupational health and safety in accordance with Section 01 35 

29.06 - Health and Safety Requirements. 
.2 Safety Requirements: worker and visitor protection. 

.1 Protective equipment and clothing to be worn by workers and visitors in Work 
Area includes: 
.1 Respirator NIOSH approved and equipped with filter cartridges with 

assigned protection factor of 50, acceptable to Authority having 
jurisdiction. Suitable for type of lead and level of lead dust exposure in 
Lead Work Area. Provide sufficient filters so workers can install new filters 
following disposal of used filters and before re-entering contaminated 
areas. 

.2 Disposable type protective clothing that does not readily retain or permit 
skin contamination, consisting of full body covering including head 
covering with snug fitting cuffs at wrists, ankles, and neck. 

.2 Requirements for workers: 
.1 Remove street clothes in clean change room and put on respirator with 

new filters or reusable filters, clean coveralls and head covers before 
entering Equipment and Access Rooms or Work Area. Store street 
clothes, uncontaminated footwear, towels, and similar uncontaminated 
articles in clean change room. 

.2 Remove gross contamination from clothing before leaving work area. 
Place contaminated work suits in receptacles for disposal with other lead 
- contaminated materials. Leave reusable items except respirator in
Equipment and Access Room. When not in use in Work Area, store work
footwear in Equipment and Access Room. Upon completion of lead
abatement, dispose of footwear as contaminated waste or clean
thoroughly inside and out using soap and water before removing from
Work Area or from Equipment and Access Room.
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.3 Enter unloading room from outside dressed in clean coveralls to remove 
waste containers and equipment from Holding Room of Container and 
Equipment Decontamination Enclosure system. Workers not to use this 
system as means to leave or enter work area. 

.3 Eating, drinking, chewing, and smoking are not permitted in Work Area. 

.4 Ensure workers are fully protected with respirators and protective clothing 
during preparation of system of enclosures prior to commencing actual lead 
abatement. 

.5 Ensure workers wash hands and face when leaving Work Area. Facilities for 
washing shall be shown on the layout plan provided by the Contractor prior to 
project start up. 

.6 Provide and post in Clean Change Room and in Equipment and Access 
Room the procedures described in this Section, in both official languages. 

.7 Ensure no person required to enter Work Area has facial hair that affects seal 
between respirator and face. 

.8 Visitor Protection: 
.1 Provide protective clothing and approved respirators to Authorized 

Visitors to Work Areas. 
.2 Instruct Authorized Visitors in use of protective clothing, respirators and 

procedures. 
.3 Instruct Authorized Visitors in proper procedures to be followed in 

entering into and exiting from Work Area. 

1.7 WASTE MANAGEMENT AND DISPOSAL 
.1 Separate waste materials for recycling in accordance with Section 01 74 21 - 

Construction/Demolition Waste Management and Disposal. 
.2 Handle and dispose of hazardous materials in accordance with CEPA, TDGA, Regional 

and Municipal regulations. 
.3 Disposal of lead waste generated by removal activities must comply with Federal, 

Provincial and Municipal regulations. Dispose of lead waste in sealed double thickness 6 
ml bags or leak proof drums. Label containers with appropriate warning labels. 

.4 Provide manifests describing and listing waste created. Transport containers by 
approved means to licensed landfill for burial. 

1.8 EXISTING CONDITIONS 
.1 Reports and information pertaining to lead based paint to be handled, removed, or 

otherwise disturbed and disposed of during this Project are bound into this specification 
immediately after Section 02 82 00.01. 

.2 Notify the Consultant of lead based paint discovered during Work and not apparent from 
drawings, specifications, or report pertaining to Work. Do not disturb such material until 
instructed by the Consultant. 
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1.9 SCHEDULING 
.1 Not later than two days before beginning Work on this Project notify the  following in 

writing, where appropriate: 
.1 Appropriate Regional or Zone Director of Medical Services Branch, Health 

Canada. 
.2 Provincial Ministry of Labour. 
.3 Disposal Authority. 

.2 Inform sub trades of presence of lead-containing materials identified in Existing 
Conditions. 

.3 Provide the Consultant copy of notifications prior to start of Work. 

.4 Hours of Work: perform work involving lead paint located at the primary building 
entrance outside of normal working hours. Include in Contract Sum additional costs due 
to this requirement. 

Part  2 - Products 

2.1 MATERIALS 
.1 Polyethylene: 0.15 mm unless otherwise specified; in sheet size to minimize joints. 
.2 FR polyethylene: 0.15 mm woven fibre reinforced fabric bonded both sides with 

polyethylene. 
.3 Tape: fibreglass - reinforced duct tape suitable for sealing polyethylene under dry 

conditions and wet conditions using amended water. 
.4 Slow - drying sealer: non-staining, clear, water - dispersible type that remains tacky on 

surface for at least 8 hours and designed for trapping residual lead paint residue. 
.5 Lead waste containers: metal type acceptable to dump operator with tightly fitting covers 

and 0.15 mm sealable polyethylene liners. 
.1 Label containers with pre-printed bilingual cautionary Warning Lead clearly 

visible when ready for removal to disposal site. 

Part  3 - Execution 

3.1 SUPERVISION 
.1 Approved Supervisor must remain within Lead Work Area during disturbance, removal, 

or other handling of lead based paints. 

3.2 PREPARATION 
.1 Remove and wrap items to be salvaged or reused, and transport and store in area 

specified by the Consultant. 
.2 Work Area: 
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.1 

.2 

.3 

.4 

.5 

.6 

.7 

.8 

Clean work areas using HEPA vacuum. If not practicable, use wet cleaning 
method. Do not use methods that raise dust, such as dry sweeping, or 
vacuuming using other than HEPA vacuum. 
Seal off openings, corridors, doorways, windows, skylights, ducts, grilles, and 
diffusers, with polyethylene sheeting sealed with tape. 
Place polyethylene sheets under the work area out 6 metres from the edge of the 
building.  The polyethylene sheets shall be adhered to the building 0.3 metres off 
of the ground to ensure entrapment of falling debris. 
Build airlocks at entrances and exits from work areas to ensure work areas are 
always closed off by one curtained doorway when workers enter or exit. 
At point of access to work areas install warning signs in both official languages in 
upper case "Helvetica Medium" letters reading as follows where number in 
parentheses indicates font size to be used: 
.1 CAUTION LEAD HAZARD AREA (25 mm). 
.2 NO UNAUTHORIZED ENTRY (19 mm). 
.3 WEAR ASSIGNED PROTECTIVE EQUIPMENT AND RESPIRATOR (19 

mm). 
.4 BREATHING LEAD CONTAMINATED DUST CAUSES SERIOUS BODILY 

HARM (7 mm). 
Maintain emergency and fire exits from work areas, or establish alternative exits 
satisfactory to Authority having jurisdiction. 
Where water application is required for wetting lead containing materials, provide 
temporary water supply by use of appropriately sized hoses for application of 
water as required. 
Provide electrical power and shut off for operation of powered tools and 
equipment. Provide 24 volt safety lighting and ground fault interrupter circuits on 
power source for electrical tools, in accordance with applicable CSA Standard. 
Ensure safe installation of electrical lines and equipment. 

.3 Worker Decontamination Enclosure System: 
.1 Worker Decontamination Enclosure System includes Equipment and Access 

Room and Clean Room, as follows: 
.1 Equipment and Access Room: construct adjacent to work areas. Install waste 

receptor and storage facilities for workers' shoes and protective clothing to be 
re-worn in work areas. Build large enough to accommodate specified 
facilities, equipment needed, and at least one worker allowing sufficient 
space to change comfortably. 

.2 Clean Room: construct with curtained doorway to outside of enclosures. 
Provide lockers or hangers and hooks for workers' street clothes and 
personal belongings. Provide storage for clean protective clothing and 
respiratory equipment. Install mirror to permit workers to fit respiratory 
equipment properly. 

.4 Construction of Decontamination Enclosures: 
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.1 Construct framing for enclosures or use existing rooms. Line enclosure with 
polyethylene sheeting and seal with tape, apply two layers of FR polyethylene on 
floor. 

.2 Construct curtain doorways between enclosures so when people move through 
or waste containers and equipment are moved through doorway, one of two 
closures comprising doorway always remains closed. 

.5 Separation of Work Areas from Occupied Areas 
.1 Barriers between Work Area and around the building main entrance to be 

constructed as follows: 
.1 Construct floor to ceiling lumber or metal stud framing, cover with 

polyethylene sheeting and seal with duct tape. Apply plywood over 
polyethylene sheeting. Seal plywood joints and between adjacent materials 
with surface film forming sealer, to create airtight barrier. 

.2 Cover plywood with polyethylene sheeting and sealed with duct tape. 
.6 Maintenance of Enclosures: 

.1 Maintain enclosures in clean condition. 

.2 Ensure barriers and polyethylene linings are effectively sealed and taped. Repair 
damaged barriers and remedy defects immediately. 

.3 Visually inspect enclosures at beginning of each work day. 

.4 Use smoke test method to test effectiveness of barriers as directed by the 
Consultant. 

3.3 LEAD - BASE PAINT ABATEMENT 
.1 Removal of lead based paint to be performed by scraping or sanding using non-powered 

hand tools. Chemical stripping may be considered but a detailed plan must be provided 
to the Consultant.  

.2 Remove lead based paint in small sections and pack as it is being removed in sealable 
0.15 mm plastic bags and place in labelled containers for transport. 

.3 Seal filled containers. Clean external surfaces thoroughly by wet sponging. Remove 
from immediate working area to Staging Area. Clean external surfaces thoroughly again 
by wet sponging before moving containers to decontamination Washroom. Wash 
containers thoroughly in decontamination Washroom, and store in Holding Room 
pending removal to Unloading Room and outside. Ensure containers are removed from 
Holding Room by workers who have entered from uncontaminated areas dressed in 
clean coveralls. 

.4 After completion of stripping work, wire brush and wet sponge surface from which lead 
based paint has been removed to remove visible material. During this work keep 
surfaces wet. 



Hawthorne Cottage Section 02 83 11 
Site Recapitalization Project LEAD - BASE PAINT ABATEMENT - 

INTERMEDIATE  PRECAUTIONS 
SJN-00239615-A0 Page 9 

.5 After wire brushing and wet sponging to remove visible lead based paint, and after 
encapsulating lead containing material impossible to remove, wet clean work area 
including equipment and access room, and equipment used in process. After inspection 
by the Consultant, apply continuous coat of slow drying sealer to surfaces. Do not 
disturb work for 8 hours with no entry, activity, ventilation or disturbance during this 
period. 

.6 After enclosing lead painted surfaces, wet clean work area and equipment and access 
room. During settling period no entry, activity, or ventilation will be permitted. 

3.4 INSPECTION 
.1 Perform inspection to confirm compliance with specification and governing authority 

requirements. Deviations from these requirements not approved in writing by the 
Consultant will result in work stoppage, at no cost to Owner. 

.2 The Consultant will inspect work for: 
.1 Adherence to specific procedures and materials. 
.2 Final cleanliness and completion. 
.3 No additional costs will be allowed by Contractor for additional labour or 

materials required to provide specified performance level. 
.3 When lead dust leakage from Work Area occurs the Consultant may order Work 

shutdown. 
.1 No additional costs will be allowed by Contractor for additional labour or 

materials required to provide specified performance level. 

3.5 LEAD SURFACE SAMPLING - WORK AREAS 
.1 Final lead surface sampling to be conducted as follows: 

.1 After Work Area has passed a visual inspection for cleanliness approved by the 
Consultant and acceptable coat of lock-down agent has been applied to surfaces 
within enclosure, and appropriate setting period of 8 hours has passed. The 
Consultant will perform lead wipe sampling in Work Area. 
.1 Final lead wipe sampling results from horizontal and vertical surfaces where 

lead based paints have been removed must show lead levels of less than 40 
micrograms of lead in dust per square foot. Samples must be collected and 
analyzed in accordance with EPA 747-R-95-007. 

.2 If wipe sampling results show levels of lead in excess of 40 micrograms per 
square foot, re-clean work area at contractor's expense and apply another 
acceptable coat of lock-down agent to surfaces. 

.3 Repeat as necessary until concentrtaions are less than 40 micrograms per 
square foot. 

3.6 FINAL CLEANUP 
.1 Following specified cleaning procedures, and when lead wipe sampling is below 

acceptable concentrations proceed with final cleanup. 
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.2 Remove polyethylene sheet by rolling it away from walls to centre of work area. Vacuum 
visible lead containing particles observed during cleanup, immediately, using HEPA 
vacuum equipment. 

.3 Place polyethylene seals, tape, cleaning material, clothing, and other contaminated 
waste in plastic bags and sealed labelled waste containers for transport. 

.4 Clean-up Work Areas, Equipment and Access Room, and other contaminated 
enclosures. 

.5 Clean-up sealed waste containers and equipment used in Work and remove from work 
areas, via Container and Equipment Decontamination Enclosure System, at appropriate 
time in cleaning sequence. 

.6 Conduct final check to ensure no dust or debris remains on surfaces as result of 
dismantling operations. 

3.7 RE-ESTABLISHMENT OF OBJECTS AND SYSTEMS 
.1 Repair or replace objects damaged in course of work to their original state or better, as 

directed by the Consultant. 

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1 Section 01 20 00 – Unit Prices. 

.2 Section 01 29 83 – Payment Procedures for Testing Laboratory Services. 

.3 Section 01 61 00 ‐ Common Product Requirements.   

1.02 PRICE AND PAYMENT PROCEDURES 

.1 Work of this Section is to be included in the lump sum price.   

1.03 REFERENCE STANDARDS 

.1 CSA Group   

.1 CSA A23.1/A23.2‐09, Concrete Materials and Methods of Concrete Construction/Test 
Methods and Standard Practices for Concrete.   

.2 CAN/CSA‐A179‐R2014, Mortar and Grout for Unit Masonry.   

1.04 DEFINITIONS 

.1 Raking: removal of loose/deteriorated mortar to a depth suitable for repointing until sound 
mortar, and/or 4x joint thickness and/or a 25 mm depth is reached.   

.2 Repointing: filling and finishing of masonry joints from which mortar is missing, has been raked 
out or has been omitted.   

.3 Back Pointing: repointing to depths greater than minimum raked depths specified, to bring 
mortar face to specified depth for raked joints.   

.4 Finish Pointing: repointing face of joint, to depth specified for raked joints.   

.5 Tooling: finishing of masonry joints using tool to provide final contour.   

.6 Low‐pressure water cleaning: water soaking of masonry using less than 350 kPa (50 psi) water 
pressure, measured at nozzle tip of hose.   

1.05 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section [01 33 00 ‐ Submittal Procedures].   

.2 Product Data:   

.1 Submit manufacturer's instructions, printed product literature and data sheets and include 
product characteristics, performance criteria, physical size, finish and limitations.   

.3 Samples:   
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.1 Provide labelled samples of materials to be used on project for approval before work 
commences.   

.4 Test and Evaluation Reports:   

.1 Provide certified test reports showing compliance with specified performance 
characteristics and physical properties.   

.2 Provide laboratory test reports certifying compliance of mortar ingredients with 
specifications requirements.   

1.06 QUALITY ASSURANCE 

.1 Mock‐ups:   

.1 Construct mock‐up in accordance with Section 01 45 00 ‐ Quality Control.   

.2 Construct mock‐up to demonstrate raking and repointing procedures for stone and brick 
masonry material specified in locations designated by Departmental Representative. 

.1 Mock‐up to include repointing at flashing installation at the base of one side of one 
chimney.     

.3 Notify Departmental Representative minimum of 48 hours prior to construction of the 
mock‐up.   

.4 Construct mock‐up under supervision of Departmental Representative to demonstrate a full 
understanding of specified procedures, techniques and formulations is achieved before 
work commences.   

.5 Construct mock‐up where directed by Departmental Representative.   

.6 Work not to proceed prior to approval of mock‐up. Allow 5 days for inspection of mock‐up 
by Departmental Representative before proceeding with masonry repointing work.   

.7 Repeat mock‐up until results obtained are to satisfaction of Departmental Representative.   

.8 Mock‐up will be used to:   

.1 Judge quality of work, substrate preparation, operation of equipment, material 
preparation and application, and curing methods.   

.2 Determine joint finish required.   

.3 Test to determine compliance with property requirements.   

.9 Accepted mock‐up will demonstrate minimum standard for this work. Mock‐up may remain 
as part of finished work.   

.2 Laboratory tests for mortar:   

.1 Refer to Section 01 29 83 – Payment Procedures for Testing Laboratory Services.   

.2 Test following properties, at a minimum, will be tested:   

.1 Compressive strength: 7 day and 28 day.   

.2 Air entrainment percentage.   
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.3 Sample mortar for testing purposes directly on site.   

.4 Testing laboratory to be approved in writing by Departmental Representative.   

1.07 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 ‐ Common Product 
Requirements and with manufacturer's written instructions.   

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory packaging, 
labelled with manufacturer's name and address.   

.3 Storage and Handling Requirements:   

.1 Store materials off ground in a dry location and in accordance with manufacturer's 
recommendations in clean, dry, well‐ventilated area.   

.2 Store cementitious materials and aggregates in accordance with CSA A23.1/A23.2.   

.3 Store lime putty in plastic lined sealed drums.   

.4 Keep material dry. Protect from weather, freezing and contamination.   

.5 Remove rejected or contaminated material from site.   

.6 Replace defective or damaged materials with new.   

1.08 SITE CONDITIONS 

.1 Ambient conditions: 

.1 When ambient temperature is below 10 degrees C or is forecast to fall below 5 degrees C 
within 24 hours:   

.1 Maintain temperature of lime at or above 10 degrees C at all times.   

.2 Store mortar materials for immediate use within heated enclosure. Allow mortar 
materials to reach minimum temperature of 10 degrees C before use.   

.3 Heat sand and aggregate temperature to minimum 10 degrees C and maximum 30 
degrees C.   

.4 Heat water temperature to minimum of 20 degrees C and maximum of 30 degrees C.   

.5 Provide enclosure system around curing area to ensure that stated conditions are 
maintained for curing period.   

.6 Use heated temporary enclosures to maintain temperatures above 10 degrees C in cold 
weather only with written approval of material manufacturer and Departmental 
Representative.   

.7 Submit enclosure system for approval from Departmental Representative.   

.2 Remove work exposed to temperatures lower than 5 degrees C as directed by Departmental 
Representative.   

.3 When ambient temperature is above 21 degrees C:   
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.1 Protect repointed areas from direct sunlight and wind.   

.2 Use protective methods acceptable to the Departmental Representative.   

PART 2 PRODUCTS 

2.01 MORTAR 

.1 Mortar: in accordance with CAN/CSA‐A179.   

.2 Proportion Specification:   

.1 In accordance with CAN/CSA‐A179.   

.3 Property Specification: 

.1 In accordance with CAN/CSA‐A179, including Annex A.   

.2 Bedding and finish pointing mortar for historic brickwork: Type N, Course.   

.i Mortar compressive strength at 7 days: minimum 2.0 MPa.   

.ii Mortar compressive strength at 28 days: minimum 3.5 MPa.   

.3 Appearance: New mortar to match appearance of existing with regard to colour and texture.   

PART 3 EXECUTION 

3.01 EXAMINATION 

.1 Verification of Conditions: verify masonry, staging and storage areas and notify Departmental 
Representative in writing of conditions detrimental to acceptable and timely completion of 
Work.   

.1 Visually inspect substrate in presence of Departmental Representative.   

.2 Inform in writing Departmental Representative areas of deteriorated masonry not 
previously identified.   

.2 Stop work and Notify Departmental Representative immediately if evidence of hazardous 
materials is discovered in work area.   

3.02 SPECIAL TECHNIQUES 

.1 Examine mortar joints.   

.1 Examine horizontal and vertical joints to determine which were struck first and whether 
they are the same style, as well as aspects of quality of work which establish authenticity of 
original work.   

.2 Replicate the style selected by Departmental Representative.   

.2 Test mortar joints.   
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.1 Procedure of testing: examine joints visually for signs of deteriorated masonry such as voids, 
spalled surfaces, loose or missing mortar, cracking or micro‐cracking at edges of joints or 
across joints, and dense cement‐rich mortar.   

.2 Test joints not visually deteriorated as follows:   

.1 Test for voids and weakness by using hammers or other approved means.   

.2 Perform examination and testing in co‐operation with Departmental Representative so 
that unsound joints can be marked and recorded.   

3.03 RAKING JOINTS 

.1 Use manual raking tool to obtain clean masonry surfaces.   

.1 Remove deteriorated and adhered mortar from masonry surfaces to full depth of 
deteriorated mortar but in no case less than 25 mm leaving square corners and flat surface 
at back of cut. 

.2 Clean out voids and cavities encountered.   

.2 Remove mortar without chipping, altering or damaging masonry units.   

.3 Where use of power tools to remove mortar is deemed appropriate by Departmental 
Representative:   

.1 Grinding is to be performed under supervision. Only the mason whose work was approved 
during the mock‐up exercise can use power tools to remove existing mortar.     

.2 Rake out using maximum 86 mm diameter blades to centre of joint only, to a maximum 
depth of 20 mm. Mortar must remain on each side of saw cut. Raking must not touch 
masonry units.   

.3 Stop saw cut 50 to 75 mm from end of vertical and discontinuous horizontal joints. Do not 
cut into masonry units.   

.4 Notify Departmental Representative to inspect raking, prior to removing remaining mortar 
with hand tools.   

.5 Remove remaining mortar with hand tools.   

.4 Clean surfaces of joints with compressed air or non‐ferrous brush without damaging texture of 
exposed joints or masonry units.   

.5 Flush open joints and voids; clean open joints and voids with low pressure water and if not free 
draining blow clean with compressed air.   

.6 Leave no standing water.   

.7 Replace stone or brick damaged as a result of careless raking of saw cutting, at no cost to 
Owner.   

3.04 REPOINTING 

.1 When required repair and replacement work is complete carry out repointing.   
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.2 Before repointing, wash down wall to be repointed and allow to dry to damp, but not wet. 
Ensure that dust and debris are removed from joints and wall surfaces prior to repointing.   

.3 Keep masonry damp while pointing is being performed.   

.4 Completely fill joint with mortar.   

.1 If surface of masonry units has worn rounded edges keep pointing back from surface to 
maintain same width of joint   

.2 Avoid feathered edges.   

.3 Pack mortar firmly into voids and joints, ensuring full contact with back and sides of joint 
and leaving no voids.   

.5 Build‐up pointing in layers not exceeding 25 mm in depth.   

.1 Allow each layer to set before applying subsequent layers.   

.2 Maintain joint width.   

.6 Tool joints to match existing profile or as directed by Departmental Representative.     

.1 Tool, compact and finish using jointing tool or mason's slick to force mortar into joint. 
Ensure jointing tool fits within width of joint. Use tools of varying widths to meet this 
requirement.   

.7 Remove excess mortar from masonry face before it sets.   

3.05 PROTECTION DURING CURING PROCESS 

.1 Cover completed and partially completed work not enclosed or sheltered at end of each work 
day.   

.1 Membranes should extend to 0.5 m over surface area of work and be tightly installed to 
prevent finished work from drying out too rapidly.   

.2 Cover with waterproof tarps to protect newly laid mortar from frost, rainfall and rapid drying 
conditions such as wind.   

.1 Maintain tarps in place for minimum of 2 weeks after repointing.   

.2 Ensure that bottoms of tarps permit airflow to reach mortar in joints.   

.3 Anchor coverings securely in position.   

.4 Damp cure:   
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.1 Provide damp cure for back pointing and finish pointing mortars, at a minimum temperature 
of 5 degrees C.   

.2 Install and maintain wetted burlap protection during the curing process, using heavy and 
tight‐woven burlap:   

.3 Minimum 3 days.   

.4 Wet mist burlap only ‐ ensure no direct spray reaches surface of curing mortar.   

.5 Ensure burlap is not in contact with masonry. Leave air space of minimum 50 mm between 
burlap and masonry.   

.6 Shade areas of work from direct sunlight and maintain constant dampness of burlap.   

.5 Provide for off‐hours and week‐end work as required to maintain specified curing conditions.   

.6 Protect from drying winds. Pay particular attention at corners of structure.   

.7 Maintain ambient temperature of minimum 5 degrees C after repointing masonry for:   

.1 Minimum 7 days in summer.   

.2 Minimum 14 days in cold weather conditions using dry heated enclosures.   

3.06 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 ‐ Cleaning.   

.1 Leave Work area clean at end of each day.   

.2 Clean surfaces thoroughly of mortar droppings, stains and other blemishes resulting from work 
of this contract on a daily basis, as work progresses.   

.3 Remove droppings and splashings using clean water and thick cotton rags.   

.4 Clean masonry with stiff natural bristle brushes and plain water only if mortar has fully cured.   

.5 Clean masonry with low pressure clean water and soft natural bristle brush.   

.6 Obtain approval of Departmental Representative prior to using other cleaning methods for 
persistent stains.   

.7 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment in 
accordance with Section 01 74 11 ‐ Cleaning.   

3.07 PROTECTION OF COMPLETED WORK 

.1 Protect adjacent finished work against damage which may be caused by on‐going work.   

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1 Section 01 33 00 ‐ Submittal Procedures. 

.2 Section 01 74 11 – Cleaning. 

.3 Section 01 74 21 ‐ Construction/Demolition Waste Management and Disposal. 

1.02 REFERENCE STANDARDS 

.1 CSA International   

.1 CSA B111‐[1974(R2003)], Wire Nails, Spikes and Staples.   

.2 CSA O121‐[08], Douglas Fir Plywood.   

.3 CSA O141‐[05(R2009)], Softwood Lumber.   

.4 CSA O151‐[09], Canadian Softwood Plywood.   

.5 CAN/CSA‐O325.0‐[07], Construction Sheathing.   

.6 CAN/CSA‐Z809‐[08], Sustainable Forest Management. 

.7 CAN/CSA‐O80 SERIES‐15 ‐ Wood preservation   

.2 National Research Council Canada (NRC)   

.1 National Building Code of Canada [2015] (NBC).   

.3 National Lumber Grades Authority (NLGA)   

.1 Standard Grading Rules for Canadian Lumber [2010]. 

.4 American Wood Protection Association (AWPA) 2016 Standards U1, T1, and P5.     

1.03 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 ‐ Submittal Procedures.   

.2 Product Data:   

.1 Submit manufacturer's instructions, printed product literature and data sheets for [rough 
carpentry work] and include product characteristics, performance criteria, physical size, 
finish and limitations.   
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1.04 QUALITY ASSURANCE 

.1 Lumber identification: by grade stamp of an agency certified by Canadian Lumber Standards 
Accreditation Board.   

.2 Plywood identification: by grade mark in accordance with applicable CSA standards.   

.3 Plywood, OSB and wood based composite panel construction sheathing identification: by 
grademark in accordance with applicable CSA standards.   

1.05 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 ‐ Common Product 
Requirements and with manufacturer's written instructions.   

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory packaging, 
labelled with manufacturer's name and address.   

.3 Storage and Handling Requirements:   

.1 Store materials off ground in dry location and in accordance with manufacturer's 
recommendations in clean, dry, well‐ventilated area.   

.2 Store and protect wood from nicks, scratches, and blemishes.   

.3 Replace defective or damaged materials with new.   

PART 2 PRODUCTS 

2.01 MATERIALS 

.1 Lumber: unless specified otherwise, softwood, S4S, moisture content 19% or less in accordance 
with following standards:   

.1 CAN/CSA‐O141.   

.2 NLGA Standard Grading Rules for Canadian Lumber.   

.3 CAN/CSA‐Z809 or FSC or SFI certified.   

.2 Furring, blocking, nailing strips, grounds, rough bucks, [cants,] curbs, fascia backing and sleepers:   

.1 Board sizes: "Standard" or better grade.   

.2 Dimension sizes: "Standard" light framing or better grade.   

.3 Post and timbers sizes: "Standard" or better grade.   

.3 Panel Materials:   

.1 Douglas fir plywood (DFP): to CSA O121, standard construction.   

.2 Canadian softwood plywood (CSP): to CSA O151, standard construction.   

.3 Plywood, OSB and wood based composite panels: to CAN/CSA‐O325.   
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.4 Wood Preservative:   

.1 Surface‐applied wood preservative: to CAN/CSA‐080 Series, stained finish. 

.2 Pressure treated wood products: to AWPA U1, T1 and P5. 

.1 Arsenic and chromium free products. 

.2 Produced with quaternary ammonium compound.     

.5   Primers, Paints and Coatings: as per relevant Division 9 sections (interior/exterior).     

2.02 ACCESSORIES 

.1 Fasteners: to CAN/CSA‐G164, for exterior work.   

.2 Nails, spikes and staples: to CSA B111.   

.3 Bolts: Sizes as indicated on drawings, complete with nuts and washers.   

.4 Proprietary fasteners: toggle bolts, expansion shields and lag bolts, screws and lead or inorganic 
fibre plugs or explosive actuated fastening devices, etc. as indicated on the drawings or 
recommended for purpose by manufacturer and approved by Departmental Representative. 

PART 3 EXECUTION 

3.01 EXAMINATION 

.1 Verification of Conditions: verify conditions of substrates previously installed under other 
Sections or Contracts are acceptable for rough carpentry installation in accordance with 
manufacturer's written instructions.   

.1 Visually inspect substrate in presence of Departmental Representative.   

.2 Inform Departmental Representative of unacceptable conditions immediately upon 
discovery.   

.3 Proceed with installation only after unacceptable conditions have been remedied and after 
receipt of written approval to proceed from Departmental Representative.   

3.02 PREPARATION 

.1 Treat surfaces of material with wood preservative, before installation.   

.2 Apply preservative by dipping, or by brush to completely saturate and maintain wet film on 
surface for minimum 3 minute soak on lumber and 1 minute soak on plywood.   

.3 Re‐treat surfaces exposed by cutting, trimming or boring with liberal brush application of 
preservative before installation.   

.4 Treat material as indicated on drawings or as follows:   

.1 Wood cants, fascia backing, curbs, nailers, sleepers on roof deck where bitumen membrane 
will be installed.   
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.2 All wood structural supports in contact with or within 150 mm of the ground.       

3.03 INSTALLATION 

.1 Comply with requirements of National Building Code of Canada (NBC), supplemented by the 
following paragraphs.   

.2 Install furring and blocking as required to space‐out and support casework, cabinets, wall and 
ceiling finishes, facings, fascia, soffit, siding and other work as required.   

.3 Align and plumb faces of furring and blocking to tolerance of 1:600.   

.4 Install rough bucks, nailers and linings to rough openings as required to provide backing for 
frames and other work.   

.5 Install wood cants, fascia backing, nailers, curbs and other wood supports as required and 
secure using galvanized or stainless steel fasteners, unless otherwise indicated on drawings.   

.6 Install wood backing, dressed, tapered and recessed slightly below top surface of roof insulation 
for roof hopper.   

.7 Install sleepers as indicated.   

.8 Use caution when working with particle board. Use dust collectors and high quality respirator 
masks.   

.9 Frame, anchor, fasten, tie and brace members to provide necessary strength and rigidity.   

.10 Countersink bolts where necessary to provide clearance for other work.   

3.04 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 ‐ Cleaning.   

.1 Leave Work area clean at end of each day.   

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment in 
accordance with Section 01 74 11 ‐ Cleaning.   

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1 Section 01 33 00 ‐ Submittal Procedures. 

.2 Section 01 61 00 ‐ Common Product Requirements. 

.3 Section 01 74 21 ‐ Construction/Demolition Waste Management and Disposal. 

.4 Section 09 03 61 ‐ Historic – Repainting Exterior Surfaces. 

1.02 REFERENCE STANDARDS 

.1 Architectural Woodwork Manufacturers Association of Canada (AWMAC) and Architectural 
Woodwork Institute (AWI) 

.1 Architectural Woodwork Standards, 2nd edition. 

.2 CSA International   

.1 CSA B111‐[1974(R2003)], Wire Nails, Spikes and Staples.   

.2 CSA O121‐[08], Douglas Fir Plywood.   

.3 CSA O141‐[05(R2009)], Softwood Lumber.   

.4 CSA O151‐[09], Canadian Softwood Plywood.   

.3 National Lumber Grades Authority (NLGA)   

.1 Standard Grading Rules for Canadian Lumber [2010]. 

1.03 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 ‐ Submittal Procedures.   

.2 Submit shop drawings: 

.1 Indicate details of construction, profiles, jointing, fastening and other related details. 

.2 Indicate materials, thicknesses, finishes and hardware. 

1.04 QUALITY ASSURANCE 

.1 Lumber identification: by grade stamp of an agency certified by Canadian Lumber Standards 
Accreditation Board.   

.2 Plywood, OSB and wood based composite panel construction sheathing identification: by grade 
mark in accordance with applicable CSA standards. 
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1.05 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 ‐ Common Product 
Requirements and with manufacturer's written instructions.   

.2 Storage and Handling Requirements:   

.1 Store materials off ground in dry location and in accordance with manufacturer's 
recommendations in clean, dry, well‐ventilated area.   

.2 Store and protect wood from nicks, scratches, and blemishes.   

.3 Replace defective or damaged materials with new.   

PART 2 PRODUCTS 

2.01 LUMBER MATERIAL 

.1 Lumber: unless specified otherwise, softwood, S4S, moisture content 19% or less in accordance 
with following standards:   

.1 CAN/CSA‐O141.   

.2 NLGA Standard Grading Rules for Canadian Lumber.   

.3 CAN/CSA‐Z809 or FSC or SFI certified.   

.2 Machine stress‐rated lumber is acceptable. 

.3 Hardwood lumber: moisture content 10 % or less in accordance with following standards: 

.1 National Hardwood Lumber Association (NHLA). 

.2 AWMAC custom grade, moisture content as specified. 

.4 Primers, Paints and Coatings: as per relevant Division 9 sections (interior/exterior).     

2.02 PANEL MATERIAL 

.1 Douglas fir plywood (DFP): to CSA O121, standard construction. 

.2 Canadian softwood plywood (CSP): to CSA O151, standard construction. 

2.03 ACCESSORIES 

.1 Nails and staples: to CSA B111; galvanized to CAN/CSA‐G164 for exterior work, interior humid 
areas and for treated lumber; plain finish elsewhere. 

.2 Wood screws: plain, type and size to suit application. 

.3 Bolts: Sizes as indicated on drawings, complete with nuts and washers. 

.4 Storm window eye‐bolts: 6 mm lag screw, gimlet point configuration with eyelet for installation; 
75 mm long; 10 threads per 25 mm; complete with 19 mm diameter washer; hot dipped 
galvanized to CAN/CSA‐G164. 
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.5 Proprietary fasteners: toggle bolts, expansion shields and lag bolts, screws and lead or inorganic 
fibre plugs or explosive actuated fastening devices, etc. as indicated on the drawings or 
recommended for purpose by manufacturer and approved by Departmental Representative. 

.6 Adhesive: polyurethane; passes ANSI test as Type PVA. 

.7 Felt: 3 mm thick, natural fibre felt strip 25 mm width. 

PART 3 EXECUTION 

3.01 CONSTRUCTION AND INSTALLATION (GENERAL) 

.1 Do finish carpentry to Quality Standards of the Architectural Woodwork Manufacturers 
Association of Canada (AWMAC), except where specified otherwise. 

.2 Scribe and cut as required, fit to abutting walls, and surfaces, fit properly into recesses and to 
accommodate piping, columns, fixtures, outlets, or other projecting, intersecting or penetrating 
objects. 

.3 Form joints to conceal shrinkage. 

.4 Fastening: 

.1 Position items of finished carpentry work accurately, level, plumb, true and fasten or anchor 
securely. 

.2 Design and select fasteners to suit size and nature of components being joined. Use 
proprietary devices as recommended by manufacturer. 

.3 Set finishing nails to receive filler. Where screws are used to secure members, countersink 
screw in round cleanly cut hole and plug with wood plug to match material being secured. 

.4 Replace items of finish carpentry with damage to wood surfaces including hammer and 
other bruises. 

 

3.02 EXTERIOR FENCING 

.1 If necessary to replace: form posts from local black spruce trunks to suit sleeves. Trim branches 
off to trunk surface and peel bark. Allow 30 days to dry cure, then prime paint. 

.2 Fence rails: full dimension, rough cut 2x4s (51 x 102 mm). Ship‐lap ends (at posts). Prime paint 
and allow full cure. Secure rails with #10 screws. Each rail to span a minimum of three post 
(typical running ‐ not necessarily at corners). Stagger joints in top and bottom rails. 

.3 Fence palings: full dimension, rough cut 1x4s (25 x 102 mm). Prime paint. Nail to rails ‐ two nails, 
diagonally staggered, at both top and bottom rails. Maintain consistent nailing pattern. Trim 
tops using chalk line after assembly and paint exposed ends. 

.4 Apply first and second coats of exterior paint to entire finished assembly. 
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3.03 STANDING AND RUNNING TRIMS 

.1 Use scarf joints for replacement sections of all exterior trims. Angle of scarf to be cut to best 
shed water – i.e. angle to slope with direction of run‐off.     

.2 Blend replacement sections of wood trim seamlessly into existing sections. 

.3 Butt and cope internal/inside corner joints to make a snug, tight joint. Cut right angle joints of 
casing and trim to match existing style of joint.   

.4 Do not splice new pieces of replacement trim to each other; install continuous lengths of new 
material. Only splice new material into existing material with scarf joints as noted above. 

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED WORK 

.1 Section 01 33 00 – Submittal Procedures 

.2 Section 01 45 00 – Quality Control. 

.3 Section 06 08 99 ‐ Rough Carpentry For Minor Works. 

.4 Section 06 20 00 – Finish Carpentry.   

.5 Section 07 62 00 – Sheet Metal flashings and Trim. 

1.02 REFERENCES 

.1 CSA B111‐1974 Wire Nails, Spikes and Staples. 

.2 ASTM B101‐02 Specification for Lead Coated Copper Sheet and Strip for Building Construction. 

.3 ASTM B370‐98 Specification for Copper Sheet and Strip for Building Construction. 

.4 ASTM D226/D226M‐17 Standard Specification for Asphalt‐Saturated Organic Felt Used in 
Roofing and Waterproofing.  

1.03 JOB MOCK‐UP 

.1 Construct mock‐up in accordance with Section 01 45 00 – Quality Control. 

.2 Construct 1200 x 1200 mm panel of shingle pattern including eave ridge and valley details. 

.3 Mock‐up may be part of finished work. 

.4 Allow 24 h for inspection of mock‐up by Departmental Representative before proceeding with 
shingle work. 

1.04 SAMPLES 

.1 Submit samples in accordance with Section 01 33 00 – Submittal Procedures. 

.2 Submit duplicate full size shingles, of finish and profile specified. 

1.05 SHOP DRAWINGS 

.1 Submit shop drawings in accordance with Section 01 33 00 – Submittal Procedures. 

.2 Indicate details of flashing installation. 
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1.06 STORAGE AND HANDLING 

.1 Provide and maintain dry, off‐ground weatherproof storage. 

.2 Use boards to cover top of pile to keep out rain and prevent over‐drying of bundles or loose 
shingles/shakes in top layer. 

.3 Remove only in quantities required for same day use. 

1.07 PROTECTION 

.1 Workers to wear soft‐soled shoes while applying shingle/shake roof, and under no 
circumstances wear hob‐nailed or calked footwear. 

.2 If it is essential to walk over roof for any purpose, use boards for walk‐way. 

.3 Scaffolding, toe‐holts, shingling stools, applicators platforms and other apparatus employed by 
applicator should when removed, leave little or no trace of their presence and not compromise 
in any way weather tightness of roof. 

PART 2 PRODUCTS 

2.01 REPLACEMENT/REPAIR MATERIALS 

.1 Sawn Shingles: 

.1 Species: eastern white cedar. 

.2 Grade: Extra “A”. 

.3 Profile: Uniform, Tapered. Minimum thickness at butt is 10 mm, may be as thick as 12.5 mm 
at butt. All shingles on project to have same profile and thickness.  

.4 Widths: random widths, 83 mm minimum ‐ 275 mm maximum. 

.5 Lengths: minimum 400 mm, maximum 405 mm. 

.6 Grain: 100% edge grain. 

.7 Wood: clear, free from excessive grain sweeps or bad cross‐grain. 

.8 Preparation: resquared and rebutted for square butt perpendicular to shingle edge. 

.2 Miscellaneous wood pieces or blocking required for roof installation, including pieces at eave 
gutters, valleys, gable rakes and rolls for flashing to be species group #1 Eastern White Cedar. 

.3 Interleaving organic felt: 

.1 #30 Saturated felt underlayment as per ASTM D4869, Type 1. 

.2 Width: 460 mm.   

.4 Flashing: 

.1 Copper:  
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.1 ASTM B370; temper H00 (cold‐rolled) except where temper 060 is required for forming; 

16 oz. (0.55 mm).  

.2 Provide lead coating in accordance with ASTM B101 on exposed copper surfaces. 

.5 Flashing nails to be of same material as sheet metal to CSA BIII, flat head roofing nails of length 
and thickness suitable for metal flashing application. 

.6 Shingle nails: round head galvanized nails 50 mm. 
 

2.02 EXISTING/INSTALLED MATERIALS (INCLUDED FOR INFORMANTION ONLY) 

.1 The following materials are installed on the existing roof and are included in this specification 
for information and if a small section/area requires repair or replacement where abutting the 
Work of this Contract. 

.2 Underlayment: 

.1 Waterproofing layer (installed directly on existing roof sheathing): 

.1 Self‐adhering SBS modified bitumen, glass‐mat reinforced roofing underlayment. 
.i Weight: 2.0 kg/m2  

.ii Top face: sanded 

.iii Underface: silicone release film 

.iv Primer: liquid‐applied primer as recommended by manufacturer. 

.v Thickness: 1.6 mm 

 
.vi Standard of acceptance: Lastobond 240 by Soprema with Elastocol Stick primer. 

.2 Breathable rainscreen underlayment (installed over waterproofing layer, under shingles): 

.1  Three‐dimensional nylon matrix in roll form. 

.i Dimensions: 

1. Width: 1,000 mm 

2. Length: 18,750 mm 

3. Thickness: 7.04 mm 

.ii Weight: 9.7 lbs/roll 

.iii Standard of acceptance: Cedar Breather by Benjamin Obdyke Inc. 

.2 Accessories: 

.i Nail‐gunnable ridge vent on a roll for use with narrow hip and ridge shingles. 

.ii Net free area: 80.6 cm2/305 mm length. 

.iii Thickness: 16 mm. 

.iv Standard of acceptance: Rapid Ridge 7 by Benjamin Obdyke Inc.  

PART 3 EXECUTION 
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3.01 INSTALLATION OF LEAD COATED COPPER FLASHINGS 

.1 Valley flashings: 

.1 Intersecting roof planes of equal pitch: valley sheets to extend from centre line of valley, up 
each side a distance of at least 300 mm. 

.2 Intersecting roof planes of unequal pitch: valley sheets to extend from centre line of valley, 
up side of valley with steeper pitch at least 250 mm, and up side of valley with lower pitch a 
distance of 250 mm. 

.3 Valley flashings for closed valleys to be discontinuous, interwoven with shingle courses and 
have headlap to match existing. 

.2 Ridge: 

.1 Install flashing over wood ridge roll and secure with nails at bottom edges.   

.2 Flashing to extend out over roof 25 mm from base of wood flashing substrate.   

.3 Base: 

.1 Flashings shall be at least 230 mm high and shall project at least 200 mm out on roof. 

.2 Where base flashing is stepped, steps shall be equal, horizontal width between 230mm and 
300 mm and vertical height between 2 and 4 courses. 

.3 On sloped intersections, sheets shall be lapped minimum of 75 mm. 

.4 When run horizontally, sheets shall be flat locked and soldered. 

.5 Vertical joints at corners of chimney to be lock seam. 

.4 Cap flashings or counter flashings: 

.1 Flashings shall turn down over base flashings not less than 100 mm extend to within 25 mm 
of surface of finished roof. 

.5 Continuous flashings: 

.1 Flashings shall be at least 150 mm high and shall project at least 100 mm out on roof. 

.2 At sloped intersections, sheets shall be lapped a minimum of 100 mm and be soldered only 
on top. 

.6 Sidewall: 

.1 Window caps and all other projections at points where rain water accumulates or snow 
piles, to be provided with flashings. Extend flashings up under shingles of side walls at least 
150 mm. 

.2 Mitred corners or "jointed" corners with square strip or moulding to have continuous 
narrow metal flashing strip. Woven inside corners shall be step flashed.   

3.02 SHINGLE ROOFING REPAIR PROCEDURE 
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.1 Split the defective/damaged shingle into smaller pieces along the wood grain using a hammer 

and chisel. Pull out as many pieces of the shingle as possible. 

.2 Be careful not to damage the breathable rainscreen underlayment or any installed flashings or 
membranes that are intended to remain. 

.3 Carefully pry up the shingle immediately above the damaged area and using a hacksaw blade or 
shingle ripper tool cut off the nails.  

.4 Measure and cut a replacement shingle 13 mm narrower than the space to leave a 6 mm gap on 
each side of the new shingle for expansion. 

.5 Gently tap the replacement shingle into place underneath the course above with a wood block 
and hammer. Stop approximately 19 mm before the butt edge of the shingle is flush with the 
adjacent shingles.  

.6 Drive two roofing nails through the replacement shingle just below the butt edge of the existing 
shingle in the course immediately above, angled upward at approximately 45 degrees.  

.7 Using a wood block at the butt edge of the replacement shingle, hammer it up and under the 
shingle course above the remaining 19 mm.  

.8 Carefully flatten the adjacent shingles in the course above the replacement shingle if they were 
disturbed by the repair procedure.      

3.03 GENERAL SHINGLE ROOFING INSTALLATION 

.1 Starter course. 

.1 Double shingles at eaves. 

.2 Block up starter course sufficient to bring high points of all shingle courses into alignment. 

.3 Project butts 25 mm from first sheathing board or face of felt moulding. 

.2 Typical course: 

.1 Install shingles with weather exposure and having double thickness of shingles at any given 
point. Weather exposure  to be no greater than 140mm. 

.2 Spacing: 

.1 Shingles under 130 mm wide minimum: 3 mm joints. 

.2 Shingles over 130 mm wide: 6‐13 mm joints. 

.3 Stagger joints minimum of 40 mm in succeeding courses. Ensure that in any 3 courses no 
two joints are in alignment. 

.3 Lay shingles with grain perpendicular to eaves, except at ridges and hips where grain should 
run parallel to the odd angle cut of the shingle. 

.4 In laying mixed flat and vertical grain shingles, avoid lining up joints with centre‐lines of 
"hearts" and never break a joint directly below centre‐lines of "hearts". 
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.5 Wide flat grained shingles of lower grades, if entirely flat grained, should be split so that no 

shingles of this kind wider than 200 mm will be found in roof. 

.6 Shingles shall be kept 25 mm clear of any vertical flashing. 

.3 Install 460mm wide interleaved course of #30 felt over the top portion of the shingles and 
extend onto the cedar breather material (at each course of wood shingle). 

.4 Nailing: 

.1 For concealed nailing, typical roof use 2 nails per roof per shingle up to 200 mm wide 3 nails 
per shingle in excess of 200 mm wide.  Space nails 25 mm from edge with additional nails 
100 mm apart across face of shingle and 25 mm above butt line of following course. 

.2 Bottom shingles of double starter course to have additional line of nailing 13 mm back from 
overhang. Spacing to be similar to that of typical roof course.  

.3 Extra nailing shall be provided final course of shingles at ridge, 25 mm plus down from ridge 
if sawing off, or breaking off of extra shingle length, in situ, is required.  

.4 Drive nails flush but do not crush shingles. 

.5 Drive nails flush but do not crush shingles and shakes. 

.5 Finishing gable rake: 

.1 Place 150 mm tilting fillet of cedar bevel siding full length of each gable and with thick edge 
flush with sheathing edge. 

.2 Butts of shingles which rest on tilting fillet to be cut back to produce a slight slant at an 
angle of 45ø to side joint. 

.3 Upper corner of edge shingles to be clipped off. 

.4 Edge protection of shingles over end rafters or barge boards and mouldings to be 25 mm. 

.6 Finishing the hip ridges, alternate overlap site applied shingles: 

.1 Select shingles of approximately same width and strictly vertical grain for use as ridge 
shingles. 

.2 Carry slope shingles of main roof up to centreline of ridge. 

.3 Start laying the ridge cap at each end with a double starter course and proceed to centre. At 
that point nail a small saddle of shingles butts to splice two lines. 

.4 First shingles nailed in place with one edge resting against a guide strip chalked line from 
centre‐line of ridge. 

.5 Edge of shingles projecting over centre of ridge to be cut back on a bevel. 

.6 Shingles on opposite side applied and projecting edge cut back to fit. 

.7 Apply shingles in following courses, alternately in reverse order. 

.8 Weather exposure  to be no greater than 140mm. 

.7 Ridge combing: 
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.1 Butts of shingles comprising top courses, either side of ridge, to be placed against a guide 

strip down from centreline of ridge. 

.2 Feather ends of shingles on leeward side to be cut flush with top of ridge. 

.3 Feather ends of shingles on windward side to be run 25 or 50 mm over and past ends of the 
cut‐off shingles. 

.4 Install wood ridge roll blocking/trim and lead coated copper flashing cap as detailed.  
 
  

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED WORK 

.1 Section 06 08 99 – Rough Carpentry for Minor Works. 

.2 Section 09 03 61 – Historic – Repainting Exterior Surfaces.    

1.02 REFERENCES 

.1 CSA B111‐1974 Wire Nails, Spikes and Staples. 

.2 NLGA Standard Grading Rules for Canadian Lumber 1991 Select and Better (Subject to CAN/CSA 
0141‐91 and ALS PS 20‐70. 

.3 National Building Code of Canada 1995, Part 9, Section 9.27.6. 

.4 Canadian Painting Contractors' Architectural (CPCA). 

.1 Painting Specifications Manual 1993. 

.5 Canadian General Standards Board (CGSB). 

.1 CAN/CGSB‐1.28‐M89, Alkyd, Exterior House Paint. 

.2 CAN/CGSB‐1.126‐M91, Vinyl Sealer for Wood. 

.3 CGSB 1‐GP‐189M‐78, Primer, Alkyd, Wood, Exterior. 

.4 CGSB 85‐GP‐1M‐78, Painting (New) Exterior Wooden Surfaces. 

1.03 SAMPLES            

.1 Submit samples in accordance with Section 01 33 00 – Submittal Procedures. 

.2 Submit duplicate 150 x 150 mm size profile specified. 

PART 2 PRODUCTS 

2.01 MATERIALS 

.1 Lumber siding: to NLGA Standard Grading Rules for Canadian Lumber. 

.1 Bevel siding: eastern white pine, No.1 select or better grade, factory finished, smooth 
texture, patterns as indicated on the drawings. 

.1 Sizes to match existing, approximately 16 mm thick at bottom edge with 100 mm 
exposed to weather.  

.2 Siding shall be kiln dried to maximum moisture content of 12% and shall be free of large 
knots, knot holes and loose knots. 
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.2 Accessories: 

.1 Nails: to CSA B111, 51 mm or 76 mm hot‐dip galvanized with round head. 

.2 Trims and mouldings: eastern white pine, No.1 select or better grade, sizes as indicated on 
the drawings. 

.3 Sealants: As per Section 07 92 00 – Joint Sealants. 

PART 3 EXECUTION 

3.01 INSTALLATION 

.1 Install sill flashings, wood starter strips, inside corner flashings, edgings and flashings over 
openings. 

.2 Fasten wood siding in straight, aligned lengths to sheathing. Stagger butt joints not less than 800 
mm and distribute evenly over wall faces. Cut butt joints at 45 degrees. Seal cut surfaces with a 
1.6mm bead of sealant. Drive nails so that nail heads are just in contact with the siding surface. 

.3 Face nail siding 25mm from the bottom. 

3.02 PAINTING 

.1 Refer to section 09 03 61 – Historic – Repainting Exterior Surfaces for painting of both existing 
clapboard and new replacement sections of wood siding.  

 
END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED WORK 

.1 Section 01 33 00 ‐ Submittal Procedures. 

.2 Section 01 35 43 ‐ Environmental Procedures. 

.3 Section 01 45 00 ‐ Quality Control. 

.4 Section 01 61 00 ‐ Common Product Requirements. 

.5 Section 01 74 11 ‐ Cleaning. 

.6 Section 01 74 21 ‐ Construction/Demolition Waste Management and Disposal. 

.7 Section 01 78 00 ‐ Closeout Submittals. 

.8 Section 06 08 99 ‐ Rough Carpentry for Minor Works. 

.9 Section 07 62 00 ‐ Sheet Metal Flashing and Trim. 

.10 Section 07 92 00 ‐ Joint Sealants. 

1.02 REFERENCES 

.1 ASTM E 108 ‐ 17, Standard Test Methods for Fire Tests of Roof Coverings. 

.2 CGSB 37‐GP‐19M, Cement, Plastic, Cutback Tar. 

.3 CAN/CGSB‐37.29, Rubber‐ Asphalt Sealing Compound. 

.4 CGSB 37‐GP‐56M Membrane, Modified, Bituminous, Prefabricated, and Reinforced for Roofing. 

.5 Canadian Roofing Contractors Association (CRCA): CRCA Specification Manual. 

.6 FM Global Group: “Approval Standard for Single Ply, Polymer‐Modified Bitumen Sheet, Built‐Up 
Roof (BUR) and Liquid Applied Roof Assemblies for use in Class 1 and Non‐Combustible Roof 
Deck Construction” (Class No. 4470, April 2010) and Loss Prevention Data Sheet 1‐28 "Wind 
Loads to Roof Systems and Roof Deck Securement" (January, 2012). 

.7 UL 1897 Standard for Safety for Uplift Tests for Roof Covering Systems. 

1.03 SUBMITTALS 

.1 Submit manufacturer's printed product literature, specifications and data sheets. 

.2 Submit shop drawings in accordance with Section 01 33 00 ‐ Submittal Procedures. 

.3 Submit manufacturer’s minimum maintenance requirements for meeting warranty 
requirements. 
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1.04 STORAGE AND HANDLING 

.1 Refer to Section 01 61 00 ‐ Common Product Requirements for storage and handling 
requirements. 

.2 Provide and maintain dry, off‐ground weatherproof storage. 

.3 Store materials in upright position. Store membrane rolls with selvage edge up, store as per 
manufacturer’s requirements to meet warranty. 

.4 Remove only in quantities required for same day use. 

.5 Place plywood runways over work to protect work and enable work flow. 

.6 Store sealants at +5°C minimum. 

.7 All materials to be delivered and stored in conformance with the requirements described by the 
manufacturer; remain in their original packaging, displaying the manufacturer's name, product 
name, weight, and reference standards, as well as all other indications or references considered 
standard. 

.8 At all times, protect and store materials in a dry and properly ventilated area, away from any 
welding flame or spark and sheltered from the elements or any harmful substance. Only 
materials destined for same‐day use can be removed from this storage area. In cold weather, 
store materials in a heated area at a minimum temperature of 10°C and removed prior to 
application. If rolls cannot be stored in a heated environment, they may be pre‐conditioned 
before installation. Consult manufacturer's membrane application procedures. 

.9 Store adhesives and emulsion‐based waterproofing mastics at a minimum 5°C. Store adhesives 
and solvent‐based mastics at sufficiently high temperatures to ensure ease of application. 

.10 Avoid material overloads which may affect the structural integrity of specific roof areas. 

1.05 ENVIRONMENTAL REQUIREMENTS 

.1 Do not install roofing when temperature remains below ‐18°C or manufacturer’s minimum 
requirements, whichever is higher, for torch application, or to manufacturers' recommendations 
for mop application. 

.2 Minimum temperature for solvent‐based adhesive is ‐5°C, or manufacturer’s minimum 
requirements, whichever is higher. 

.3 Install roofing on dry deck, free of snow and ice, use only dry materials and apply only during 
weather that will not introduce moisture into roofing system. 

1.06 PROTECTION 

.1 Fire Extinguishers: maintain one stored pressure rechargeable type with hose and shut‐off 
nozzle, ULC labeled for A, B and C class protection. Size 9 kg on roof per torch applicator, within 
10 m of torch applicator. 
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.2 Contractor to provide safety person on site at all times during the roofing process and shall 

remain on site two (2) hours after work has ceased or after torching has stopped.  Safety person 
shall scan the perimeter and roof penetration details with a hand held infrared gun. 

1.07 WARRANTY 

.1 Provide a written guarantee by the Contractor, stating that the roofing application has been 
performed in compliance with the plans and specifications, and for two (2) years from the date 
of Substantial Certificate of Completion, the Contractor shall repair, at no expense, any defects 
which result of a failure to comply with the plans and specifications. 

.2 Warranty to be non‐prorated. 

1.08 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate and recycle waste materials in accordance with Section 01 74 19 ‐      
Construction/Demolition Waste Management. 

.2 Separate metal and corrugated cardboard‐packaging and place in designated areas for recycling. 

.3 Do not burn scrap at the project site. 

1.09 PRE‐INSTALLATION MEETING 

.1 Hold a pre‐installation meeting prior to start of roofing works, with the roofing contractor's 
representative and the Departmental Representative.  The purpose of this meeting is to review 
particular installation conditions specific to this project. Document a report of this meeting. 

PART 2 PRODUCTS 

2.01 CAP SHEET 

.1 This specification is provided for repair and/or replacement material in the event that the 
existing (newly installed) roofing requires repair or is damaged during the course of the Work 
and requires repair.  

.2 Existing cap sheet was installed in courses with 230 mm areas exposed between lap‐
joint/seams. This will require that the typical 1000 mm wide rolls be cut, allowing courses of 230 
mm with a 100 mm selvage width for a total product width of 330 mm.  

.3 Cap sheet: to CGSB 37‐GP‐56M, Styrene‐Butadiene‐Styrene (SBS) elastomeric polymer, 
prefabricated sheet, glass, polyester reinforcement, weighing 250 g/m2. 

.1 Type 2, fully adhered. 

.2 Class G‐granule surfaced. 

.3 Grade 2 ‐ heavy duty service. 

.4 Bottom surface: 

.1 Torch‐applied: plastic film. 
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.2 Adhesive applied: sanded.  

.5 Colour: 

.1 Veranda roof: green. 

.2 Other roof areas: black.  

.6 Cap sheet membrane properties: 

.1 Strain energy (longitudinal/transversal): 10.0/10.0 kN/m. 

.2 Breaking strength (longitudinal/transversal): 18.0/10.0 kN/m. 

.3 Ultimate elongation (longitudinal/transversal): 60/65 %. 

.4 Tear resistance: 75 N. 

.5 Cold bending at ‐30 degrees C: No cracking. 

.6 Static puncture resistance: > 420. 

.7 Dimensional Stability: ‐0.8 / 0.2 %. 

.4 Schedule: 

.1 Install as replacement and/or repair sections on all roof surfaces, if necessary due to 
existing condition or as indicated on drawings.  

.i To be torch‐applied to all roof areas except the veranda roof. 

.ii Veranda roof to be adhered with cold‐applied adhesive. 

2.02 PRIMERS 

.1 A blend of elastomeric bitumen, volatile solvents and adhesive enhancing additives used to 
prime concrete or metal substrates to enhance the adhesion of torch‐applied membranes. 

2.03 COLD‐APPLIED ADHESIVE 

.1 Liquid, trowel‐applied, odourless, polyether based adhesive used to adhere SBS bituminous 
membranes on flashings and sloped surfaces > 3%. 

.1 Density: 1.3 kg/litre. 

.2 Ultimate elongation: 450%. 

.3 Viscosity, Brookfield a 25°C: 150,000 cP. 

.4 Solids by weight: 99%. 

.5 Curing time: 7 days at 25 deg. C / 50% RH. 

2.04 SEALERS 

.1 Mastic made of synthetic rubbers, plasticized with bitumen and solvents with aluminum 
pigments to provide greater resistance to U.V. 

2.05 PENETRATION FLASHINGS 
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.1 Existing cast iron plumbing stacks are to remain as‐is and are not to be cut down or otherwise 

altered. 

.2 Manufactured Pitch Pocket System: 

.1 Part 1: half‐round, 50 mm high solid urethane curb sections sized to suit pipe diameter. 

.2 Part 2: Polyether adhesive/sealant to adhere curb sections to roof and seal critical areas around 
the penetration.  

.3 Part 3: Two‐part pourable self‐leveling urethane sealant to fill pitch pocket once it is secured in 
place and sealed as per part 2. 

.4 Colour: black. 

.5 Standard of acceptance: M‐Curb Pitch Pocket System by GAF.  

PART 3 EXECUTION 

3.01 WORKMANSHIP 

.1 Do roofing work in accordance with manufacturer’s minimum requirements, applicable 
standards in Canadian Roofing Contractors Association (CRCA) Roofing Specifications Manual 
and to FM Design No. 1‐90, except where specified otherwise. 

.2 Roofing work must be completed in a continuous fashion as surfaces are readied and weather 
conditions permit. 

.3 Seal all seams that are not covered by a cap sheet membrane in the same day. The cap sheet 
cannot be installed if any moisture is present at/in the base sheet seams. 

.4 Ensure waterproofing conditions for roofs at all times, including protection during installation 
work by other trades and progressive protection as work is completed (e.g. vents). 

 

3.02 CAP SHEET APPLICATION 

.1 Do membrane application in accordance with manufacturer's recommendations. 

.2 Cap sheet is required to be installed in courses with 230 mm areas exposed between lap‐
joint/seams. 

.3 Starting at low point on roof, parallel to slope / parallel to eave line, unroll cap sheet, align and 
reroll from both ends. 

.4 On the veranda roof:  
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.1 Apply membrane adhesive over protection board substrate and base membrane with a 

4.8 mm notched trowel in conformance with manufacturer’s instructions at a rate of 0.8 
litres/m2 with a thickness of 31 mil on each surface. 

.2 Wait 10 minutes before placing membrane on protection board substrate. Apply 
pressure on surface with a membrane roller. 

.5 On all other roof areas: 

.1 Unroll and torch cap sheet onto base sheet taking care not to burn membrane or its 
reinforcement. 

.6 Lap sheets 75 mm minimum for side laps and 100 mm minimum for end laps. Offset joints in cap 
sheet 300 mm minimum from those in base sheet. 

.7 Application to be free of blisters, fishmouths and wrinkles. 

3.03 ROOF PENETRATIONS 

.1 Remove existing pitch pocket systems. 

.2 Repair membrane damaged by pitch pocket removal.  

.3 Install pitch pocket system at existing roof vent stacks and seal to membrane in accordance with 
the manufacturer's recommendations and details. 

3.04 CLEANING 

.1 Perform in accordance with Section 01 74 11 ‐ Cleaning. 

.2 Remove debris, equipment and excess material from all roof surfaces and dispose in accordance 
with Section 01 74 21 ‐ Construction/Demolition Waste Management and Disposal. 

  

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED WORK 

.1 Section 06 10 00 ‐ Rough Carpentry 

.2 Section 07 31 29 ‐ Wood Shingles and Shakes 

.3 Section 07 46 23 ‐ Wood Siding 

.4 Section 07 52 00 – Modified Bitumen Roofing 

1.02 REFERENCES 

.1 ASTM B32‐00 Specification for Solder Metal. 

.2 ASTM B101‐02 Specification for Lead Coated Copper Sheet and Strip for Building Construction. 

.3 ASTM B370‐98 Specification for Copper Sheet and Strip for Building Construction. 

.4 CSA A123.3‐M1979 Asphalt or Tar Saturated Roofing Felt. 

.5 CSA B111‐1974 Wire Nails, Spikes and Staples. 

.6 CAN/CGSB‐37.5‐M89 Cutback Asphalt Plastic Cement. 

.7 CAN/CGSB‐51.32‐M77 Sheathing, Membrane, Breather Type. 

.8 Copper Development Association (CDA) "Copper in Architecture Handbook" 

.9 Canadian Roofing Contractors Association (CRCA). 

1.03 SAMPLES 

.1 Submit shop drawings in accordance with Section 01 33 00 – Submittal Procedures. 

.2 Submit duplicate 50 x 50 mm samples of sheet metal material. 

PART 2 PRODUCTS 

2.01 SHEET METAL MATERIALS 

.1 Copper:  

.1 ASTM B370; temper H00 (cold‐rolled) except where temper 060 is required for forming; 16 
oz./sf (0.55 mm).  

.2 Provide lead coating in accordance with ASTM B101 on all copper flashing with surfaces 
exposed to view and/or subject to weather exposure. 

2.02  ACCESSORIES 
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.1 Isolation coating: alkali resistant bituminous paint. 

.2 Plastic cement: to CGSB 37‐GP‐5Ma. 

.3 Underlay for metal flashing: No. 30 perforated asphalt felt to CSA A123.3. 

.4 Paper Slip Sheet: 4 to 6‐lb. rosin‐sized building paper. 

.5 Sealants: refer to Section 07 92 00 – Joint Sealants. 

.6 Cleats: of same material, and temper as sheet metal, minimum 50 mm wide. Thickness same as 
sheet metal being secured. 

.7 Fasteners: of same material as sheet metal, to CSA B111, ring thread flat head roofing nails of 
length and thickness suitable for metal flashing application. 

.8 Washers: of same material as sheet metal, 1 mm thick with rubber packings. 

.9 Solder: to ASTM B32, alloy composition 60/40 tin/lead for lead‐coated copper, with rosin flux. 

.10 Flux: rosin, cut hydrochloric acid, or commercial preparation suitable for materials to be 
soldered. 

.11 Touch‐up paint: as recommended by prefinished material manufacturer. 

2.03 FABRICATION 

.1 Install sheet metal work as detailed. 

.2 Use concealed fastenings except where approved before installation. 

.3 Shop‐fabricate work to greatest extent possible. Comply with details shown and with applicable 
requirements of Copper Development Association (CDA) "Copper in Architecture Handbook" 
and other recognized industry practices. Fabricate for waterproof and weather‐resistant 
performance, with expansion provisions for running work, sufficient to permanently prevent 
leakage, damage, or deterioration of the work. Form work to fit substrates. Comply with 
material manufacturer instructions and recommendations for forming material. Form exposed 
copper work without excessive oil‐canning, buckling, and tool marks, true to line and levels 
indicated, with exposed edges folded back to form hems.    

.4 Seams: Fabricate nonmoving joins in copper sheets with flat‐lock seams, soldered or lap seams 
riveted and soldered. 

.1 Rivet joints for additional strength where required.    

.5 Expansion Provisions: Where lapped or bayonet‐type expansion provisions in work cannot be 
used or would not be sufficiently  water/weatherproof, form expansion joints of intermeshing 
hooked flanges, not less than 1 inch deep, filled with mastic sealant (concealed within joints).     

.6 Sealant Joints: Where movable, nonexpansion type joints are indicated or required for proper 
performance of work, form metal to provide for proper installation of elastomeric sealant, in 
compliance with CDA standards.      
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PART 3  EXECUTION 

3.01 INSTALLATION 

.1 General: Except as otherwise indicated, comply with manufacturer's installation instructions and 
recommendations and with CDA "Copper in Architecture Handbook". Anchor units of work 
securely in place by methods indicated, providing for thermal expansion of units; conceal 
fasteners where possible, and set units true to line and level as indicated.  Install work with laps, 
joints, and seams that will be permanently watertight and weatherproof.  

.2 Underlayment: Where installation is to be directly on cementitious or wood substrates, install a 
slip sheet of red rosin paper on a course of asphalt saturated felt. 

.3 Bed flanges of work in a thick coat of bituminous roofing cement where required for waterproof 
performance. 

.4 Install reglets to receive counterflashing in manner and by methods indicated. Where shown in 
concrete, furnish reglets to trades of concrete work for installation as work of Division‐3 
sections. Where shown in masonry, furnish reglets to trades of masonry work, for installation as 
work of Section 04051. 

.5 Install counterflashing in reglets, either by snap‐in seal arrangement or by soldering in place for 
anchorage and filling reglet with mastic or elastomeric sealant, as indicated and depending on 
degree of sealant exposure.  

3.02 CLEANING 

.1 Clean exposed copper surfaces, removing substances that might cause discoloration of metal. 
 
 

END OF SECTION 
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PART 1 GENERAL 

1.01 SECTION INCLUDES 

.1 Materials, preparation and application for caulking and sealants. 

.2 Text to complete other various Sections containing sealant or caulking specifications, including 
Section 07 52 00 ‐ Modified Bituminous Membrane Roofing. 

1.02 RELATED SECTIONS 

.1 Section 01 33 00 ‐ Submittal Procedures. 

.2 Section 01 45 00 ‐ Quality Control. 

.3 Section 01 61 00 ‐ Common Product Requirements. 

.4 Section 01 74 21 – Construction/Demolition Waste Management and Disposal. 

.5 Section 06 08 99 – Finish Carpentry. 

.6 Section 07 31 29 – Wood Shingles and Shakes. 

.7 Section 07 46 23 – Wood Siding. 

.8 Section 07 52 00 – Modified Bituminous Membrane Roofing.  

.9 Section 07 62 00 ‐ Sheet Metal Flashing and Trim. 

1.03 REFERENCES 

.1 American Society for Testing and Materials (ASTM) 

.1 ASTM C719, Standard Test Method for Adhesion and Cohesion of Elastomeric Joint Sealants 
under Cyclic Movement (Hockman Cycle). 

.2 ASTM C919, Standard Practice for Use of Sealants in Acoustical Applications. 

.3 ASTM C920, Standard Specification for Elastomeric Joint Sealants. 

.2 Canadian General Standards Board (CGSB) 

.1 CAN/CGSB‐19.13, Sealing Compound, One‐component, Elastomeric, Chemical Curing. 

.2 CAN/CGSB‐19.17‐M90 One‐Component, Acrylic Emulsion Base Sealing Compound. 

.3 CAN/CGSB‐19.21‐M87 Sealing and Bedding Compound Acoustical. 

.4 CAN/CGSB‐19.22‐M90 Mildew Resistant, Sealing Compound for Tubs and Tiles. 

.3 Department of Justice Canada: 

.1 Canadian Environmental Protection Act (CEPA). 
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.4 Health Canada/Workplace Hazardous Materials Information System (WHMIS) 

.1 Material Safety Data Sheets (MSDS). 

.5 Transport Canada (TC) 

.1 Transportation of Dangerous Goods Act (TDGA). 

1.04 SUBMITTALS 

.1 Manufacturer's product to describe. 

.1 Caulking compound. 

.2 Primers. 

.3 Sealing compound, each type, including compatibility when different sealants are in contact 
with each other. 

.4 Installation instructions, surface preparation and product limitations. 

.2 Submit duplicate samples of each type of material and colour. 

.3 Cured samples of exposed sealants for each color where required to match adjacent material. 

.4 Manufacturers’ instructions to include installation instructions for each product used. 

.5 Manufacturer’s maintenance information to include required review periods and maintenance 
requirements to maintain warranty coverage. 

1.05 QUALITY ASSURANCE 

.1 Mock‐Up 

.1 Construct mock‐up in accordance with Section 01 45 00 ‐ Quality Control. 

.2 Construct mock‐up to show location, size, shape and depth of joints complete with back‐up 
material, primer, caulking and sealant. Mock‐up may be part of finished work. 

.3 Allow 24 hours for inspection of mock‐up by Owner’s Representative before proceeding with 
sealant work. 

.4 Mock‐up will be used: 

.5 To judge workmanship, substrate preparation, operation of equipment and material 
application. 

.6 When accepted, mock‐up will demonstrate minimum standard of quality required for this 
Work. 

.2 Bond Testing 

.1 Manufacturer to perform a bond test to confirm primer requirements for maximum 
adhesion based on actual flashing metal and colour of sealant.  
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.2 Confirm any risk of adverse staining or discolouration that would impair the visual 
appearance of the substrate. 

.3 Manufacturer to submit verification report that includes all acceptable installation 
requirements for each intended use. 

1.06 DELIVERY, STORAGE, AND HANDLING 

.1 Deliver, handle, store and protect materials in accordance with Section 01 61 00 ‐ Common 
Product Requirements. 

.2 Deliver and store materials in original wrappings and containers with manufacturer's seals and 
labels, intact. Protect from freezing, moisture, water and contact with ground or floor. 

1.07 ENVIRONMENTAL AND SAFETY REQUIREMENTS 

.1 Comply with requirements of Workplace Hazardous Materials Information System (WHMIS) 
regarding use, handling, storage, and disposal of hazardous materials; and regarding labeling 
and provision of material safety data sheets acceptable to Labour Canada. 

.2 Conform to manufacturer's recommended temperatures, relative humidity, and substrate 
moisture content for application and curing of sealants including special conditions governing 
use. 

1.08 PROJECT CONDITIONS 

.1 Environmental Limitations: 

.1 Do not proceed with installation of joint sealants under following conditions: 

.1 When  ambient  and  substrate  temperature  conditions  are  outside  limits  permitted  by 
joint sealant manufacturer, or are below 4.4˚C. 

.2 When joint substrates are wet. 

.2 Joint‐Width Conditions: 

.1 Do not proceed with installation of joint sealants where joint widths are less than or greater 
than those allowed by joint sealant manufacturer for applications indicated. 

.3 Joint‐Substrate Conditions: 

.1 Do not proceed with installation of joint sealants until contaminants capable of interfering 
with adhesion are removed from joint substrates, per manufacturer’s requirements. 

PART 2 PRODUCTS 

2.01 SEALANT MATERIALS 

.1 Sealants and Caulking compounds must: 
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.1 Meet or exceed all applicable governmental and industrial safety and performance 
standards; and  

.2 Be manufactured and transported in such a manner that all steps in the process, including 
the disposal of waste products arising therefrom, will meet the requirements of all 
applicable governmental acts, by laws and regulations including, for facilities located in 
Canada, the Fisheries Act and the Canadian Environmental Protection Act (CEPA). 

.2 Sealant and caulking compounds must not be formulated or manufactured with: aromatic 
solvents, fibrous talc or asbestos, formaldehyde, halogenated solvents, mercury, lead, cadmium, 
hexavalent chromium, barium or their compounds, except barium sulphate. 

.3 Sealant and caulking compounds must be accompanied by detailed instructions for proper 
application so as to minimize health concerns and maximize performance, and information 
describing proper disposal methods. 

.4 Where sealants are qualified with primers use only these primers. 

2.02 SEALANT 

.1 For use in sealing air/vapour barrier penetrations: ASTM C920 Type S, Grade NS, Class 25, 
moisture cure, medium modulus one‐part, low odor / VOC using silyl‐terminated polyether 
polymer: 

.1 ASTM C719 +/‐ 25%. 

.2 Elongation, ultimate: 450‐550 %. 

.3 Modulus, 100%: 275 – 345 kPa (40‐50 psi). 

.4 Shore A Hardness: 25 ±5. 

.5 Tensile Strength: 1034 – 1378 kPa (150‐200 psi) 

.6 Standard of acceptance: HE925BC – BES Sealant by Henry. 

.2 For general purpose masonry use: ASTM C920 Type S, Grade NS, Class 50 One‐component, 
moisture cure, silicone sealing compound. 

.1 Movement capability: ± 50%. 

.2 Modulus, 50% extension: 193 kPa (28 psi). 

.3 Elongation, ultimate: 1600. 

.4 Shore A Hardness: 15. 

.5 VOC: 22 g/L. 

.6 Standard of acceptance: Contractor’s Concrete Sealant by Dow Corning. 

.3 For general purpose exterior use: ASTM C920 Type S, Grade NS, Class 35 One‐component, 
moisture cure, silicone sealing compound. 

.1 Movement capability: ± 40%. 
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.2 Modulus, 50% extension: 380 kPa (55 psi). 

.3 Elongation, ultimate: 550. 

.4 Shore A Hardness: 25 ±5. 

.5 VOC: 35 g/L. 

.6 Standard of acceptance: Contractor’s Weatherproofing Sealant by Dow Corning. 

.4 For general roofing applications: CAN/CGSB 19.13 and ASTM C920, Type S, Grade NS, Class 50, 
Use NT, G, A & O. 

.1 Standard of acceptance: 

.1 795 Silicone Building Sealant by Dow Corning. 

.2 Spectrem 2 High Performance Silicone by Tremco. 

.3 WS‐290 by Sikasil. 

.5 Preformed Compressible and Non‐Compressible back‐up materials. 

.1 Polyethylene, Urethane, Neoprene or Vinyl Foam. 

.1 Extruded closed cell foam backer rod. 

.2 Size: oversize 30 to 50 %. 

.2 Neoprene or Butyl Rubber. 

.1 Round solid rod, Shore A hardness 70. 

.3 High Density Foam. 

.1 Extruded closed cell polyvinyl chloride (PVC), extruded polyethylene, closed cell, Shore A 
hardness  20,  tensile  strength  140  to  200  kPa,  extruded  polyolefin  foam,  32  kg/m3 
density, or neoprene foam backer, size as recommended by manufacturer. 

.4 Bond Breaker Tape. 

.1 Polyethylene bond breaker tape which will not bond to sealant. 

2.03 JOINT CLEANER 

.1 Non‐corrosive and non‐staining type, compatible with joint forming materials and sealant 
recommended by sealant manufacturer. 

.2 Primer: as recommended by manufacturer. 

PART 3 EXECUTION 

3.01 PROTECTION 

.1 Protect installed Work of other trades from staining or contamination. 
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3.02 SURFACE PREPARATION 

.1 Examine joint sizes and conditions to establish correct depth to width relationship for 
installation of backup materials and sealants. 

.2 Clean bonding joint surfaces of harmful matter substances including dust, rust, oil grease, and 
other matter which may impair work. 

.3 Do not apply sealants to joint surfaces treated with sealer, curing compound, water repellent, or 
other coatings unless tests have been performed to ensure compatibility of materials. Remove 
coatings as required. 

.4 Ensure joint surfaces are dry and frost free. 

.5 Prepare surfaces in accordance with manufacturer's directions. 

3.03 PRIMING 

.1 Where necessary to prevent staining, mask adjacent surfaces prior to priming and caulking. 

.2 Prime sides of joints in accordance with sealant manufacturer's instructions immediately prior to 
caulking. 

3.04 BACKUP MATERIAL 

.1 Apply bond breaker tape where required to manufacturer's instructions. 

.2 Install joint filler to achieve correct joint depth and shape, with approximately 30% compression. 

3.05 MIXING 

.1 Mix materials in strict accordance with sealant manufacturer's instructions. 

3.06 APPLICATION 

.1 Sealant. 

.1 Apply sealant in accordance with manufacturer's written instructions. 

.2 Mask edges of joint where irregular surface or sensitive joint border exists to provide neat 
joint. 

.3 Apply sealant in continuous beads. 

.4 Apply sealant using gun with proper size nozzle. 

.5 Use sufficient pressure to fill voids and joints solid. 

.6 Form surface of sealant with full bead, smooth, free from ridges, wrinkles, sags, air pockets, 
embedded impurities. 

.7 Tool exposed surfaces before skinning begins to give slightly concave shape. 
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.8 Remove excess compound promptly as work progresses and upon completion. 

.2 Curing. 

.1 Cure sealants in accordance with sealant manufacturer's instructions. 

.2 Do not cover up sealants until proper curing has taken place. 

.3 Cleanup. 

.1 Clean adjacent surfaces immediately and leave Work neat and clean. 

.2 Remove excess and droppings, using recommended cleaners as work progresses. 

.3 Remove masking tape after initial set of sealant.     

 

END OF SECTION 
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1  GENERAL 

1.01  RELATED REQUIREMENTS 

.1 Section 01 33 00 ‐ Submittal Procedures. 

.2 Section 01 35 29.06 ‐ Health and Safety Requirements. 

.3 Section 01 45 00 ‐ Quality Control. 

.4 Section 01 61 00 ‐ Common Product Requirements. 

.5 Section 01 74 11 – Cleaning.   

.6 Section 01 74 21 – Construction/Demolition Waste Management and Disposal.     

.7 Section 01 78 00 ‐ Closeout Submittals. 

.8 Section 02 83 11 – Lead‐Base Paint Abatement – Intermediate Precautions.     

.9 Section 06 20 00 – Finish Carpentry. 

1.02  REFERENCE STANDARDS 

.1    American Society for Testing and Materials International (ASTM)   
.1    ASTM C 35‐[01(2005)], Standard Specification for Inorganic Aggregates for Use in 

Gypsum Plaster.   
.2    ASTM C 841‐[03], Standard Specification for Installation of Interior Lathing and Furring.   
.3    ASTM C 842‐[05], Standard Specification for Application of Interior Gypsum Plaster.   

1.03  QUALITY ASSURANCE 

.1    Qualifications: Work to be undertaken by skilled personal with a minimum 5 years experience, 
references to be made available upon request.   

.2    Mock‐up: construct mock‐up in accordance with Section 01 45 00 ‐ Quality Control.   

.3    Locate where directed by Departmental Representative.   

.5    Allow 24 hours for inspection of mock‐up by Departmental Representative before proceeding 
with plaster work.   

.6    When accepted, mock‐up will demonstrate minimum standard of quality required for this work. 
Approved mock‐up may remain as part of finished work.   

1.04  DELIVERY, STORAGE AND HANDLING 

.1    Deliver, store, and handle materials in accordance with Section 01 61 00 ‐ Common Product 
Requirements.   



Hawthorne Cottage        HISTORIC ‐ PLASTER  SECTION 09 03 51 
Site Recapitalization Project Phase II          June 17, 2019 
PROJECT NO. 592    PAGE 2   
IF Tender  
 

.1    Ensure bagged materials are delivered to site and stored in original containers.   

.2    Ensure loose material is delivered, clean, and stored to prevent contamination by 
foreign material.   

.3    Protect material from damage by moisture and freezing.   

.2    Waste Management and Disposal:   
.1    Separate waste materials in accordance with Section 01 74 21 ‐ Construction/Demolition 

Waste Management and Disposal.   

1.05  AMBIENT CONDITIONS 

.1    Do plaster work when ambient temperature is between 13 degrees C and 21 degrees C under 
conditions specified in ASTM C842.   

.2    Ventilate and heat to facilitate proper application and curing of plaster in accordance with 
Section 01 51 00 ‐ Temporary Utilities.   
.1    Ensure that high temperatures do not effect plaster drying process when spotlights are 

used during repair of existing plaster.   

.3    Maintain air moisture content at 15% relative humidity to facilitate proper curing of plaster and 
minimize cracking.   
.1    Keep records of actual air moisture content for specified period of cure.   

2  PRODUCTS 

2.01  MATERIALS 

1. Wood Lath: Group 'D' spruce‐pine‐fir rough sawn, sized to match existing. 

2. Nails: 32 mm long, galvanized steel wire type. 

4. Gypsum Plaster: to ASTM C 842.   

7. Plaster of Paris: to ASTM C 842.   

8. Sand: to ASTM C 35. Clean, sharp, free from deleterious matter. 

9. Fibres: hair or jute or sisal fibre, 13 to 51 mm long, clean, free from grease, dry.   

10. Water: potable, free of substances that would affect set of plaster. 

11. Admixtures: use only with written approval of Departmental Representative. 

2.02  MIXES 

.1    Premixed plastering cement: all material to be from the same manufacturer.     
.1    Base coat: premixed plastering cement and reinforced with 0.3% to 0.5% chopped glass fibre, 25 

mm to 75 mm long.   
.2    Brown coat: premixed, white finishing plaster.   
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.3    Finishing coat: premixed, finishing plaster.   

.2    Mix plaster in accordance with manufacturer's written recommendations.   

.3    Accurately maintain measuring proportions from batch to batch.   

.4    Have materials hand mixed.   

.5    Keep mixing tools and bins free of hardened residue.   

.6    Time limit: discard mix that is not used and placed within time noted in manufacturer’s instructions. 

3  EXECUTION 

3.01  SITE VERIFICATION OF CONDITIONS 

.1    Examine and report in writing to Departmental Representative areas of deteriorated plaster not 
previously identified.   

.2    Obtain Departmental Representative's approval and instructions for repair and replacement of 
plaster before proceeding with repair work.   

3.02  PROTECTION 

.1    Protect any fittings and surfaces adjacent to work by covering or masking.   

3.03  INSTALLATION 

.1    Installation and Repair of lath.   
.1    Remove and replace damaged, rotted lath using new wood lath.   
.2    Lath spacing: Same as existing original.   

3.04  APPLICATION 

.1    Ensure that plaster finish follows original methods to maintain appearance of original work.   

.2    Do plaster work to ASTM C 842, unless otherwise specified.   

.3    Scratch Coat:   
.1    Follow manufacturer’s instructions. 
.2  Apply specified scratch coat, thickness 8 mm minimum, with trowel, using sufficient 

pressure to force it between gaps of lath. Ensure even surface.   
.3    Scratch surface with broom when initial set is obtained (2‐4 days). 

.4  Intermediate Brown Coat: 
1.       Follow manufacturer’s instructions. 
2.       Wet scratch coat and prepare as recommended by manufacturer. 

3.  Apply Brown Coat to thickness required to match existing finishes less 6 mm for 
finish coat.   
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.5    Finish coat:   
.1    Follow manufacturer’s instructions. 
.2  Prepare brown coat as recommended by manufacturer.   
.2    Apply specified finish coat to a minimum thickness of 6 mm or as required to match 

existing finishes.   
.3    Smooth finish coat with metal trowel to achieve desired texture and appearance.   
.4    Trowel patch work to smooth surface, even with adjacent work.   

3.05  CLEANING 

.1    Remove droppings and splashings, immediately, using clean sponge and water.   

3.06  PROTECTION 

.1    Protect finished adjoining work, during execution of plaster work, with polyethylene sheets or 
building paper.   

.2    Remove surplus material, tools, equipment and debris from work area on completion of work.   

3.07  CURING 

.1    Cure plaster for time indicated in manufacturer’s written instructions.   

.2    Maintain temperature between 13 and 21 degrees C.   

.3    Maintain relative humidity between 30 % and 40%.   

END OF SECTION 
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PART 1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1 Section 01 33 00 - Submittal Procedures. 

.2 Section 01 35 29.06 - Health and Safety Requirements. 

.3 Section 01 45 00 - Quality Control. 

.4 Section 01 61 00 - Common Product Requirements. 

.5 Section 01 74 11 – Cleaning.  

.6 Section 01 74 21 – Construction/Demolition Waste Management and Disposal.   

.7 Section 01 78 00 - Closeout Submittals. 

.8 Section 02 83 11 – Lead-Base Paint Abatement – Intermediate Precautions.   

.9 Section 06 20 00 – Finish Carpentry. 

.10 Section 07 46 23 – Wood Siding.   

1.02 PRICE AND PAYMENT PROCEDURES 

.1 Alternates:  

.1 Identify alternate products in writing for review of and approval by Departmental 
Representative. 

.1 Requests for alternate approval: in writing and accompanied by manufacturer's 
literature and recommendations.   

.2 Change of manufacturer's brands and/or sources of supply of painting materials from those 
previously approved only on approval of Departmental Representative.  

1.03 REFERENCE STANDARDS 

.1 Health Canada/Workplace Hazardous Materials Information System (WHMIS)  

.1 Material Safety Data Sheets (MSDS).  

.2 Master Painters Institute (MPI)  

.1 Maintenance Repainting Manual [current edition], Master Painters Institute (MPI) including 
Identifiers, Evaluation, Systems, Preparation and Approved Products List.  

.3 National Fire Code of Canada (NFC), [2015].  

1.04 ACTION AND INFORMATIONAL SUBMITTALS 
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.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.  

.2 Product Data:  

.1 Submit manufacturer's instructions, printed product literature and data sheets for paints 
and coating products and include product characteristics, performance criteria, physical size, 
finish and limitations.  

.2 Submit WHMIS MSDS in accordance with Section 01 35 29.06 - Health and Safety 
Requirements. 

.3 Samples:  

.1 Submit coating colour sample matches for review and selection.  

1.05 CLOSEOUT SUBMITTALS 

.1 Submit in accordance with Section 01 78 00 - Closeout Submittals.  

.2 Operation and Maintenance Data: submit operation and maintenance data for paints and 
coatings for incorporation into manual.  

.1 Provide records of products used. List products in relation to finish system and include 
following:  

.1 Product name, type and use (e.g. materials and location).  

.2 Manufacturer's product number.  

.3 Colour code numbers.  

.4 Manufacturer's Material Safety Data Sheets.  

.3 Submit maintenance record of painting work.  

1.06 MAINTENANCE MATERIAL SUBMITTALS 

.1 Extra Stock Materials:  

.1 Submit one, 4 litre can of each type and colour of finish coating. Identify type and colour in 
accordance with established colour schedule and finish system.  

1.07 QUALITY ASSURANCE 

.1 Regulatory Agency Sustainability Approvals:  

.1 Conform to applicable standards and requirements for exterior repainting work including 
cleaning, preparation and priming.  

.2 Retain purchase orders, invoices and other documents and produce when requested by 
Departmental Representative.  

.2 Qualifications:  

.1 Contractor must have proven satisfactory experience with historic structures painting. 
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.1 Refer to Table 1.4.1 of Qualification Forms for further information.    

.2 Qualified journeypersons: as identified by local jurisdiction.  

.3 Apprentices: work under direct supervision of qualified journeyperson in accordance with 
applicable trade regulations.  

.3 Mock-ups:  

.1 Construct mock-ups in accordance with Section 01 45 00 - Quality Control.  

.2 Provide following mock-ups:  

.1 Minimum 10 m2 of exterior wood siding.  

.2 Minimum 10 m2 of veranda deck surface, railings and decorative woodwork.  

.3 Minimum one complete window assembly including storm window.   

.3  Allow 48 hours for inspection of mock-up by Departmental Representative before 
proceeding with work.  

.4 When accepted, mock-up demonstrates minimum standard for this work. Mock-up may 
remain as part of finished work.  

1.08 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common Product 
Requirements and with manufacturer's written instructions.  

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory packaging, 
labelled with manufacturer's name and address.  

.1 Labels: to indicate:  

.1 Type of paint or coating.  

.2 Compliance with applicable standard.  

.3 Colour number in accordance with established colour schedule.  

.3 Storage and Handling Requirements:  

.1 Store materials off ground, in a dry location and in accordance with manufacturer's 
recommendations in clean, dry, well-ventilated area.  

.2 Store and protect paints and coatings.  

.3 Keep areas for storage, cleaning and preparation, clean and orderly.  

.4 Remove paint materials from storage in quantities required for same day use.  

.5 Comply with requirements of Workplace Hazardous Materials Information System (WHMIS) 
regarding use, handling storage, and disposal of hazardous materials.  

.6 Store materials and equipment within temperature range between 7 degrees C to 30 
degrees C.  
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.7 Store materials and supplies away from heat generating devices and sensitive materials 
above minimum temperature as recommended by manufacturer.  

.8 Replace defective or damaged materials with new.  

.4 Fire Safety Requirements:  

.1 Provide one 9 kg type ABC dry chemical fire extinguisher adjacent to storage area.  

.2 Store oily rags, waste products, empty containers and materials subject to spontaneous 
combustion in ULC approved, sealed containers and remove from site daily.  

.3 Handle, store, use and dispose of flammable and combustible materials in accordance with 
the National Fire Code of Canada (NFC).  

1.09 AMBIENT CONDITIONS 

.1 Substrate and ambient temperatures: in accordance with limits prescribed by manufacturer.  

.2 Apply paint finish in areas where:  

.1 Dust is no longer being generated by related construction operations.  

.2 Wind conditions are such that airborne particles will not affect quality of finished surface.  

.3 Substrate and ambient air temperature, humidity and moisture content levels:  

.1 Do not perform repainting work when:  

.1 Ambient air and substrate temperatures are below 10 degrees C.  

.2 Substrate temperature is over 35 degrees C.  

.3 Substrate and ambient air temperatures are expected to fall outside paint 
manufacturer's prescribed limits.  

.4 Substrate is wet, damp or frosted.  

.5 Maximum moisture content of substrate exceeds: 15% for wood.  

.6 Relative humidity is above 85%.  

.7 Dew point is less than 3 degrees C variance between air/surface temperatures.  

.8 Precipitation is forecast to occur before paint has thoroughly cured.  

.9 It is foggy, misty, raining, icing or snowing at site.  

.2 Damp and cold weather conditions:  

.1 Provide and maintain cover for paint finish.  

.2 Heat substrates and surrounding air to comply with temperature and humidity 
conditions required.  

.3 Protect until paint is dry.  

.4 Protect until weather conditions are suitable.  
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.4 Perform work on surfaces exposed to direct, intense sunlight in early morning.  

PART 2 PRODUCTS 

2.01 MATERIALS 

.1 Paint removal: 

.1 Combination trowel-on chemical paint removal paste with pH neutralizer solution and 
laminated paper covering system. 

.1 Properties: 
.i Water-based 
.ii Zero-VOC 
.iii Does not contain methylene chloride 
.iv Non-flammable 
.v No harmful odours or fumes    

.2 Approved products: 
.i Dumond Peel Away 1 Heavy Duty Paint remover Complete Removal System 

including alkaline paste; Citri-Lize neutralizer; Dummond laminated paper; and 
plastic applicator tools.    

.2 Paint removal to be through gentle, manual scrapping utilizing a variety of metal and plastic 
tools. Electric or pneumatic scrapping/removal tools are not permitted.   

.2 Paints and other coatings:  

.1 Exterior alkyd and linseed oil based opaque stain with fungicide and UV protectant.  
.i Approved product: Woodmate 1060 by MF Paints Inc. 
1. Sheen: Velvet or similar low-sheen.   

.2 Use manufacturer’s recommended primer for knots or other substrate discolourations.  

.3 Accessories: 

.1 For cleaning/preparation of soiled surfaces: Linseed Soap or similar material as 
recommended by paint manufacturer. 

.2 For conditioning bare/new wood: Purified Raw Linseed Oil or similar material or additional 
coat of stain/paint as recommended by paint manufacturer. 

.3 For filling cracks/holes in existing woodwork: Linseed Oil Putty or similar material as 
recommended by paint manufacturer.  

.4 For sealing knots in wood: Use Stop Plus 298 or paint manufacturer’s recommended primer 
for knots or other substrate discolourations.   

 

2.02 SUSTAINABILITY CHARACTERISTICS 
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.1 Sustainability characteristics for paints, coatings, thinners, solvents, cleaners and repainting 
fluids:  

.1 Does not contain methylene chloride, chlorinated hydrocarbons, toxic metal pigments.  

.2 Manufactured without formaldehyde, halogenated solvents, mercury, lead, cadmium, 
hexavalent chromium or their compounds.  

.3 Manufactured without compounds that contribute to ozone depletion in upper atmosphere.  

.4 Manufactured without compounds that contribute to smog in lower atmosphere.  

2.03 COLOURS 

.1 Colour Schedule based on Allback Linseed Paint colour chart. Colour samples can be provided by 
Departmental Representative for matching with MF 1060 product.   

.1 All wood clapboard, windows and white trim boards: Allback White # 50248. 

.2 All fence components except main gate posts: Allback White # 50248. 

.3 Veranda railings and decorative woodwork; storm windows, doors, accent-coloured trim 
boards, main fence posts: Allback Spruce Green #50012 / NCS 7010-G30Y. 

.4 Veranda deck boards (top and underside) and underside of veranda roof: Allback Sea Mist 
#50005 / NCS 2502-Y.    

.2 Obtain written approval from Departmental Representative for change in Colour Schedule.  

2.04 MIXING AND TINTING 

.1 Pigment to manufacturer’s proprietary pigment of known performance.  

.2 Vehicle to manufacturer’s proprietary vehicle of known performance.  

.3 Colouring matter to manufacturer’s proprietary vehicle of known performance.  

.4 Perform colour tinting operations prior to delivery of paint to site.  

.5 Obtain Departmental Representative's written approval for on-site tinting of paint materials.  

.6 Mix paste, powder or catalyzed paint mixes in accordance with manufacturer's written 
instructions.  

.7 Where thinner is used, addition not to exceed paint manufacturer's recommendations.  

.8 Do not use kerosene or other organic solvents to thin water-based paints.  

.9 Thin paint for brush and roller application or spraying in accordance with paint manufacturer's 
recommendations.  

.1 Obtain instructions in writing from manufacturer and provide copy of instructions to 
Departmental Representative.  
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.10 Re-mix paint in containers prior to and during application. Ensure break-up of lumps, complete 
dispersion of settled pigment, and colour and gloss uniformity.  

2.05 ACCESSORIES 

.1 Obtain approval of Departmental Representative for use of power tools.  

.2 Use tools that do not damage adjacent materials.  

.3 Bristle brushes of various sizes depending on area to receive paint.  

.4 Spray equipment is not permitted.   

PART 3 EXECUTION 

3.01 EXAMINATION 

.1 Verification of Conditions: verify that conditions of substrate previously installed under other 
Sections are acceptable for painting in accordance with manufacturer's written instructions.  

.1 Visually inspect substrate in presence of Departmental Representative. 

.2 Inform Departmental Representative of unacceptable conditions immediately upon 
discovery. 

.3 Proceed with installation only after unacceptable conditions have been remedied and after 
receipt of written approval to proceed from Departmental Representative. 

3.02 PROTECTION OF IN-PLACE CONDITIONS 

.1 Protect existing building surfaces and adjacent structures with non-staining covers, masking 
against paint spatters, markings and other damage.  

.2 Protect items permanently attached to surfaces. 

.3 Remove and safely secure and store light fixtures, surface hardware on doors, and surface 
mounted equipment, fittings and fastenings prior to undertaking painting operations.  

.4 Move and cover exterior furniture and portable equipment as necessary to carry out painting 
operations. Replace as painting progresses.  

.5 As painting operations progress, place "WET PAINT" signs in pedestrian and vehicle traffic areas. 

3.03 SURFACE PREPARATION 

.1 Remove existing paint finish as per Contract requirements and Section 02 83 11 – Lead-Base 
Paint Abatement – Intermediate Precautions.   

.2 Paint removal options: follow manufacturer’s instructions for application, removal and disposal 
of all paint removal products.  
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.3 Clean and prepare exterior surfaces in accordance with paint system manufacturer’s 
instructions:  

.1 Remove dust, dirt, and surface debris by brushing or wiping with dry, clean cloths.   

.2 Wash surfaces with linseed oil soap or similar approved cleaning product and clean warm 
water using a stiff bristle brush. If mould/mildew is present, first clean surface with pure 
ammonia, rinse and clean with linseed soap. Ensure existing substrate is not damaged by 
process.   

.3 Rinse scrubbed surfaces with clean water until foreign matter is flushed from surface.  

.4 Do not use pressure/power washer equipment. Use trigger operated spray nozzles for water 
hoses at normal municipal supply pressure.   

.5 Allow surfaces to drain completely and dry thoroughly.  

.6 Prevent contamination of cleaned surfaces by salts, acids, alkalis, corrosive chemicals, 
grease, oil and solvents before priming. 

.4 Condition bare wood with purified raw linseed oil or apply additional coat of opaque stain.  

.1 Apply as per manufacturer’s recommendations. 

.2 Allow raw linseed oil to dry for 24 hours prior to installing paint finish. 

.5 Fill cracks and/or holes in existing woodwork with linseed oil putty or similar material as 
recommended by paint manufacturer.  

.1 Allow linseed oil putty to dry for 24 hours prior to installing paint finish.  

.2 Follow manufacturer’s instructions for alternate filler materials.  

.6 Seal knots in wood as recommended by paint manufacturer to prevent resin from bleeding 
through paint finish.  

.7 Obtain written approval of prepared surfaces by Departmental Representative before applying 
paint.  

3.04 APPLICATION 

.1 Manufacturer's Instructions: comply with manufacturer's written recommendations, including 
product technical bulletins, handling, storage and installation instructions, and datasheets.  

.1 Install a minimum of three coats of alkyd opaque stain on all surfaces requiring 
painting/repainting.    

.2 Apply paint materials in accordance with paint manufacturer's written application instructions.  

.1 Apply paint:  

.1 To adequately prepared surfaces and within moisture limits. 

.2 When previous coat of paint is dry and adequately cured.  

.3 In accordance with manufacturer's written instructions. 
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.2 Do not apply paint to silicone.   

.3 Apply paint with brush. 

.1 Obtain Departmental Representative's approval of application method before commencing 
work. 

.2 Thoroughly mix paint before and during painting 

.3 Apply paint thinly, especially on non-porous surfaces.  

.4 Thoroughly mix paint before and during painting. 

.4 Brush Application:  

.1 Apply paint in a uniform layer using a brush suitable for the application.  

.2 Work paint into cracks, crevices and corners.  

.3 Brush out runs and sags, and overlap marks.  

.4 Remove runs and sags from finished work and repaint.  

.5 Difficult to access places: apply coating with dipping sheepskins, daubers or other special tools 
when no other method is practical. Obtain approval of method from Departmental 
Representative.  

.6 Apply paint coats in continuous manner.  

.7 Allow surfaces to dry and cure between coats for minimum time period as recommended by 
manufacturer. 

.1 24 hours dry time between coats in ideal conditions. Environmental factors such as high 
humidity and/or low temperatures will increase dry and cure times. Adjust painting 
schedule to suit conditions.   

.8 Minimum dry film thickness of coats: not less than that recommended by manufacturer.  

.9 Repaint thin spots and bare areas before applying next coat of paint.  

.10 Sand and dust between coats to remove visible defects.  

.11 Prevent contamination of cleaned surfaces by salts, acids, alkalis, corrosive chemicals, grease, oil 
and solvents between applications of coats.  

.12 Finish to doors and windows: includes top, bottom and side edges.  
.1 Remove hardware to paint surfaces concealed by hardware and replace hardware once paint 

is completely dried.  

3.05 FIELD QUALITY CONTROL 

.1 Standard of acceptance:  

.1 When viewed using natural prevailing sunlight at peak period of day (mid-day) on surface 
viewed, surfaces to indicate following:  
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.1 Walls: no defects visible from a distance of 1000 mm at 90 degrees to surface.  

.2 Soffits: no defects visible from grade at 45 degrees to surface.  

.3 Final coat: to exhibit uniformity of colour and sheen across full surface. 

.2 Advise Departmental Representative when each surface and applied coating is ready for 
inspection. Do not proceed with subsequent coats until previous coat has been approved by 
Departmental Representative.  

.3 Co-operate with Paint Inspection Agency and provide access to areas of work.  

.4 Manufacturer's Field Services:  

.1 Provide manufacturer's field services consisting of product use recommendations and 
periodic site visits for inspection of product installation in accordance with manufacturer's 
instructions.  

.5 Conduct moisture tests on substrates.  

.1 Use calibrated electronic moisture meter.  

3.06 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.  

.1 Leave Work area clean at end of each day.  

.2 Reinstall and clean removed items after painting is completed.  

.3 Remove paint where spilled, splashed, splattered or sprayed as work progresses using means 
and materials that are not detrimental to affected surfaces.  

.1 Clean and restore as directed by Departmental Representative.  

.4 Wipe spills and spots immediately with a damp cloth.  

.5 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment in 
accordance with Section 01 74 11 - Cleaning.  

.6 Waste Management: separate waste materials in accordance with Section 01 74 21 - 
Construction/Demolition Waste Management and Disposal.  

.7 Reduce the amount of contaminants entering waterways, sanitary/storm drain systems and into 
the ground. Adhere to following procedures:  

.1 Retain cleaning water for water-based materials. Allow sediments to be filtered out. Do 
not use free-draining water to clean equipment.  

.2 Return oil soaked rags used during painting operations for contaminant recovery, 
proper disposal, or appropriate cleaning and laundering. 
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.3 Dry empty paint cans prior to disposal or recycling.  

.4 Close and seal tightly partly used cans of materials including sealant and adhesive 
containers and store product in well-ventilated fire-safe area at moderate temperature.  

.5 Where paint recycling is available, collect waste paint by type and provide for delivery to 
recycling facility. 

.6 Keep work area free from unnecessary accumulation of tools, equipment, surplus 
materials, and debris.  

.2 Remove combustible rubbish materials and empty paint cans each day and safely dispose of 
same in accordance with Federal, Provincial and Municipal regulations.  

.3 Clean equipment and dispose of wash water used for water borne materials, solvents used 
for oil based materials as well as cleaning and protective materials, paints, thinners, paint 
removers/strippers in accordance with Federal, Provincial and Municipal regulations.  

.4 Clean painting equipment in leak-proof containers that will permit particulate matter to 
settle out and be collected. Dispose of sediment remaining from cleaning operations in 
accordance with Federal, Provincial and Municipal regulations.  

 

3.07 HARDWARE RE-INSTALLATION 

.1 Clean and re-install hardware items removed and stored previous to commencement of the 
Work.  

.2 Re-install hardware items in original locations.  
 

3.08 PROTECTION 

.1 Protect freshly completed surfaces from paint droppings and dust. Avoid scuffing newly applied 
paint.  

.2 Remove paint splashings on exposed surfaces. Remove smears and spatter immediately as 
operations progress, using compatible solvent.  

.3 Protect completed work from paint droppings. Use non-staining coverings.  

.4 Restore areas used for storage, cleaning, mixing and handling of paint to clean condition as 
approved by Departmental Representative].  

.5 Remove protective coverings and warning signs as soon as practical after operations cease.  

END OF SECTION 
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	090361 Historic - Repainting Exterior Surfaces
	Part 1 GENERAL
	1.01 RELATED REQUIREMENTS
	.1 Section 01 33 00 - Submittal Procedures.
	.2 Section 01 35 29.06 - Health and Safety Requirements.
	.3 Section 01 45 00 - Quality Control.
	.4 Section 01 61 00 - Common Product Requirements.
	.5 Section 01 74 11 – Cleaning.
	.6 Section 01 74 21 – Construction/Demolition Waste Management and Disposal.
	.7 Section 01 78 00 - Closeout Submittals.
	.8 Section 02 83 11 – Lead-Base Paint Abatement – Intermediate Precautions.
	.9 Section 06 20 00 – Finish Carpentry.
	.10 Section 07 46 23 – Wood Siding.

	1.02 PRICE AND PAYMENT PROCEDURES
	.1 Alternates:
	.1 Identify alternate products in writing for review of and approval by Departmental Representative.
	.1 Requests for alternate approval: in writing and accompanied by manufacturer's literature and recommendations.
	.1

	.1 Change of manufacturer's brands and/or sources of supply of painting materials from those previously approved only on approval of Departmental Representative.
	.2


	1.03 REFERENCE STANDARDS
	.1
	.1
	.1
	.1
	.1
	.1
	.1
	.1 Health Canada/Workplace Hazardous Materials Information System (WHMIS)
	.1 Material Safety Data Sheets (MSDS).

	.2 Master Painters Institute (MPI)
	.1 Maintenance Repainting Manual [current edition], Master Painters Institute (MPI) including Identifiers, Evaluation, Systems, Preparation and Approved Products List.

	.3 National Fire Code of Canada (NFC), [2015].

	1.01
	1.01
	1.01
	1.01
	1.04 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Product Data:
	.1 Submit manufacturer's instructions, printed product literature and data sheets for paints and coating products and include product characteristics, performance criteria, physical size, finish and limitations.
	.2 Submit WHMIS MSDS in accordance with Section 01 35 29.06 - Health and Safety Requirements.

	.3 Samples:
	.1 Submit coating colour sample matches for review and selection.
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	1.01
	1.01
	1.01
	1.01
	1.01
	1.01
	1.01
	1.01
	1.01
	1.01
	1.01
	1.05 CLOSEOUT SUBMITTALS
	.1 Submit in accordance with Section 01 78 00 - Closeout Submittals.
	.2 Operation and Maintenance Data: submit operation and maintenance data for paints and coatings for incorporation into manual.
	.1 Provide records of products used. List products in relation to finish system and include following:
	.1 Product name, type and use (e.g. materials and location).
	.2 Manufacturer's product number.
	.3 Colour code numbers.
	.1
	.4 Manufacturer's Material Safety Data Sheets.


	.3 Submit maintenance record of painting work.

	1.06 MAINTENANCE MATERIAL SUBMITTALS
	.1 Extra Stock Materials:
	.1 Submit one, 4 litre can of each type and colour of finish coating. Identify type and colour in accordance with established colour schedule and finish system.


	1.07 QUALITY ASSURANCE
	.1 Regulatory Agency Sustainability Approvals:
	.1
	.1 Conform to applicable standards and requirements for exterior repainting work including cleaning, preparation and priming.
	.2 Retain purchase orders, invoices and other documents and produce when requested by Departmental Representative.

	.2 Qualifications:
	.1 Contractor must have proven satisfactory experience with historic structures painting.
	.1 Refer to Table 1.4.1 of Qualification Forms for further information.

	.1
	.2 Qualified journeypersons: as identified by local jurisdiction.
	.3 Apprentices: work under direct supervision of qualified journeyperson in accordance with applicable trade regulations.

	.3 Mock-ups:
	.1 Construct mock-ups in accordance with Section 01 45 00 - Quality Control.
	.2 Provide following mock-ups:
	.1 Minimum 10 m2 of exterior wood siding.
	.2 Minimum 10 m2 of veranda deck surface, railings and decorative woodwork.
	.3 Minimum one complete window assembly including storm window.

	.1
	.1
	.1
	.3 Allow 48 hours for inspection of mock-up by Departmental Representative before proceeding with work.
	.4 When accepted, mock-up demonstrates minimum standard for this work. Mock-up may remain as part of finished work.


	1.08 DELIVERY, STORAGE AND HANDLING
	.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common Product Requirements and with manufacturer's written instructions.
	.2 Delivery and Acceptance Requirements: deliver materials to site in original factory packaging, labelled with manufacturer's name and address.
	.1 Labels: to indicate:
	.1 Type of paint or coating.
	.2 Compliance with applicable standard.
	.3 Colour number in accordance with established colour schedule.


	.3 Storage and Handling Requirements:
	.1 Store materials off ground, in a dry location and in accordance with manufacturer's recommendations in clean, dry, well-ventilated area.
	.2 Store and protect paints and coatings.
	.3 Keep areas for storage, cleaning and preparation, clean and orderly.
	.4 Remove paint materials from storage in quantities required for same day use.
	.5 Comply with requirements of Workplace Hazardous Materials Information System (WHMIS) regarding use, handling storage, and disposal of hazardous materials.
	.6 Store materials and equipment within temperature range between 7 degrees C to 30 degrees C.
	.7 Store materials and supplies away from heat generating devices and sensitive materials above minimum temperature as recommended by manufacturer.
	.8 Replace defective or damaged materials with new.

	.4 Fire Safety Requirements:
	.1 Provide one 9 kg type ABC dry chemical fire extinguisher adjacent to storage area.
	.2 Store oily rags, waste products, empty containers and materials subject to spontaneous combustion in ULC approved, sealed containers and remove from site daily.
	.1 Handle, store, use and dispose of flammable and combustible materials in accordance with the National Fire Code of Canada (NFC).
	.1
	.3


	1.09 AMBIENT CONDITIONS
	.1 Substrate and ambient temperatures: in accordance with limits prescribed by manufacturer.
	.2 Apply paint finish in areas where:
	.1 Dust is no longer being generated by related construction operations.
	.2 Wind conditions are such that airborne particles will not affect quality of finished surface.

	.3 Substrate and ambient air temperature, humidity and moisture content levels:
	.1 Do not perform repainting work when:
	.1 Ambient air and substrate temperatures are below 10 degrees C.
	.2 Substrate temperature is over 35 degrees C.
	.3 Substrate and ambient air temperatures are expected to fall outside paint manufacturer's prescribed limits.
	.4 Substrate is wet, damp or frosted.
	.1
	.5 Maximum moisture content of substrate exceeds: 15% for wood.
	.1
	.6 Relative humidity is above 85%.
	.7 Dew point is less than 3 degrees C variance between air/surface temperatures.
	.8 Precipitation is forecast to occur before paint has thoroughly cured.
	.9 It is foggy, misty, raining, icing or snowing at site.

	.2 Damp and cold weather conditions:
	.1 Provide and maintain cover for paint finish.
	.2 Heat substrates and surrounding air to comply with temperature and humidity conditions required.
	.3 Protect until paint is dry.
	.4 Protect until weather conditions are suitable.


	.4 Perform work on surfaces exposed to direct, intense sunlight in early morning.


	Part 2 PRODUCTS
	2.01 MATERIALS
	.1 Paint removal:
	.1 Combination trowel-on chemical paint removal paste with pH neutralizer solution and laminated paper covering system.
	.1 Properties:
	.i Water-based
	.ii Zero-VOC
	.iii Does not contain methylene chloride
	.iv Non-flammable
	.v No harmful odours or fumes

	.2 Approved products:
	.i Dumond Peel Away 1 Heavy Duty Paint remover Complete Removal System including alkaline paste; Citri-Lize neutralizer; Dummond laminated paper; and plastic applicator tools.


	.2 Paint removal to be through gentle, manual scrapping utilizing a variety of metal and plastic tools. Electric or pneumatic scrapping/removal tools are not permitted.

	.1
	.1
	.1
	.1
	.1
	.1
	.2 Paints and other coatings:
	.1
	.1 Exterior alkyd and linseed oil based opaque stain with fungicide and UV protectant.
	.i Approved product: Woodmate 1060 by MF Paints Inc.
	1. Sheen: Velvet or similar low-sheen.

	.2 Use manufacturer’s recommended primer for knots or other substrate discolourations.

	.3 Accessories:
	.1 For cleaning/preparation of soiled surfaces: Linseed Soap or similar material as recommended by paint manufacturer.
	.2 For conditioning bare/new wood: Purified Raw Linseed Oil or similar material or additional coat of stain/paint as recommended by paint manufacturer.
	.3 For filling cracks/holes in existing woodwork: Linseed Oil Putty or similar material as recommended by paint manufacturer.
	.4 For sealing knots in wood: Use Stop Plus 298 or paint manufacturer’s recommended primer for knots or other substrate discolourations.
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	2.02 SUSTAINABILITY CHARACTERISTICS
	.1 Sustainability characteristics for paints, coatings, thinners, solvents, cleaners and repainting fluids:
	.1 Does not contain methylene chloride, chlorinated hydrocarbons, toxic metal pigments.
	.2 Manufactured without formaldehyde, halogenated solvents, mercury, lead, cadmium, hexavalent chromium or their compounds.
	.3 Manufactured without compounds that contribute to ozone depletion in upper atmosphere.
	.4 Manufactured without compounds that contribute to smog in lower atmosphere.
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	2.03 COLOURS
	.1
	.1 Colour Schedule based on Allback Linseed Paint colour chart. Colour samples can be provided by Departmental Representative for matching with MF 1060 product.
	.1 All wood clapboard, windows and white trim boards: Allback White # 50248.
	.2 All fence components except main gate posts: Allback White # 50248.
	.3 Veranda railings and decorative woodwork; storm windows, doors, accent-coloured trim boards, main fence posts: Allback Spruce Green #50012 / NCS 7010-G30Y.
	.1 Veranda deck boards (top and underside) and underside of veranda roof: Allback Sea Mist #50005 / NCS 2502-Y.
	.1
	.1
	.1
	.4

	.2 Obtain written approval from Departmental Representative for change in Colour Schedule.

	1.01
	2.04 MIXING AND TINTING
	.1 Pigment to manufacturer’s proprietary pigment of known performance.
	.2 Vehicle to manufacturer’s proprietary vehicle of known performance.
	.3 Colouring matter to manufacturer’s proprietary vehicle of known performance.
	.4 Perform colour tinting operations prior to delivery of paint to site.
	.5 Obtain Departmental Representative's written approval for on-site tinting of paint materials.
	.1
	.6 Mix paste, powder or catalyzed paint mixes in accordance with manufacturer's written instructions.
	.7 Where thinner is used, addition not to exceed paint manufacturer's recommendations.
	.8 Do not use kerosene or other organic solvents to thin water-based paints.
	.9 Thin paint for brush and roller application or spraying in accordance with paint manufacturer's recommendations.
	.1 Obtain instructions in writing from manufacturer and provide copy of instructions to Departmental Representative.

	.10 Re-mix paint in containers prior to and during application. Ensure break-up of lumps, complete dispersion of settled pigment, and colour and gloss uniformity.
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	2.05 ACCESSORIES
	.1 Obtain approval of Departmental Representative for use of power tools.
	.2 Use tools that do not damage adjacent materials.
	.3 Bristle brushes of various sizes depending on area to receive paint.
	.4 Spray equipment is not permitted.


	Part 3 EXECUTION
	3.01 EXAMINATION
	.1 Verification of Conditions: verify that conditions of substrate previously installed under other Sections are acceptable for painting in accordance with manufacturer's written instructions.
	.1 Visually inspect substrate in presence of Departmental Representative.
	.2 Inform Departmental Representative of unacceptable conditions immediately upon discovery.
	.3 Proceed with installation only after unacceptable conditions have been remedied and after receipt of written approval to proceed from Departmental Representative.


	1.01
	1.01
	1.01
	1.01
	1.01
	3.02 PROTECTION OF IN-PLACE CONDITIONS
	.1 Protect existing building surfaces and adjacent structures with non-staining covers, masking against paint spatters, markings and other damage.
	.2 Protect items permanently attached to surfaces.
	.1
	.3 Remove and safely secure and store light fixtures, surface hardware on doors, and surface mounted equipment, fittings and fastenings prior to undertaking painting operations.
	.4 Move and cover exterior furniture and portable equipment as necessary to carry out painting operations. Replace as painting progresses.
	.5 As painting operations progress, place "WET PAINT" signs in pedestrian and vehicle traffic areas.

	3.03 SURFACE PREPARATION
	.1 Remove existing paint finish as per Contract requirements and Section 02 83 11 – Lead-Base Paint Abatement – Intermediate Precautions.
	.2 Paint removal options: follow manufacturer’s instructions for application, removal and disposal of all paint removal products.
	.1
	.3 Clean and prepare exterior surfaces in accordance with paint system manufacturer’s instructions:
	.1 Remove dust, dirt, and surface debris by brushing or wiping with dry, clean cloths.
	.2 Wash surfaces with linseed oil soap or similar approved cleaning product and clean warm water using a stiff bristle brush. If mould/mildew is present, first clean surface with pure ammonia, rinse and clean with linseed soap. Ensure existing substra...
	.3 Rinse scrubbed surfaces with clean water until foreign matter is flushed from surface.
	.4 Do not use pressure/power washer equipment. Use trigger operated spray nozzles for water hoses at normal municipal supply pressure.
	.5 Allow surfaces to drain completely and dry thoroughly.
	.1
	.1
	.1
	.1
	.1
	.1
	.1
	.1
	.1
	.1
	.6 Prevent contamination of cleaned surfaces by salts, acids, alkalis, corrosive chemicals, grease, oil and solvents before priming.

	.4 Condition bare wood with purified raw linseed oil or apply additional coat of opaque stain.
	.1 Apply as per manufacturer’s recommendations.
	.2 Allow raw linseed oil to dry for 24 hours prior to installing paint finish.

	.5 Fill cracks and/or holes in existing woodwork with linseed oil putty or similar material as recommended by paint manufacturer.
	.1 Allow linseed oil putty to dry for 24 hours prior to installing paint finish.
	.2 Follow manufacturer’s instructions for alternate filler materials.

	.1
	.6 Seal knots in wood as recommended by paint manufacturer to prevent resin from bleeding through paint finish.
	.1
	.7 Obtain written approval of prepared surfaces by Departmental Representative before applying paint.

	3.04 APPLICATION
	.1
	.1
	.1 Manufacturer's Instructions: comply with manufacturer's written recommendations, including product technical bulletins, handling, storage and installation instructions, and datasheets.
	.1 Install a minimum of three coats of alkyd opaque stain on all surfaces requiring painting/repainting.

	.2 Apply paint materials in accordance with paint manufacturer's written application instructions.
	.1 Apply paint:
	.1 To adequately prepared surfaces and within moisture limits.
	.1
	.2 When previous coat of paint is dry and adequately cured.
	.3 In accordance with manufacturer's written instructions.

	.2 Do not apply paint to silicone.

	.3 Apply paint with brush.
	.1 Obtain Departmental Representative's approval of application method before commencing work.
	.2 Thoroughly mix paint before and during painting
	.3 Apply paint thinly, especially on non-porous surfaces.
	.4 Thoroughly mix paint before and during painting.

	.1
	.4 Brush Application:
	.1 Apply paint in a uniform layer using a brush suitable for the application.
	.2 Work paint into cracks, crevices and corners.
	.3 Brush out runs and sags, and overlap marks.
	.1
	.4 Remove runs and sags from finished work and repaint.

	.1
	.1
	.1
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	.5 Difficult to access places: apply coating with dipping sheepskins, daubers or other special tools when no other method is practical. Obtain approval of method from Departmental Representative.
	.6 Apply paint coats in continuous manner.
	.7 Allow surfaces to dry and cure between coats for minimum time period as recommended by manufacturer.
	.1 24 hours dry time between coats in ideal conditions. Environmental factors such as high humidity and/or low temperatures will increase dry and cure times. Adjust painting schedule to suit conditions.

	.8 Minimum dry film thickness of coats: not less than that recommended by manufacturer.
	.9 Repaint thin spots and bare areas before applying next coat of paint.
	.10 Sand and dust between coats to remove visible defects.
	.11 Prevent contamination of cleaned surfaces by salts, acids, alkalis, corrosive chemicals, grease, oil and solvents between applications of coats.
	.1
	.12 Finish to doors and windows: includes top, bottom and side edges.

	3.05 FIELD QUALITY CONTROL
	.1 Standard of acceptance:
	.1 When viewed using natural prevailing sunlight at peak period of day (mid-day) on surface viewed, surfaces to indicate following:
	.1 Walls: no defects visible from a distance of 1000 mm at 90 degrees to surface.
	.2 Soffits: no defects visible from grade at 45 degrees to surface.
	.1 Final coat: to exhibit uniformity of colour and sheen across full surface.
	.3


	.2 Advise Departmental Representative when each surface and applied coating is ready for inspection. Do not proceed with subsequent coats until previous coat has been approved by Departmental Representative.
	.3 Co-operate with Paint Inspection Agency and provide access to areas of work.
	.4 Manufacturer's Field Services:
	.1 Provide manufacturer's field services consisting of product use recommendations and periodic site visits for inspection of product installation in accordance with manufacturer's instructions.

	.1
	.5 Conduct moisture tests on substrates.
	.1 Use calibrated electronic moisture meter.


	1.01
	3.06 CLEANING
	.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
	.1 Leave Work area clean at end of each day.

	.2 Reinstall and clean removed items after painting is completed.
	.3 Remove paint where spilled, splashed, splattered or sprayed as work progresses using means and materials that are not detrimental to affected surfaces.
	.1 Clean and restore as directed by Departmental Representative.

	.4 Wipe spills and spots immediately with a damp cloth.
	.1
	.5 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment in accordance with Section 01 74 11 - Cleaning.
	.6 Waste Management: separate waste materials in accordance with Section 01 74 21 - Construction/Demolition Waste Management and Disposal.
	.1
	.1
	.1
	.1
	.1
	.1
	.1
	.7 Reduce the amount of contaminants entering waterways, sanitary/storm drain systems and into the ground. Adhere to following procedures:
	.1 Retain cleaning water for water-based materials. Allow sediments to be filtered out. Do not use free-draining water to clean equipment.
	.1
	.1 Return oil soaked rags used during painting operations for contaminant recovery, proper disposal, or appropriate cleaning and laundering.
	.2
	.3 Dry empty paint cans prior to disposal or recycling.
	.4 Close and seal tightly partly used cans of materials including sealant and adhesive containers and store product in well-ventilated fire-safe area at moderate temperature.
	.5 Where paint recycling is available, collect waste paint by type and provide for delivery to recycling facility.
	.6 Keep work area free from unnecessary accumulation of tools, equipment, surplus materials, and debris.
	.2 Remove combustible rubbish materials and empty paint cans each day and safely dispose of same in accordance with Federal, Provincial and Municipal regulations.
	.1
	.1
	.1
	.1
	.1
	.1
	.3 Clean equipment and dispose of wash water used for water borne materials, solvents used for oil based materials as well as cleaning and protective materials, paints, thinners, paint removers/strippers in accordance with Federal, Provincial and Muni...
	.4 Clean painting equipment in leak-proof containers that will permit particulate matter to settle out and be collected. Dispose of sediment remaining from cleaning operations in accordance with Federal, Provincial and Municipal regulations.


	3.07 HARDWARE RE-INSTALLATION
	.1 Clean and re-install hardware items removed and stored previous to commencement of the Work.
	.2 Re-install hardware items in original locations.

	3.08 PROTECTION
	.1 Protect freshly completed surfaces from paint droppings and dust. Avoid scuffing newly applied paint.
	.2 Remove paint splashings on exposed surfaces. Remove smears and spatter immediately as operations progress, using compatible solvent.
	.3 Protect completed work from paint droppings. Use non-staining coverings.
	.4 Restore areas used for storage, cleaning, mixing and handling of paint to clean condition as approved by Departmental Representative].
	.5 Remove protective coverings and warning signs as soon as practical after operations cease.








