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PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

.1 Barriers. 
 

.2 Traffic Controls. 
 
 
1.2 INSTALLATION AND REMOVAL 
 

.1 Provide temporary controls in order to execute work expeditiously. 
 

.2 Remove from site all such work after use. 
 
 
1.3 HOARDING 
 

.1 Erect temporary site enclosure using new 1.2 m high snow fence wired to rolled 
steel “T” bar fence posts spaced at 2.4 m centres.  Provide one lockable truck gate.  
Maintain fence in good repair. 

 
 
1.4 GUARD RAILS AND BARRICADES 
 

.1 Provide secure, rigid guard rails and barricades around open excavations. 
 

.2 Provide barricades along wharf structure when wheelguard is removed. 
 

.3 Provide as required by governing authorities. 
 
 
1.5 ACCESS TO SITE 
 

.1 Provide and maintain access to adjacent harbour facilities. 
 
 
1.6 PUBLIC TRAFFIC FLOW 
 

.1 Provide and maintain competent signal flag operators, traffic signals, barricades 
and flares, lights, or lanterns as required to perform work and protect the public. 
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1.7 FIRE ROUTES 
 

.1 Maintain access to property including overhead clearances for use by emergency 
response vehicles. 

 
 
1.8 PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY 
 

.1 Protect surrounding private and public property from damage during performance 
of work. 

 
.2 Be responsible for damage incurred. 
 
 

1.9 MEASUREMENT FOR PAYMENT 
 

.1 No separate measure for payment shall be made for items under this section.  
Include costs for Temporary Barriers and Enclosures in the lump sum price 
arrangement. 

 


