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PART 1  -  GENERAL 
 
1.1 RELATED SECTIONS 
 

 .1 Section 01 61 00 - Common Product Requirements. 
 
.2 Section 01 45 00 – Quality Control. 

 
.3 Section 01 33 00 – Submittal Procedures. 

 
.4 Section 31 53 13 – Timber Cribwork. 

 
 
1.2 REFERENCES 
 

.1 Health Canada/Workplace Hazardous Materials Information System (WHMIS). 
.1 Material Safety Data Sheets (MSDS). 

 
.2 Underwriter’s Laboratories of Canada (ULC) 

.1 ULC-S115-1995, Fire Tests of Fire Stop Systems. 
 
 

1.3 DEFINITIONS 
 

 .1 Fire Stop Material: device intended to close off opening or penetration during fire 
or materials that fill openings in wall or floor assembly where penetration is by 
cables, cable trays, conduits, ducts and pipes and poke-through termination devices, 
including electrical outlet boxes along with their means of support through wall or 
floor openings 

 
.2 Single Component Fire Stop System: fire stop material that has Listed Systems 

Design and is used individually without use of high temperature insulation or other 
materials to create fire stop system. 

 
.3 Multiple Component Fire Stop System: exact group of fire stop materials that are 

identified within Listed Systems Design to create on site fire stop system. 
 

.4 Tightly Fitted; (ref: NBC Part 3.1.9.1.1 and 9.10.9.6.1): penetrating items that are 
cast in place in buildings of non-combustible construction or have "0" annular space 
in buildings of combustible construction. 

 .1 Words "tightly fitted" should ensure that integrity of fire separation is such 
that it prevents passage of smoke and hot gases to unexposed side of fire 
separation. 
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1.4 SUBMITTALS 
 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 
 
.2 Product Data: 
 .1 Submit manufacturer's printed product literature, specifications and 

datasheet and include product characteristics, performance criteria, physical 
size, finish and limitations. 

 
 .3 Shop Drawings: 
  .1 Submit shop drawings to show proposed material and method of 

installation. 
  .2 Construction details should accurately reflect actual job conditions. 
 
 .4 Samples: 
  .1 Submit samples showing actual fire stop material proposed for project. 
 
 .5 Quality assurance submittals: submit following in accordance with Section 01 45 

00 – Testing and Quality Control. 
  .1 Certificates: submit certificates signed by manufacturer certifying that 

materials comply with specified performance characteristics and physical 
properties. 

  .2 Manufacturer's Instructions: submit manufacturer's installation instructions 
and special handling criteria, installation sequence, cleaning procedures 
with Section 01 33 00 - Submittal Procedures.  

 
 
1.5 DELIVERY, STORAGE, AND HANDLING 
 

.1 Packing, shipping, handling and unloading: 
 .1 Deliver, store and handle materials in accordance with Section 01 61 00 - 

Common Product Requirements. 
 .2 Deliver, store and handle materials in accordance with manufacturer's 

written instructions. 
 .3 Deliver materials to the site in undamaged condition and in original 

unopened containers, marked to indicate manufacturer seals and labels ULC 
markings. 

 
.2 Storage and Protection: 
 .1 Store materials indoors in dry location, keep from freezing and in 

accordance with manufacturer's recommendations in clean, dry, 
  well-ventilated area. 
 .2 Replace defective or damaged materials with new. 
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1.5 DELIVERY, STORAGE, AND HANDLING 

(CONT’D)                              
 
.3 Waste Management and Disposal: 
 .1 Separate waste materials for reuse and recycling in accordance with Section 

01 74 21 - Construction/Demolition Waste Management and Disposal. 
 
 
1.6 MEASUREMENT FOR PAYMENT 
 

.1 No separate measure for payment shall be made for items under this section.  
Include costs incidental to the unit prices where Fire Stopping is required, or if no 
unit exists, include in the lump sum price arrangement. 

 
 
 
PART 2 - PRODUCTS 
 
2.1 MATERIALS 
 

.1 Fire stopping and smoke seal systems: in 
 accordance with CAN-ULC-S115. 
 .1 Asbestos-free materials and systems capable of maintaining effective 

barrier against flame, smoke and gases in compliance with requirements of 
CAN- ULC-S115 and not to exceed opening sizes for which they are 
intended and conforming to specified special requirements described in 
PART 3. 

 .2 Fire stop system rating: 1.5 Hour Rating. 
 

.2 Service penetration fire stop components: certified by test laboratory to CAN-ULC-
S115. 

 
.3 Fire-resistance rating of installed fire stopping assembly in accordance with NBC. 
 
.4 Water (if applicable): potable, clean and free from injurious amounts of deleterious 

substances. 
 
.5 Damming and backup materials, supports and anchoring devices: to manufacturer's 

recommendations, and in accordance with tested assembly being installed as 
acceptable to authorities having jurisdiction. 

 
.6 Sealants for vertical joints: non-sagging. 
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PART 3 - EXECUTION 
 
3.1 MANUFACTURER’S INSTRUCTIONS 
 

.1 Compliance: comply with manufacturer's written recommendations or 
specifications, including product technical bulletins, handling, storage and 
installation instructions, and datasheets. 

 
 
3.2 PREPARATION 
 

.1 Examine sizes and conditions of voids to be filled to establish correct thicknesses 
and installation of materials. 

 .1 Ensure that substrates and surfaces are clean, dry and frost free. 
 .2 Clean bonding joint surfaces of harmful matter substances including dust, 

rust, oil, grease, and other matter which may impair work. 
 
.2 Prepare surfaces in contact with fire stopping materials and smoke seals to 

manufacturer's instructions. 
 
 
3.3 INSTALLATION 
 

.1 Install fire stopping and smoke seal material and components in accordance with 
manufacturer's certified tested system listing. 

 
.2 Seal holes or voids made by through penetrations, poke-through termination 

devices, and unpenetrated openings or joints to ensure continuity and integrity of 
fire separation are maintained. 

 
.3 Provide temporary forming as required and remove forming only after materials 

have gained sufficient strength and after initial curing. 
 
.4 Tool or trowel exposed surfaces to neat finish. 
 
.5 Remove excess compound promptly as work progresses and upon completion. 
 
 

 
3.4 SEQUENCES OF OPERATION 
 

.1 Proceed with installation only when submittals have been reviewed by 
Departmental Representative. 
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3.5 FIELD QUALITY CONTROL 
 

.1 Inspections: notify Departmental Representative when ready for inspection and 
prior to concealing or enclosing fire stopping materials and service penetration 
assemblies. 

 
  
3.6 CLEANING 
 

.1 Proceed in accordance with Section 01 74 11 - Cleaning. 
 
.2 On completion and verification of performance of installation, remove surplus 

materials, excess materials, rubbish, tools and equipment. 
 
.3 Remove temporary dams after initial set of fire stopping and smoke seal materials. 
 

 
3.7 SCHEDULE 
 

.1 Fire stop and smoke seal at: 
 .1 Penetrations through fire-resistance rated timber cribwork partitions and 

walls. 
 
 


