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PART1 - GENERAL

1.1 DESCRIPTION

A This section specifies requirements for supply, placing, finishing, protecting and
curing cast-in-place concrete for mooring cleat blocks, reinforced concrete decks,
slab-on-grade, and protective post pipe fill.

1.2 RELATED SECTIONS

1 Section 03 10 00 - Concrete Forming and Accessories.
2 Section 03 20 00 - Concrete Reinforcing.

3 Section 35 59 29 - Mooring Devices

1.3 REFERENCES

1 American Society for Testing and Materials (ASTM)
1 ASTM C109/C109M-05, Test Method for Compressive Strength of
Hydraulic Cement Mortars (Using 2 in. or 50 mm Cube Specimens).
2 ASTM (C260-06, Specification for Air-Entraining Admixtures for
Concrete.
3 ASTM (C494/C494M-05a, Specification for Chemical Admixtures for
Concrete.

2 Canadian General Standards Board (CGSB)
1 CAN/CGSB-51.34-M86, Vapour Barrier, Polyethylene Sheet for Use in
Building Construction.

3 Canadian Standards Association (CSA)
A CAN/CSA-A3000-031 (R2006).
2 CAN/CSA-A23.1-04, Concrete Materials and Methods of Concrete
Construction.
3 CAN/CSA-A23.2-04, Methods of Test for Concrete.

1.4 CERTIFICATES

.1 Submit certificates in accordance with Section 01 33 00 - Submittal Procedures.
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(CONT’D)
1.4  CERTIFICATES
(CONT’D)
2 Minimum two (2) weeks prior to starting concrete work submit to Departmental

Representative manufacturer’s test data and certification by qualified independent
inspection and testing laboratory that following materials will meet specified
requirements:

Portland cement.

Blended hydraulic cement.

Supplementary cementing materials.

Grout.

Admixtures.

Aggregates.

Water.

Joint filler.

Joint Sealant.

LR Wi~

Provide certification that mix proportions selected will produce concrete of

quality, yield and strength as specified in concrete mixes, and will comply with
CAN/CSA-A23.1.

Provide certification that plant, equipment, and materials to be used in concrete
comply with requirements of CAN/CSA-A23.1.

1.5 STORAGE OF MATERIALS

1

2

Store materials to prevent contamination or deterioration.

Provide adequate storage facilities for materials to ensure a continuous supply of
these materials during batching operations.

Store cement in weather tight facility.

1.6 QUALITY ASSURANCE

1

Minimum two (2) weeks prior to starting concrete work, submit proposed quality
control procedures to Departmental Representative for the following items:
1 Cold weather concrete.

2 Curing.

3 Finishes.

4 Formwork removal.
5 Joints.



DFO CAST-IN-PLACE CONCRETE SECTION 03 30 00
PHASE 2 —-NEW FINGER PIER

CHARLOTTETOWN, LABRADOR

PROJECT NO. 721683-011 PAGE 3 OF 11

PART 1 - GENERAL

(CONT’D)

1.6 QUALITY ASSURANCE
(CONT’D)

.6 Equipment list.
7 Concrete finishing personnel (subject to Departmental Representatives
approval).

1.7 WASTE MANAGEMENT AND DISPOSAL

1

2

Use trigger operated spray nozzles for water hoses.
Designate a cleaning area for tools to limit water use and runoff.
Carefully coordinate the specified concrete work with weather conditions.

Ensure emptied containers are sealed and stored safely for disposal away from
children.

Prevent plasticizers, water-reducing agents and air-entraining agents from
entering drinking water supplies or streams.  Using appropriate safety
precautions, collect liquid or solidify liquid with an inert, non-combustible
material and remove for disposal. Dispose of all waste in accordance with
applicable local, provincial and national regulations.

Choose least harmful, appropriate cleaning method which will perform
adequately.

1.8 MEASUREMENT FOR PAYMENT

1

Reinforced Concrete Deck — 250 mm (min.): Supply and installation of reinforced
concrete deck to be measured in square meters (m?) calculated from actual field
measurements, excluding area occupied by mooring cleat pedestals, and coping.
Contractor to provide all plant, equipment, material, and labour including
concrete, reinforcing steel, expansion and control joints. Include incidental to
the unit price all costs to transition into the existing concrete deck and
slab-on-grade, including concrete dowel installation. Actual deck thickness varies
to accommodate specified slope, costs for which shall be included in the unit
price.
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(CONT’D)

1.8 MEASUREMENT FOR PAYMENT
(CONT’D)

2 Reinforced Concrete Slab-on-Grade — 175 mm (min): Supply and installation of
reinforced concrete slab-on-grade to be measured in square meters (m?) calculated
from actual field measurements. Contractor to provide all plant, equipment,
material, and labour including concrete, reinforcing steel, expansion joints,
construction joints and control joints. Include incidental to the unit price all
costs to transition thickening into new concrete deck, and transition between new
slab-on-grade to existing slab-on-grade including concrete dowel installation.
Actual slab-on-grade thickness varies to accommodate specified slope and
transitioning into the concrete deck, costs for which shall be included in the unit
price.

3 Cleat Blocks: No measurement for payment to be made under this section.
Include costs incidental to unit price for Type “A" mooring cleats.

4 Protective Posts: No measurement for payment to be made under this section.
Supply and placement concrete for all protective post pipe fill to be included in
the lump sum price arrangement.

5 No separate payment will be made for any other ingredient or feature of concrete
work, and all factors, including cold weather placement, curing, reinforcing steel,
anchor bolts, joint filler for control joints, cement, plant and labour will be
considered as being included in the unit price for item.

PART 2 - PRODUCTS

2.1 MATERIALS

A Cement to CAN/CSA-A3001, Type GU.

2 Supplementary cementing materials: to CAN/CSA-A3001.

3 Water: to CAN/CSA-A23.1 (sea water not be used).

4 Aggregates: to CAN/CSA-A23.1. Coarse aggregates to be normal density.

5 Air entraining admixture: to ASTM C260.

.6 Chemical admixtures: to ASTM C494/C494M. Departmental Representative to

approve accelerating or set retarding admixtures during cold and hot weather
placing.
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(CONT’D)

2.1 MATERIALS
(CONT’D)

i Concrete retarders: to ASTM C494/C494M. Do not allow moisture of any kind
to come in contact with the retarder film.

8 Curing compound: curing compounds are not to be used.

9 Pre-moulded joint fillers:
1 Sponge rubber: to ASTM D1752, Type I, flexible grade.

.10 Curing blanket: Sika Ultracure NCF (single use wet curing blanket).

2.2 MIXES

1 Proportion concrete in accordance with CAN/CSA-A23.1, Clause 4.3.
2 Proportion concrete to comply with Alternate 1, Table 2 in CAN/CSA-A23.1 and
following requirements:
1 Cement:
1 Type GU Portland Cement.

2 Minimum compressive strength: 35 MPa at 28 days.
3 Minimum cement content: 385 kg/m? of concrete.
4 20 mm nominal size coarse aggregate.
5 Air content 5% to 8%.
.6 Density of air-dry concrete in range of 2240 kg/m® to 2400 kg/m°.
7 Slump at time and point of discharge 50 mm to 100 mm.
8 Maximum W/C ratio:  0.40.
3 When the Contractor wishes to purchase concrete from a ready mix concrete
supplier, submit a letter from the supplier certifying the following:
1 That plant and equipment is certified and all materials to be used in the
concrete comply with the requirements of CAN/CSA-A23.1.
2 That the mix proportions selected will produce concrete of the specified

quality and yield. Indicate mix proportions and sources of all materials.
3 That the strengths will comply with the strengths specified herein.

4 When the Contractor wishes to mix concrete on site, identify the source of
aggregates and submit samples of fine and coarse aggregates to a testing
laboratory for testing and trial mixes in order to determine a suitable mix design.
The testing laboratory, at Contractor’s cost, will test the trial mix for slump, air
content, density and strength. The results of these tests will be submitted to the
Departmental Representative to be reviewed for compliance with the
specification. This review must be completed before permission to place
concrete is given.
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(CONT’D)
21  MIXES
(CONT’D)
1 The sand, gravel, water and air entraining agent should be mixed prior to
the addition of cement and water reducer.
5 Weigh aggregates, cement, water and admixture when batching. No alternative
methods of measuring will be permitted.
.6 Do not use calcium chloride.

PART 3 - EXECUTION

3.1 PREPARATION

A Obtain Departmental Representative’s approval before placing concrete.
Provide 24 hours notice prior to placing of concrete.

2 Pumping of concrete is permitted only after approval of equipment and mix.

3 Ensure reinforcement and inserts are not disturbed during concrete placement.

4 Prior to placing of concrete obtain Departmental Representative’s approval of
proposed method for protection of concrete during placing and curing in adverse
weather.

5 Maintain accurate records of poured concrete items to indicate date, location of

pour, quality, air temperature and test samples taken.

.6 Do not place load upon new concrete until authorized by Departmental
Representative.

3.2 CONSTRUCTION

1 Comply with additional requirements of CAN/CSA-A23.1, Clause 4.1.1.5, for
concrete exposed to seawater environments.

2 Minimum concrete cover over reinforcing steel bars to be 75 mm.
3 Place concrete in hot weather to CAN/CSA-A23.1.

4 Place concrete in cold weather to CAN/CSA-A23.1.
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(CONT’D)
3.2 CONSTRUCTION
(CONT’D)
5 Keep concrete surfaces moist continually during protection stage. Refer to

Sub-Section 3.9.

.6 Place, consolidate, finish, cure and protect concrete to CAN/CSA-A23.1.

i Do not commence placing concrete until Departmental Representative has
inspected and approved forms, foundations, reinforcing steel, joints, conveying,

spreading, consolidation and finishing equipment and curing and protective
methods.

33 FORMWORK

1 Install and strip formwork to CAN/CSA-A23.1 and Section 03 10 00.

3.4 INSERTS

B! Position and secure inserts, including anchor bolts, in formwork to maintain line
and grades.

3.5 CONTROL JOINTS

A Construct control joints in locations shown on drawings or directed by
Departmental Representative.

2 All joints will be centered over a support. Joints will be made in a perfectly
straight line.

3 Cut control joint when concrete has hardened.

4 Fill saw cut with joint sealer as specified.

3.6 PLACING CONCRETE

1 Place and consolidate concrete to CAN/CSA-A23.1.
2 Do not place concrete on or against frozen material.

3 Place concrete continuously from joint to joint.
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(CONT’D)
3.6 PLACING CONCRETE
(CONT’D)
4 Place concrete in a uniform heading, normal to the centerline. Limit rate of

placing to that which can be finished before beginning of initial set.

3.7 STRIKE OFF AND CONSOLIDATION

1

High speed internal poker vibrators shall be used to consolidate the concrete
during placing. Final compaction of the surfaces shall be done by a beam-type
vibratory air screed as approved by Departmental Representative. A surcharge
of approximately 65 mm of concrete will be maintained at the screed face during
consolidation.

Strike off and consolidation must be completed before excess water bleeds to the
surface.

Ensure that the concrete deck conforms to the elevations and slopes as shown on
the drawings so that satisfactory drainage will result.

3.8  FINISHING

1

Only ACI certified or other pre-approved concrete finishers are to be utilized in
finishing all concrete works. All work is to be finished to CAN/CSA-A23.1, and
as specified below.

The surface will be brought to the specified level by means of darbying or bull
floating which will be carried out immediately following screeding and must be
completed before any bleed water is present on the surface. Surface tolerance to
be 8 mm under a 3-meter straight edge.

Provide slope as shown on the drawings to permit proper drainage of the concrete
deck.

Finish slabs to elevations indicated on drawings.

Strike off the surface with a straight edge.

Hand tamp low slump concrete with jitterbug.

Darby or bull float the surface to smooth and level the concrete.

Allow bleed water or sheen to disappear.
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(CONT’D)
3.8  FINISHING
CONT’D

9 Float the surface by means of power and/or hand float where the concrete has
hardened enough for a person to leave only slight footprints on the surface.

.10 Do not bring water and fines to the surface by over floating. Where extra
floating is required the floating operation shall be repeated after the time interval
necessary for any sheen to disappear and for concrete to set further.

A1 Steel trowel the concrete surfaces by means of power and/or hand trowel. Do
not leave any hard, smooth, polished or burnished surface area.

.12 Do not bring water and fines to the surface by over trowelling.

13 After slight interval necessary for concrete to further harden, repeat the trowelling
operation.

.14 Lightly broom surface with a soft bristle broom obtaining a fine and even textured
finish with a non-slip finish.  All brush strokes to be parallel across paving.

15 The surface shall be true and accurate to a maximum tolerance of 1 mm in 500

mm.

3.9 PROTECTION AND CURING

1

2

Cure to CAN/CSA-A23.1.

Cure concrete by protecting it against loss of moisture, rapid temperature change
and mechanical injury for at least seven (7) days after placement. After finishing
operations have been completed and the concrete has hardened sufficiently to
prevent surface damage, the entire surface of the newly placed concrete shall be
covered with Sika Ultracure NCF (single use wet curing blanket) and by whatever
other curing application is applicable to local conditions and approved by the
Departmental Representative. Install curing blanket as per manufacturer’s
recommendations. The edges of concrete slabs exposed by removal of forms
shall be protected with continuous curing treatment equal to the method selected
for curing the slab and curb surfaces. Cure to CAN/CSA-A23.1. Have the
equipment needed for adequate curing at hand and ready to install before actual
concrete placement begins.
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(CONT’D)
3.9 PROTECTION AND CURING
(CONT’D)
3 When air temperature is at or below 5°C or when there is a probability of its

falling to that limit within 24 hours of placing (as forecast by the nearest official

meteorological office) cold weather protection as per CAN/CSA-A23.1 will be

provided and the following:

1 Housing - Protect concrete by a windproof shelter of canvas or other
material to allow free circulation of inside air around fresh touch
formwork and provide sufficient space for removal of formwork for
finishing. Supply approved heating equipment capable of keeping inside
air at a constant temperature sufficiently high to maintain concrete at
following curing temperatures.

1 For initial three (3) days at a temperature of not less than 15°C nor
more than 27°C at surface.

2 Maintain concrete at 10°C for an extra four (4) days plus the initial
three (3) days.

3 In addition to the protective housing, the concrete must be cured as

outlined in Clause 3.9.2 above.

3.10 TESTING

1

Departmental Representative will appoint and pay a concrete testing company to
test all work under this section of specification as per CAN/CSA-A23.1.

Cost of compressive strength tests shall be paid for by the Departmental
Representative.

Notify Departmental Representative at least seven (7) days prior to start of
placing concrete. Provide for testing purposes an adequate quantity of approved
test cylinders.

At least one (1) set of three (3) cylinders each shall be taken from 25 m’ or
fraction thereof of each day’s pour, whichever is less. One (1) cylinder shall be
tested at seven (7) days and other two (2) tested at 28 days.

Contractor shall crate cylinders and deliver to the testing laboratory within 48
hours after casting in accordance with CAN/CSA-A23.1. Contractor will pay
for crating and delivery of cylinders to the laboratory.

If strength tests of test cylinder for any portion of the work falls below the
specified compressive strength at 28 days, the Departmental Representative
reserves the right to determine the acceptability of the concrete by performing
additional field testing as outlined in CAN/CSA-A23.1.
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(CONT’D)
3.9 TESTING
CONT’D
7 If concrete does not conform to drawings or specifications, take measures as

directed to correct the deficiency. All costs of correctional measures will be at
the expense of the Contractor.



