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PART 1 GENERAL

11

1.2

1.3

GENERAL

Provide equipment of this Section in full compliance with the following
applicable portions of the latest revisions of the following standards:

A1 CSA Standard C22.2 No. 225-M90.

2 CSA Standard C22.1 Part 1 Canadian Electrical Code.

3 Measurement Canada Gas and Electricity Act No PSE-04.
4 ANSI C12.1, C12.18 & C12.20.

5 Measurements Canada LMB-EG-07 (AE-1434) & (AE-1665)

PRODUCT DATA

| Submit product data in accordance with Division 01.
2 Indicate:
1 Meter, outline, dimensions, and enclosures.
2 System riser, one line and panel wiring diagram.
3 Manufacturer’s system and component connection diagram.
A4 Measurement Canada approvals for meters and current transformers.
RELATED WORK

A Section 26 05 34 — Conduits, Conduit Fastenings and Conduit Fittings.

2 Section 26 05 21 — Wires and Cables (0- 1000V).

PART 2 PRODUCTS

2.1

GENERAL

A1 Contractor to utilize existing metering equipment for receptacles.
Reprogram existing system to include pedestals #10 and #11. Current
system is Intellimeter. Contact manufacturer for reprogramming and to
re-certify existing system to Measurement Canada Standards. The existing
system is:
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A The metering system shall be Measurement Canada sealed,
commissioned and maintained for revenue metering in tenant
billing applications.

2 A set of compatible current transformers sized to the individual
loads.

3 The electronic energy management and revenue grade metering
system shall be fully automated microprocessor-based electrical
energy measurement system for Measurement and Verification
purposes. The system shall incorporate complete metering,
communications, reporting functions, tenant billing applications;
energy monitoring and threshold limit capabilities.

2 Meters to be complete with a Liquid Crystal Display (LCD) to access all
energy measurements and phase diagnostics when needed.

2.2 SUB-METERING SYSTEM

1 To consist of Measurement Canada approved electronic multi-meters, socket
meters, current transformers, and a communications system as shown on drawing
and described herein.

2 Meters to be used for Revenue Billing of wharf receptacles electricity
usage, demand and power factor.

3 The meters shall be capable of remote communication, utilizing one of or a
combination of the following systems:

A1 Standard Ethernet interface

2 On board V90 modem capable of data transmission up to 56k baud
rate.

3 Modbus TCP/IP

A4 Ethernet connection to PC or laptop via crossover cable.

A4 The Metering System shall have integral backup storage power to key
components so that no data is lost during power outages. The system shall
continue to function after resumption of power. Data to be retained for
8500 hours with a 20 year shelf life.

5 Failure of the building electrical normal power system shall not result in
loss of data and will not require manual restarting of the metering system.

2.3 METER

A Multi-Customer Meter:
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2.4

A Voltage 120/208, three phase.
2 Configured for combination of meters as indicated on drawings.

Current Ranges: 15A, 30A, 60A as indicated. System shall accommodate
future installation of 100A 2 meter loads without medication of metering
system excluding installation of alternate CT.

Accuracy: 0.5% of 100% registration @ 1.0 pf, 1% to 100% load to meet:
ANCI 12.1 (USA) Measurement Canada.

Operating Temperature Range: -40 degrees to +55 degrees C.
Dimensions: as indicated.

Must meet all ISO 9001 standards for quality control where all meters test
to a minimum of +Must /- 0.5% accuracy.

SYSTEM MEASUREMENT

1

3

Meters to be complete with Liquid Crystal Display (LCD) to access all billing
measurements and phase diagnostics.

Billing Parameters:

KWHR real consumption

KW instantaneous consumption
KVAH apparent consumption
KVA apparent demand
KVARH reactive consumption
KVAR reactive demand

Phase Diagnostics: Parameters to be displayed for each individual phase of
each metered load:

o Ul h wiN R

| Voltage Phase to neutral for each phase

2 Amps instantaneous amperage for each phase
3 KW Instantaneous real energy

4 KVA Instantaneous apparent energy

5 KVAR Instantaneous reactive energy

Data Logging

A1 Logging of kW, kVA, kVAR, Total Harmonic Distortion, Power
Factor and Amperage in 15 minute intervals.
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2.5 METER CABINET
| Sheet steel CSA enclosure EEMAC 1 with meter back plate, to

accommodate meters, test terminal block and associated equipment,
factory installed and wired.

2.6 METERING INSTRUMENT TRANSFORMER CABINET
| Sheet steel CSA enclosure EEMAC 1 to accommodate current
transformers.
2.7 CURRENT TRANSFORMERS
| Provide all current transformers associated with the metering system.
2 Loads shall have 100:5 precision current transformers with an accuracy
exceeding that specified in ANSI C12.1 and Industry Canada approved.
3 5 Amp Secondary CTs, Measurement Canada Approved Models: Electo-
Meters 2DARL-101 Solid Core CT, 100A-5A or approved equal for use
with transformer rated meters.
4 Flexible leads are UL 1015 1050C, CSA approved, #16 AWG, 24” long.
5 Solid core current transformers (CT’s), with full scale output of 80mA or
5A.
2.8 METER COMMUNICATIONS
| Ethernet interface at each metering device.
2 Meters must be a push IP based communication.
3 There cannot be any modifications to customer’s existing firewall.
4 Modbus TCP communications for interface to client systems.
5 V90 modem included in each metering device.
.6 Non-dedicated phone line for remote meter reading. Analog line required,
can be parallel of office fax line or similar.
2.9 WARRANTY
| Manufacturer shall warranty the products free from defect for a period of 3

years from the date of project Substantial Completion and Departmental
Representative acceptance.
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2.10 STANDARD OF ACCEPTANCE
A Quadlogic Controls Corporation Inc. Mini-closet -5C multi-tenant
metering system or approved equal.
2 Schneider Electric E4800 Series.
3 Powerhawk 6320 or 6312 Triacta Power Technologies
4 Intellimeter 1-Meter45

PART 3 EXECUTION

3.1 METERING INSTALLATION

| Install meters and instruments in location free from vibration and shock.

2 Make connections in accordance with diagrams.

3 Install Current Transformers with a minimum %z inch clearance to un-
insulated live parts in subpanel, and without bearing against dead metal
parts.

4 Connect meter and instrument transformer cabinet to ground.

5 Install enclosure on wall as indicated.

.6 Wire CT leads, potential lead and neutral lead from cabinet to meter
enclosure.

v Install as per manufacturers’ instructions.

.8 CONTRACTOR SHALL INSTALL/UPGRADE MULTI-METERING SYSTEM AS PER

MEASUREMENT CANADA STANDARDS. REFER TO THE FOLLOWING DOCUMENTS:

1. S-E-04 INSTALLATION REQUIREMENTS FOR MULTIPLE
CUSTOMER METERING SYSTEMS:
HTTPS://WWW.IC.GC.CA/EIC/SITE/MC-MC.NSF/ENG/LM00586.HTML

2. S-E-03 SPECIFICATION FOR INSTALLATION AND USE OF
ELECTRICITY METERS - INPUT CONNECTIONS AND RATINGS:
HTTPS://WWW.IC.GC.CA/EIC/SITE/MC-MC.NSF/ENG/LM00172.HTML

3. S-E-08 SPECIFICATIONS FOR THE INSTALLATION AND USE OF
ELECTRICITY METERS - MEASUREMENT CANADA STANDARD
DRAWINGS FOR ELECTRICITY METERING INSTALLATIONS:
HTTPS:/WWW.IC.GC.CA/EIC/SITE/MC-MC.NSF/ENG/LM04068
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3.2 CALIBRATION AND MAINTENANCE SERVICE

| All meters shall be factory calibrated with precision test equipment and
shall  remain accurate for the life of the product eliminating the need for
in-service calibration or adjustments. The manufacturer shall provide the
Departmental Representative with repair or replacement service to the
extent covered by the warranty.

3.3 FIELD QUALITY CONTROL

A Conduct tests in accordance with Section 26 05 00 — Common Work
Requirements — Electrical and in accordance with manufacturer’s
recommendations.

2 Perform simulated operation tests with metering, instruments disconnected
from permanent signal and other electrical sources.

3 Verify correctness of connections, polarities of meters, instruments,
potential and current transformers, transducers, signal sources and
electrical supplies.

A4 Perform tests to obtain correct calibration.
5 Test terminal blocks: as required.
.6 Do not dismantle meters and instruments.

v Submit a detailed testing and commissioning procedure to the Consultant
and Client for review and approval prior to undertaking this Work. The
procedure shall indicate all test equipment required and acceptance
criteria.

8 Upon completion of all testing and commissioning, submit a copy of the test
results and certify the system as acceptable for revenue metering purposes.

9 Undertake the testing and commissioning Work with the manufacturer’s factory
representative(s).

3.4 COMMISSIONING AND TRAINING
A1 Maintenance Training:
A Include in the tender cost, the services of skilled instructors to

conduct on-site training for a minimum of four local harbour
Authority Staff and Departmental Representatives on the operation
of all metering components.
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The training shall include a detailed review of the maintenance
manuals and a review of procedures of operation for configuring
and using the metering system.

Provide all “AS BUILT” DRAWINGS and data showing each
meter, serial number, address, cross reference, load and CT ratio
prior to field verification.

Manufacturer’s representative shall verify, adjust and test the
system. Verification of the revenue grade metering system is to be
carried out with the assistance of an electrical contractor at all
times. Upon completion, the manufacturer shall issue a
“CERTIFICATE OF ACCEPTANCE” to the owner, electrical
consultant, contractor and client.

Manufacturer’s representative shall demonstrate operation of the
system as follows:

1 Local and Remote Meter readings
2 Phase Diagnostics
3 Provide manual of the chosen installed system.

2 Commissioning:

1

Commissioning will be performed after substantial completion and
will require the presence of trained technicians in accordance with
Section 26 05 00 Common Work Requirements — Electrical to
demonstrate operation and accuracy of the system and system
components. Update as required.

Verify system calibration and provide Departmental
Representative.

3 Conduct tests in accordance with Section 26 05 00 — Common Work
Requirements — Electrical and in accordance with manufacturer’s
recommendations.

A4 Perform test to obtain correct calibration.

5 Test terminal blocks: as required.

.6 Do not dismantle meters and instruments.

v Perform final testing, adjustment, and commissioning of the systems,
report results to the Consultant, and include the results in the installation,
operation, and maintenance manuals. Provide qualified technicians and
professional test equipment for the testing and commissioning.
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8 Perform sufficient technical and operational tests to ensure the technical
performance of the system meets the intent of the Contract Documents.
Typical testing to include but not be limited to:

1 Verification of each revenue grade meter reading
2 Communication system error checking

9 Test every device and control equipment after programming and submit a
signed commissioning certificate and report to the Consultant and to the
Client.

END OF SECTION
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