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1 – GENERAL 
 

 

1.01 DESCRIPTION    
 
      .1  This section specifies requirements for demolishing and removing wholly or 

      in part various items designated to be removed or partially removed.  
 
      .2  Demolition and removal will consist of, but not necessarily be limited to, 

      the following:  
 

      .1  Disconnection of existing electrical located on the existing H pile 
            floating wharves anchor system.  Reinstallation of the electrical on 
            the Newly installed steel wale system. 
      .2    Installation of the existing aluminum gangway stored on the floating 
            wharves to the existing anchor connections on the reinforced concrete 
            wharf deck.   
       

      .3    Mobilization and Demobilization of all equipment necessary to make work   
            progress for the entire contract. 
 
1.02 GENERAL REQUIREMENTS    
 
      .1  A Notice to Shipping is to be issued prior to commencement and upon completion 

      of work.  
 
      .2  During construction, any vessels or barges utilized must be marked in     

      accordance with the provisions of the Canada Shipping Act Collision       
      Regulations.  

 
      .3  Upon completion of the project, a written Notice to Mariners must be issued.  
 
1.03 PROTECTION    
 
      .1  Protect existing objects designated to remain. In event of damage, immediately 

      replace or make repairs to approval of and at no additional cost to Canada.  
 
      .2  Remove all floating debris from water on a routine and timely basis.  
 
1.04 MEASUREMENT FOR PAYMENT    
 
      .1    Removal and Reinstallation or disposal for construction operations  

      will include: 
                                                       
           .1   Disconnection of existing floating wharves from the H pile anchor 

          system. Secure the floating wharves at a location to be able to 
          access the yokes for their replacement.                         
     

           .2   Disconnection of existing electrical, located on top of the H pile 
          anchor system, reinstallation of electrical on New Steel Wale   
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          System as indicated on the drawings.   
           .3   Installation of the gangway to the existing anchor located on the 

          concrete reinforced deck of the wharf.  Please note that the    
          aluminum gangway is currently stored on the floating wharves  

                       .4   All items as specified in this section will be paid by lump sum. 

.2  Removal of all other items required for the progress of the work will not 
be measured separately for payment, it will be considered incidental to this 
contract. 

      .3    Mobilization and Demobilization of all equipment necessary to make work   
            progress for the entire contract will be included in the lump sum price under 
            this section. 
 
 
2 - PRODUCTS    
 
    NOT APPLICABLE 
 

 

3 - EXECUTION 
 
 

 

3.01 EXECUTION    
 
      .1  Inspect site and verify with Departmental Representative objects designated 

      for removal.  
 
      .2  Locate and protect utility lines. Preserve in operating condition active  

      utilities traversing site.  
 
3.02 REMOVAL    
 
      .1  Remove in their entirety all materials and objects specified for removal.  
 
      .2  Do not disturb adjacent work designated to remain in place.  
 
3.03 DISPOSAL OF MATERIAL    
 
      .1  All demolished materials, except materials designated to be reused, will  

      become property of contractor and will be removed from site and disposed  
      of to the satisfaction of Departmental Representative and in accordance with 
      environmental guidelines. It is the sole responsibility of the contractor 
      to dispose of all demolished materials at an approved disposal site. Ensure 
      that disposal site is approved and willing to accommodate any materials   
      disposed of from work site.  

 
      .2  Contractor shall obtain and pay for all necessary permits and disposal fees 

      for use of an approved waste disposal site.  
 
 
3.04 RESTORATION    



       
PWGSC                        SITEWORK, DEMOLITION       Section 02 41 16 
FLOATING WHARF ANCHOR     AND REMOVAL               Page 3 
SYSTEM REPLACEMENT 
STUARTTOWN WHARF 
DEER ISLAND, N.B.    
PROJECT NO. R.104006.001                                                  
 
 
      .1  Upon completion of work, remove debris, trim surfaces and leave work site 

      in clean condition.  
 
      .2  Reinstate areas and existing works outside areas of demolition to conditions 

      that existed prior to commencement of work.  
 

 END OF SECTION 
 


