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1 — GENERAL

1.01 DESCRIPTION

1 This section specifies requirements for demolishing and removing wholly or
in part various items designated to be removed or partially removed.

2 Demolition and removal will consist of, but not necessarily be limited to,
the following:

A Disconnection of existing electrical located on the existing H pile
floating wharves anchor system. Reinstallation of the electrical on
the Newly installed steel wale system.

.2 Installation of the existing aluminum gangway stored on the floating
wharves to the existing anchor connections on the reinforced concrete
wharf deck.

-3 Mobilization and Demobilization of all equipment necessary to make work

progress for the entire contract.

1.02 GENERAL REQUIREMENTS

1 A Notice to Shipping is to be issued prior to commencement and upon completion
of work.

.2 During construction, any vessels or barges utilized must be marked in
accordance with the provisions of the Canada Shipping Act Collision
Regulations.

.3 Upon completion of the project, a written Notice to Mariners must be issued.

1.03 PROTECTION

1 Protect existing objects designated to remain. In event of damage, immediately
replace or make repairs to approval of and at no additional cost to Canada.

2 Remove all floating debris from water on a routine and timely basis.

1.04 MEASUREMENT FOR PAYMENT

1 Removal and Reinstallation or disposal for construction operations
will include:

1 Disconnection of existing floating wharves from the H pile anchor
system. Secure the floating wharves at a location to be able to
access the yokes for their replacement.

.2 Disconnection of existing electrical, located on top of the H pile
anchor system, reinstallation of electrical on New Steel Wale
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System as indicated on the drawings.

-3 Installation of the gangway to the existing anchor located on the
concrete reinforced deck of the wharf. Please note that the
aluminum gangway is currently stored on the floating wharves

-4  All items as specified in this section will be paid by lump sum.

2 Removal of all other items required for the progress of the work will not
be measured separately for payment, it will be considered incidental to this
contract.

.3 Mobilization and Demobilization of all equipment necessary to make work

progress for the entire contract will be included in the lump sum price under
this section.

2 - PRODUCTS
NOT APPLICABLE

3 - EXECUTION

3.01 EXECUTION

A Inspect site and verify with Departmental Representative objects designated
for removal.

.2 Locate and protect utility lines. Preserve in operating condition active
utilities traversing site.

3.02 REMOVAL
1 Remove in their entirety all materials and objects specified for removal.

2 Do not disturb adjacent work designated to remain in place.
3.03 DISPOSAL OF MATERIAL

A All demolished materials, except materials designated to be reused, will
become property of contractor and will be removed from site and disposed
of to the satisfaction of Departmental Representative and in accordance with
environmental guidelines. It is the sole responsibility of the contractor
to dispose of all demolished materials at an approved disposal site. Ensure
that disposal site is approved and willing to accommodate any materials
disposed of from work site.

2 Contractor shall obtain and pay for all necessary permits and disposal fees
for use of an approved waste disposal site.

3.04 RESTORATION
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A Upon completion of work, remove debris, trim surfaces and leave work site
in clean condition.

2 Reinstate areas and existing works outside areas of demolition to conditions
that existed prior to commencement of work.

END OF SECTION



