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PART 1 GENERAL
1.1 INSTALLATION AND REMOVAL
A Provide temporary controls in order to execute Work expeditiously.
2 Remove from site all such work after use.
1.2 1.2 GUARD RAILS AND BARRICADES
A Provide secure, rigid guard rails and barricades around open edges of floors and roofs.
2 Provide as required by governing authorities.
1.3 WEATHER ENCLOSURES
A Provide weather tight closures to unfinished door and window openings, and other

openings in roofs.

2 Close off floor areas where walls are not finished; seal off other openings; enclose
building interior work for temporary heat.

3 Design enclosures to withstand wind pressure and snow loading.
14 DUST TIGHT SCREENS
1 Provide dust tight screens to localize dust generating activities, and for protection of

workers, finished areas of Work and public.

2 Maintain and relocate protection until such work is complete.
1.5 PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY
A Protect surrounding private and public property from damage during performance of
Work.

2 Be responsible for damage incurred.
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1.6 PROTECTION OF BUILDING FINISHES

A Provide protection for finished and partially finished building finishes and equipment

during performance of Work.
2 Provide necessary screens, covers, and hoardings.
3 Confirm with Departmental Representative locations and installation schedule 3 days

prior to installation.

4 Be responsible for damage incurred due to lack of or improper protection.
PART 2 PRODUCTS
2.1 NOT USED
PART 3 EXECUTION
3.1 NOT USED

END OF SECTION
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