GENERAL NOTES

THESE DRAWINGS REASONABLY REPRESENT EXISTING CONDITIONS. ACTUAL CONDITIONS MAY DEVIATE FROM THAT
SHOWNIDENTIFIED ON THE DRAWINGS. THE CONTRACTOR SHALL VERIFY ACTUAL CONDITIONS, CHECK ALL DIMENSIONS, AND
VERIFY MATERIALS REQUIRED TO COMPLETE THIS WORK L INFORM THE

ANY DISCREPANCIES PRIOR TO COMMENCING WORK.

REMOVE FROM SITE DEMOLISHED MATERIALS, DEERIS, AND RUBEISH. DISPOSE DEMOLISHED MATERIALS AS PER THE
REQUIREMENTS OF THE AUTHORITY HAVING JURISDICTION,

THE CONTRACTOR IS RESPONSIBLE FOR TEMPORARY REMOVALIRELOCATION/REINSTALLATION OF ELECTRICAL AND MECHANICAL
‘SYSTEMS WHICH INTERFERE WITH COMPLETING THE REPAIR WORK INDICATED ON THE DRAWINGS. ELECTRICAL AND MECHANICAL
SYSTEMS TO BE REINSTATED ONCE REPAIR WORK IS COMPLETE. AL WORK MUST BE COMPLETED IN ACCORDANCE WITH ALL
APPLICABLE EUILDING CODES EY CERTIFIED TRADES PEOPLE.

COMPLETE ALL WORK IN ACCORDANCE WITH THE NATIONAL EUILDING CODE OF CANADA 2015,

THIS DEMOLITION PLAN IS MEANT TO BE A TOTHE IS RESPONSIBLE FOR ALL
DEMOLITION NECESSARY FOR THE INSTALLATION OF THE NEW WORK WHETHER SHOWN HERE OR NOT.

COORDINATE REMOVAL AND REINSTALLATION OF ROOF TOF STRUCTURES AND EQUIPMENT WITH OTHERS AS REQUIRED TO INSTALL
NEW ROOFING SYSTEN. GENERAL CONTRACTOR IS RESFONSIELE FOR EXTENDING AL UTILITIES AND DUCTWORK AS REQUIRED TO
RECONNECT EQUIFMENT FOR COMFLETE INSTALLATION. ALL MECHANICAL AND ELECTRICAL WORK SHALL BE IN ACCORDANGE WITH
THE PROPER CODES,
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BUILDING IS TO REMAIN OPERATIONAL DURING DEMOLITION AND CONSTRUCTION. CONTRACTOR TO MAINTAIN OPERATIONAL
STATUS, SECURITY AND WEATHER PROTECTION OF BUILDING. COORDINATE WORK SCHEDULE WITH OWNER SO AS TO MINIMIZE
DISRUPTIONS TO BUILDING OPERATIONS.

PATCH, MATCH AND MAKE GOOD ALL EXISTING SURFACES AND SURFACES THAT HAVE BEEN AFFECTED 5Y DEMOLITION. REPAIR
AFFECTED SURFACES AS REQUIRED TO ACCEPT NEW FINISHES. PROVIDE NEW FINISHES OR NEW TO MATCH AND BLEND WITH
EXISTING. PROVIDE INFILL TO FILL OR REDUCE WALL OPENINGS THAT HAVE SEEN AFFECTED BY THE DEMOLITION.

FOR PAINTED SURFACES THAT HAVE BEEN AFFECTED BY DEMOLITION, REPAIR ENTIRE SURFACE TO NEAREST WALL, CEILING AND
FLOOR INTERSECTION

EXECUTE WORK BY METHODS TO AVOID DAMAGE TO OTHER EXISTING COMPONENTS AND FINISHES WHERE POSSIBLE.

ALL EXISTING SURFACES THAT ARE TO RECEIVE NEW FINISHES ARE TO 5E PREPARED AS PER MANUFACTURERS RECOMMENDATION
AND INSTRUCTIONS.

FRAME OPENING IN EXISTING EXTERIOR WALL AS REQUIRED TO FACILITATE INSTALLATION OF NEW DOORS GIW HARDWARE. MAKE
GOOD' ANY DAMAGE TO EXISTING FINISHES.

INSTALL TEMPORARY CLOSURES TO OPENING IN EXTERIOR WALLS AND ROOF AS REQUIRED TO MAINTAIN SECURITY AND PROTECT
BUILDING INTERIOR FROM THE ELEMENTS.

REFER TO SPECIFICATION SECTION D1 35 13.13 SPECIAL PROCEDURES FOR AIRPORT FACILITIES

DEMOLITION NOTES:
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REMOVE EXISTING ROOF DOWN TO STRUCTURE. ONLY REMOVE AS MUCH
ROOF AS CAN BE REPLACED BY NEW EACH DAY.

EXISTING EXHAUST FAN TO TO BE REMOVED AND REINSTATED ONCE
EXTERIOR WORK HAS BEEN COMPLETED,

EXISTING CHIMNEY TO BE REMOVED AND REINSTATED ONCE EXTERIOR WORK
HAS BEEN COMPLETED

EXISTING EXHAUST HOOD TO BE REMOVED AND REINSTATED ONCE EXTERIOR
WORK HAS BEEN COMPLETED

EXISTING SNPS ROOF VENT TO REMAIN,

EXISTING VENT PIPE TO REMAIN

EXISTING ANTENNA TO BE REMOVED AND REINSTATED ONCE EXTERIOR WORK
HAS BEEN COMPLETED.
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