



RETURN BIDS TO:
RETOURNER LES SUBMISSION À :
Parks Canada Agency Bid Receiving Unit
220 - 4 Avenue S.E., Suite 720
Calgary, AB T2G 4X3
Bid Fax: (866) 246-6893

**REVISION 002 TO INVITATION
TO TENDER**

**RÉVISION 002 À APPEL
D'OFFRES**

The referenced document is hereby revised;
unless otherwise indicated, all other terms and
conditions of the Offer remain the same.

Ce document est par la présente révisé; sauf
indication contraire, les modalités de l'offre
demeurent les mêmes.

Issuing Office - Bureau de distribution :
Parks Canada Agency
National Contracting Services
220 - 4 Avenue S.E., Suite 720
Calgary, AB T2G 4X3

Title - Sujet : Numa Falls Day Use Area Improvements – Kootenay National Park	
Solicitation No. - N° de l'invitation : 5P420-19-0298/A	Date : October 21, 2019
Amendment No. - N° de modification : 002	
Client Reference No. - N° de référence du client : 1483	
GETS Reference No. N° de référence de SEAG : PW-19-00891336	
Solicitation Closes - L'invitation prend fin : At - à : 2:00 PM On - le : October 31, 2019	Time Zone - Fuseau horaire MDT
F.O.B. - F.A.B. : Plant - Usine : <input type="checkbox"/> Destination : <input checked="" type="checkbox"/> Other - Autre : <input type="checkbox"/>	
Address Enquiries to - Adresser toutes demande de renseignements à : Jen Maheu	
Telephone No. - N° de telephone : (587) 432-8458	Fax No. -N° de télécopieur : (866) 246-6893
Email Address – Courriel : jennifer.maheu@canada.ca	
Destination of Goods, Services, and Construction - Destination des biens, services, et construction : Kootenay National Park	
TO BE COMPLETED BY THE BIDDER - À REMPLIR PAR LE SOUMISSIONNAIRE	
Vendor/ Firm Name - Nom du fournisseur/ de l'entrepreneur :	
Address - Adresse :	
Telephone No. - N° de telephone :	Fax No. - N° de télécopieur :
Name of person authorized to sign on behalf of the Vendor/Firm Nom de la personne autorisée a signer au nom du fournisseur/ de l'entrepreneur	
Signature :	Date :

Amendment 002

This amendment is being raised to make changes to the tender package, answer bidder questions and replace Appendix 1 – Combined Price Form.

A. Tender Package Revisions

1) Section 01 11 00 Summary of Work

Delete:

1.6 WORK SEQUENCE

- .1 Commence work after the project submittals have been received at the Contractor's convenience, but not later than **September 16, 2019**. Start date is subject to revision and is at the discretion of the Owner.
- .2 Complete all work by June 1, 2020. The completion date is subject to revision and at the discretion of the Owner.
- .3 Bridge design, fabrication, assembly, and installation must be completed, including the required inspections and approved for use by the applicable authority, by no later than **May 1st, 2020**. The design, fabrication, and assembly date is subject to revision and at the discretion of the Owner.
- .4 The septic tank portion of the washroom shall be excavated, installed, and backfilled to ground level including inspections and approved for use by the applicable authority, by no later than **October 31st, 2019**. The super structure portion of the washrooms shall be completed by the Contract End Date. The design, fabrication, assembly, and installation date is subject to revision and at the discretion of the Owner.

Replace with:

1.6 WORK SEQUENCE

- .1 Commence work after the project submittals have been received at the Contractor's convenience, but no earlier than **November 1, 2019**. Start date is subject to revision and is at the discretion of the Owner.
- .2 Complete all work by **June 15, 2020**. The completion date is subject to revision and at the discretion of the Owner.
- .3 Deleted.
- .4 Deleted.

2) BA06 CONSTRUCTION TIME

Delete: The Contractor must perform and complete the Work by **June 1, 2020**

Replace with: The Contractor must perform and complete the Work by **June 15, 2020**

B. Questions & Answers

- Q1. How are we paid for Section 32 17 23 – Pavement Markings
A1. Refer to Amendment 002, Appendix 1, Lump Sum Price Table Item 11.
- Q2. Drawing 015 states “privy to be supplied by Parks Canada”please confirm.
A2. Refer to Amendment 001, Drawing Sheet 006. The privy is to be supplied and installed by the Contractor.
- Q3. As the bridge is labelled as a proprietary design, has Parks Canada decided to go with a specific designer/supplier for the bridge structure? Who would this supplier be?
A3. The Contractor is responsible to select a bridge fabricator as part of their contractual requirements.
- Q4. The proposed bathroom is a modular precast unit, has the client used a supplier in the past that has designed and supplied a similar unit?
A4. Timberwolf Precast of Golden, British Columbia, has supplied a number of precast vault toilets in Kootenay National Park. The successful Contractor is welcome to submit an equivalent product for review after the contract has been awarded.
- Q5. Will Parks Canada allow an extension for tender?
A5. The tender period has been extended to October 31, 2019, as issued in Amendment 001.
- Q6. What is the timber decking material's dimensions and specifications?
A6. Refer to Amendment 001, Specification Section 05 12 23 Design and Supply of Pedestrian Bridge, 2.1 Pedestrian Bridge.
- Q7. Is the quantity of hydroseeding supposed to be in square meters or cubic meters?
A7. Refer to Amendment 002, Appendix 1, Unit Price Table Item 16.
- Q8. What is the expected square meter volume of hydroseeding?
A8. Refer to Amendment 002, Appendix 1, Unit Price Table Item 16.
- Q9. Are there custom sign details for the “No RV’s beyond this point”?
A9. Parks Canada signage design guidelines and digital symbol files will be available to the successful bidder. Size and materials will be similar to the “No Parking” signs.
- Q10. Regarding pay item 28 “Boulder And Landscaping Gravel” 264m2. The only reference to these materials in the documents are notes on Drawing 6 and Drawing 8 “boulders and landscaping gravel”
- Please provide a specification for this material including gradation / “boulder” size.
- Please clarify the thickness that this material is required to be placed at or alternately revise the tender quantity to m3 / metric tonnes. We are not able to quantify this material based on the square meter unit of measure provided in appendix 1.
- A10. Refer to Amendment 002, Appendix 1, Lump Sum Price Table Item 10 for boulders and Unit Price Table Item 6 for gravel surfacing.
- Q11. The pay item for picnic tables was changed from “Picnic Tables - Install only” to “Picnic Tables”. Is it the intent of the client to have the contractor supply the tables? Could you please specify a design of the precast and lumber required?
A11. Refer to Amendment 001, Specification Section 32 37 00 Exterior Site Furnishings, Part 2 Products.

- Q12. The pay item for garbage bins was changed from "Garbage And Recycling Bins – Install Only" to "Garbage and recycling Bins". Is it the intent of the client to have the contractor supply the bins? Could you please specify a design of the bins?
- A12. Refer to Amendment 001, Specification Section 32 37 00 Exterior Site Furnishings, Part 2 Products.
- Q13. Has the quantity of landscaping gravel been removed from the tender completely or has the quantity been shifted into another pay item? Will this be included in the "Other Requirements otherwise not identified in the table below"?
- A13. Refer to Amendment 002, Appendix 1, Unit Price Table Item 6 for gravel surfacing.
- Q14. What is included in the pay item - "Other Requirements otherwise not identified in the table below"?
- A14. Refer to Amendment 002, Appendix 1, Lump Sum Price Table. Item 12 has been deleted.
- Q15. Tender document, BA 06, Construction Time of June 1, 2020. Our experience has been that there is still frost in the ground and snow on the ground in late May/Early June. Suggest a completion in September 2020.
- A15. Refer to Amendment 002 Tender Package Revisions.
- Q16. Spec 01 11 00 1.6.1 stipulates a start date of September 16, 2019. This is not possible, suggest June 1, 2020.
- A16. Refer to Amendment 002 Tender Package Revisions.
- Q17. Spec 01 11 00 1.6.3 stipulates that all bridge work must be complete and installed by May 1, 2020. This is not possible as site will still be under snow and frozen, suggest June 26, 2020 or September 25, 2020.
- A17. Refer to Amendment 002 Tender Package Revisions.
- Q18. Spec 01 11 00 1.6.4 stipulates precast toilet install by October 31, 2019. This is not possible, suggest June 26, 2020.
- A18. Refer to Amendment 002 Tender Package Revisions.
- Q19. Pay Item 11 – 300mm CSP - Is rip rap required?
- A19. Refer to Amendment 001, Drawing Sheet 011 and Specification Section 33 42 13 Culverts. No rip rap is specified; therefore it is not required.
- Q20. Pay Item 5 – Common Fill - Is this material imported / supplied by contractor?
- A20. Refer to Amendment 001, Specification Section 31 00 00.01 Earthwork and Related Work, 3.7 Shortage and Surplus.
- Q21. Pay item 16 – Hydraulic Seeding - Pay item per m3?
- A21. Refer to Amendment 002, Appendix 1, Unit Price Table Item 16.
- Q22. Pay Item 17 – Landscaping Gravel - Spec and depth?
- A22. Refer to Amendment 002, Appendix 1, Lump Sum Price Table Item 10 for boulders and Unit Price Table Item 6 for gravel surfacing.

Solicitation No. - N° de l'invitation
5P420-19-0298/A

Amd. No. - N° de la modif.
002

Buyer - l'acheteur
Jen Maheu

Client Ref. No. - N° de réf. du client
1483

File Name - Nom du dossier
Numa Falls Day Use Area Improvements – Kootenay National Park

C. APPENDIX 1 – COMBINED PRICE FORM (see following page)

THE ATTACHED PRICE FORM MUST BE USED IN ORDER FOR A BID TO BE DEEMED RESPONSIVE. ANY BIDS SUBMITTED USING THE PREVIOUS PRICE FORM WILL NOT BE ACCEPTED.

CHANGES ARE SHOWN IN RED.

Delete: *APPENDIX 1 – COMBINED PRICE FORM* in its entirety

Replace with: See following page

ALL OTHER TERMS & CONDITIONS REMAIN UNCHANGED

APPENDIX 1 - COMBINED PRICE FORM (3 Pages)

- 1) The prices per unit will govern in establishing the Total Extended Amount. Any arithmetical errors in this Appendix will be corrected by Canada.
- 2) Canada may reject the bid if any of the prices submitted do not reasonably reflect the cost of performing the part of the work to which that price applies.

Note: Bidders are reminded that it is their responsibility to include in their bid all work as described in the drawings and specifications. Pricing for work not accounted for in the Unit Price Table including but not limited to Mobilization, De-Mobilization, etc. is to be included in the Lump Sum Table.

LUMP SUM

The Lump Sum Amount designates Work to which a Lump Sum Arrangement applies.

(a) Work included in the Lump Sum Amount represents all work not included in the unit price table.

Item No.	Specification Reference	Class of Labour, Plant or Material	Unit of Measurement	Estimated Quantity	Estimated Total Price (Tax extra)
1	01 25 20	Mobilization and Demobilization	Lump Sum	1	\$ _____
2	03 30 00.09	Reinforced Concrete Abutments	Lump Sum	1	\$ _____
3	05 12 33	Supply and Erection of Steel Truss Bridge	Lump Sum	1	\$ _____
4	06 10 00	Supply and Installation of Timber Decking	Lump Sum	1	\$ _____
5	32 37 00	Picnic tables	Lump Sum	1	\$ _____
6	32 37 00	Garbage and recycling bins	Lump Sum	1	\$ _____
7	01 55 26	Traffic Management	Lump Sum	1	\$ _____
8	01 55 26	Traffic Management Plan	Lump Sum	1	\$ _____
9	Drawing 014 32 37 00	Removal of existing washroom and supply and install Precast Two-Stall Vaulted Washroom including septic tank	Lump sum	1	\$ _____
10	Drawing 006 & Drawing 014	Boulders – Installation Only	Lump Sum	1	\$ _____
11	32 17 23	Pavement Markings	Lump Sum	1	\$ _____
LUMP SUM AMOUNT (LSA) Excluding applicable tax(s)					\$ _____

UNIT PRICE TABLE

The Unit Price Table designates Work to which a Unit Price Arrangement applies.

- (a) Work included in each item is as described in the referenced specification section.
 (b) The Price per Unit shall not include any amounts for Work that is not included in that unit price Item.

Item No.	Specification Reference	Class of Labour, Plant or Material	Unit of Measurement	Estimated Quantity	Price per Unit (Tax extra)	Estimated Total Price (Tax extra)
1	02 41 13.13	Paving Removal	Cubic metre	120	\$ _____	\$ _____
2	10 15 54	Traffic Sign and Sign Post	Each	12	\$ _____	\$ _____
3	10 15 54	Visitor Information Sign – Installation Only	Each	2	\$ _____	\$ _____
4	31 00 00.01	Stripping	Cubic Metre	275	\$ _____	\$ _____
5	31 00 00.01	Common Fill	Cubic Metre	160	\$ _____	\$ _____
6	31 05 16	High Fines Surfacing	Cubic Metre	145	\$ _____	\$ _____
7	31 23 22	Common Excavation	Cubic Metre	180	\$ _____	\$ _____
8	31 72 13	Double Corrosion Protection Rock Bolts	Linear Metre	82	\$ _____	\$ _____
9	31 72 13	Unlined drains	Linear Metre	15	\$ _____	\$ _____
10	32 11 23	Well Graded Crushed Base Course	Cubic Metre	580	\$ _____	\$ _____
11	33 42 13	300 mm CSP Culvert	Linear Metre	7	\$ _____	\$ _____
12	32 12 16.01	Asphalt Paving	Tonne	310	\$ _____	\$ _____
13	32 31 13	Existing Chain-Link Fence – Removal and Disposal Offsite	Linear metre	60	\$ _____	\$ _____
14	32 31 13	New Timber Fence – Supply and Installation	Linear metre	85	\$ _____	\$ _____
15	32 91 21	Topsoil Placement	Cubic metre	135	\$ _____	\$ _____
16	32 92 21	Hydraulic Seeding	Square metres	900	\$ _____	\$ _____
17	Drawing 006	Parking Curbs	Each	12	\$ _____	\$ _____
18	32 93 10	Juniperus scopulorum (Rocky Mountain Juniper)	Each	15	\$ _____	\$ _____
19	32 93 10	Pinus contorta (Lodgepole Pine)	Each	5	\$ _____	\$ _____
20	32 93 10	Potentilla fruticosa (Shrubby Cinquefoil)	Each	15	\$ _____	\$ _____
21	32 93 10	Rosa acicularis (Prickly Rose)	Each	20	\$ _____	\$ _____

Solicitation No. - N° de l'invitation
5P420-19-0298/A

Amd. No. - N° de la modif.
002

Buyer - l'acheteur
Jen Maheu

Client Ref. No. - N° de réf. du client
1483

File Name - Nom du dossier
Numa Falls Day Use Area Improvements – Kootenay National Park

Item No.	Specification Reference	Class of Labour, Plant or Material	Unit of Measurement	Estimated Quantity	Price per Unit (Tax extra)	Estimated Total Price (Tax extra)
22	32 93 10	Salix scouleriana (Scouler's Willow)	Each	10	\$ _____	\$ _____
23	32 93 10	Spiraea betulifolia (Birchleaf Spirea)	Each	20	\$ _____	\$ _____
TOTAL EXTENDED AMOUNT (TEA) Excluding applicable tax(s)						\$ _____

TOTAL BID AMOUNT (LSA +TEA) Excluding applicable tax(s)	
--	--