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GENERAL DRAWING NOTES

1. THE DRAWINGS SHALL NOT BE SCALED. FOLLOW GIVEN DIMENSIONS ONLY.

2. THE CONTRACTOR SHALL SATISFY HIMSELF THAT ALL DIMENSIONS, ELEVATIONS, DATUMS, AND INFORMATION SHOWN ARE
BUILDING LEGEND CORRECT. VERIFY ALL DIMENSIONS ON SITE. DIMENSIONS ARE AS FOLLOW:
- EXTERIOR FACE OF ALL INTERIOR WALLS
:821 MAI\IIIL\I BBL?IIIEDDIII{I\IS I?gV?IIL(I)\FTIUM / ABORIGINAL PROGRAMS 3. PRIOR TO COMMENCEMENT OF WORK, REPORT ANY DISCREPANCIES TO THE DEPARTMENTAL REPRESENTATIVE.
A03 MAIN BUILDING FACILITIES & MATERIALS MANAGEMENT SITE ACCESS: 4. VARIATIONS AND MODIFICATIONS TO WORK SHOWN WILL NOT BE ALLOWED WITHOUT THE WRITTEN PERMISSION OF THE
A04 MAIN BUILDING ADMINISTRATION 1) GATE #1 & 2 AT SALLYPORT HAVE OPENINGS OF ROUGHLY DEPARTMENTAL REPRESENTATIVE.
A05 MAIN BUILDING CLEARWATER UNIT 4140 WIDE X 4190 HIGH

A06 MAIN BUILDING MACKENZIE UNIT
A07 MAIN BUILDING CHURCHILL / ASSINIBOINE

5. ALL DIMENSIONS ARE METRIC UNLESS OTHERWISE NOTED.
2) 3 SPEED BUMPS EXIST EAST OF GATE #1 AND COULD

A08 GREENHOUSE CHANGE THE HEIGHT OF VEHICLES WHEN ACCESSING 6. NO REPRODUCTION OF THE DRAWINGS MAY BE MADE WITHOUT THE WRITTEN CONSENT OF THE DEPARTMENTAL
A09 PRINCIPLE ENTRANCE THE OPENINGS. ALSO, THERE MAY BE SEASONAL REPRESENTATIVE AND ALL REPRODUCTION MUST BEAR THE NAME OF THE ARCHITECT.
A10 PFV (PRIVATE FAMILY VISIT) CHANGES THAT AFFECT OPENING SIZES INCLUDING SNOW
BUILD-UP.
A11 STORAGE / COMPOST BUILDING 7. FOR DOOR AND FRAME SCHEDULE REFER TO SPECIFICATION.
A12 HAZARDOUS STORAGE 3) ENSURE ALL MATERIAL AND EQUIPMENT IS SIZED TO MEET 8. GENERAL CONTRACTOR SHALL NOTIFY THE DEPARTMENTAL REPRESENTATIVE OF ANY MECHANICAL AND ELECTRICAL
A13 EMERGENCY GENERATOR ALL LIMITATIONS OF SITE ACCESS INCLUDING BUT NOT LIMITED TO APPARATUS APPEARANCE WHICH MAY VARY FROM THAT INDICATED IN THE CONTRACT DOCUMENTS.
A14 BIO HAZARDOUS STORAGE VEHICLE SALLYPORTS, ROADS AND BUILDING ENTRY POINTS.
CONFIRM ACCESS ON SITE PRIOR TO MATERIAL OR EQUIPMENT 9. GENERAL CONTRACTOR TO CO-ORDINATE AND PROVIDE ALL SOLID BLOCKING WITHIN THE WALL AND CEILING AREAS TO

DELIVERY. SUPPORT SURFACE MOUNTED FIXTURES AND FITTINGS INCLUDING, BUT NOT LIMITED TO APPLIANCES, HANDRAILS, AND

SIGNS, IN CONTRACT AS WELL AS FOR N.I.C. ITEMS IN COORDINATION WITH THE DEPARTMENTAL REPRESENTATIVE.

DRAWING LIST

@ ARCHITECTURAL
Q A1A1 TITLE SHEET / SITE PLAN / PHASING PLAN
A1.2 EQUIPMENT AND FURNITURE LEGEND
@ < > A21 ASSINIBOINE UNIT DEMOLITION FLOOR PLAN
A2.2 MACKENZIE UNIT DEMOLITION FLOOR PLAN
Q A2.3 UPPER CLEARWATER UNIT DEMOLITION FLOOR PLAN
A2.4 LOWER CLEARWATER UNIT DEMOLITION FLOOR PLAN
Q A3.1 ASSINIBOINE UNIT RENOVATION FLOOR PLAN
S A3.2 MACKENZIE UNIT RENOVATION FLOOR PLAN
A3.3 UPPER CLEARWATER UNIT RENOVATION FLOOR PLAN
A3.4 LOWER CLEARWATER UNIT RENOVATION FLOOR PLAN
i STRUCTURAL
=408 $1.0 STRUCTURAL - SECTIONS AND DETAILS
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l, ;'S‘-‘/' 'A05 E-O0 COVER SHEET / SITE PLAN / PHASING PLAN
v, - o i E-1 FLOOR PLAN - ASSINIBOINE UNIT
='!’"’"‘ RN E-2 FLOOR PLAN - MACKENZIE UNIT .
| > SV Y A10 E-3 FLOOR PLAN - UPPER CLEARWATER UNIT
hdhdmp E-4 FLOOR PLAN - LOWER CLEARWATER UNIT 3
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= SALLY PORT 1
' ) BUILDING CODE SUMMARY
0 ISSUED FOR TENDER AUG. 2, 2019
[ J ARC H |TECTU RAL Revision Description Date
EXISTING BUILDING Client client
MAJOR OCCUPANCY: GROUP B, DIVISION 1
s - - PUBLIC WORKS AND
TE — I — BUILDING CONFORMS TO ARTICLE 3.2.2.36 GOVERNMENT SERVICES
— - — ] ANY HEIGHT, ANY AREA, SPRINKLERED CANADA
o - 1 - NONCOMBUSTIBLE CONSTRUCTION, SPRINKLERED
- EZ — The scope of this renovation does not change the use, occupant load, major occupancy
classification or exit configuration of the building. In our professional opinion, life safety will not
be affected by this modernization and interior alteration. S— —
Interior Finishes: CSC-RHQ REGIONAL PSYCHIATRIC CENTRE
' P PR : 2520 CENTRAL AVENUE NORTH
- Flame Spread and Smoke Developed Classification for all interior finishes shall be in
PHASE 3
UPPER CLEARWATER UNIT. /SEEQZ%R CONTRACTOR accordance with the requirements as set out in section 3.1.5.10 of the National Building Code. SASKATOON, SASKATCHEWAN
REFER TO A2.3 & A3.3 CELL CE'L'NG
REMEDIATION
- : PHASING PLAN NOTE: THE INSTITUTION REQUIRES 3 BUSINESS DAYS TO
1111]] T e o ce oo
UNTIL THIS RELOCA-TION IS COMPLETE. CONTRACTOR WILL TC
VA
TC
PH ASE 1 Approved by Approuvé par
PHASE 4 ASSINIBOINE UNIT. EH
LOWER CLEARWATER UNIT. REFER TO A2.1 & A3.1 TYPICAL PHASING PLAN: PWGSC Project Manager Administrateur de Projets TPSGC
REFER TO A2.4 & A3.4 1. RPC RELOCATES INMATES FROM CELL AND REMOVES ALL EH
PERSONAL ITEMS NOTES:
2. CONTRACTOR ACCESS 1. CONTRACTOR WILL ONLY HAVE ACCESS TO THAT AREA OF Drawing title Titre du dessin
3. CONTRACTOR TO CLEAN CELLS THE BUILDING WHERE THE CONSTRUCTION PHASE IS
ACTUAL 4. DEMOLITION AND RE-CONSTRUCTION AS INDICATED IN OCCURING TITLE SHEET
§ NORTH CONTRACT DOCUMENTS 2. APHASE MUST BE ENTIRELY COMPLETE (TOTAL
) PERFORMANCE AND OCCUPANCY) PRIOR TO COMMENCEMENT
g. (F:Igﬁ#gplfg%R TO REMOVE ALL CONSTRUCTION MATERIAL OF THE NEXT PHASE. SITE PLAN / PHASING PLAN
M CONSTRUCTION PHASE 2 00 30 60 % 120 M ¢.NTDO¥2I? IEEQIBOOIQAM?LEE ACHIEVED FOR PHASE
WWMMMMMW NORTH MACKENZIE UNIT. 8. ALLOW THREE BUSINESS DAYS TO BE OFF THE
CONSTRUCTION SITE AS RPC PATIENTS ARE MOVED FROM
REFERTOA2.2 & A3.2 ONE UNIT TO THIS COMPLETED UNIT.
Project no./No. du projet Drawing no./No. du dessin Revision no.
/ 17\ SITE PLAN / PHASING PLAN R.096063 A1.1 0
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