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Part 1 General 

1.1 SUMMARY 

.1 This Section includes the following: 

.1 Demolition and removal of selected portions of interior building components and 
finishes. 

.2 Repair procedures for selective demolition operations. 

.2 This section does not include the following: 

.1 Removal of hazardous materials or asbestos abatement. 

.2 Demolition of exterior building components or structural elements. 

.3 Mechanical or electrical equipment, except as required to make minor 
modifications to allow the work to be completed. 

.3 Drawings contain details that suggest directions for solving some of the major demolition 
and removal requirements for this project. 

1.2 REFERENCE STANDARDS 

.1 American National Standards Institute (ANSI) 

.1 ANSI A10.8 2011, Safety Requirements for Scaffolding 

.2 American Society for Testing and Materials (ASTM): 

.1 ASTM C475/C475M-15, Standard Specification for Joint Compound and Joint 
Tape for Finishing Gypsum Board 

.3 CSA Group (CSA) 

.1 CSA S350  M1980 (R2003), Code of Practice for Safety in Demolition of 
Structures 

.4 Department of Justice Canada (Jus) 

.1 Canadian Environmental Assessment Act (CEAA), 2012 

.2 Canadian Environmental Protection Act (CEPA), 2012 
.1 SOR/2003-2, On-Road Vehicle and Engine Emission Regulations 
.2 SOR/2006-268, Regulations Amending the On-Road Vehicle and Engine 

Emission Regulations 
.3 Transportation of Dangerous Goods Act (TDGA), 1992, c. 34 
.4 Motor Vehicle Safety Act (MVSA), 1995 
.5 Hazardous Materials Information Review Act, 1985 

.5 National Fire Protection Association (NFPA) 

.1 NFPA 241 13, Standard for Safeguarding Construction, Alteration, and 
Demolition Operations 
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1.3 DEFINITIONS 

.1 Demolish: Detach items from existing construction and legally dispose of them off site, 
unless indicated to be removed and salvaged or removed and reinstalled. 

.2 Remove and Salvage: Detach items from existing construction and deliver them to 
Departmental Representative. 

.3 Remove and Reinstall: Detach items from existing construction, prepare them for reuse, 
and reinstall them where indicated. 

.4 Existing to Remain: Existing items of construction that are not removed and that are not 
otherwise indicated as being removed, removed and salvaged, or removed and reinstalled. 

.5 Waste Management Coordinator (WMC): Contractor representative responsible for 
supervising waste management activities as well as coordinating related, required 
submittal and reporting requirements . 

.6 Draft Construction Waste Management Plan (Draft CWM Plan): Detailed inventory of 
materials in building indicating estimated quantities of reuse, recycling and landfill, 
prepared in accordance with Section 01 74 19 - Waste Management and Disposal and as 
follows: 

.1 Involves quantifying by volume/weight amounts of materials and wastes 
generated during construction, demolition, deconstruction, or renovation project. 

.7 Construction Waste Management Plan (CWM Plan): Written plan addressing 
opportunities for reduction, reuse, or recycling of materials prepared in accordance with 
Section 01 74 19- Waste Management and Disposal. 

.8 Construction Waste Management Report (CWM Report): Written report identifying 
actual materials that formed CWM Plan for reduction, reuse, or recycling of materials 
prepared in accordance with Section 01 74 19- Waste Management and Disposal. 

.9 Hazardous Substances: Dangerous substances, dangerous goods, hazardous commodities 
and hazardous products may include asbestos, mercury and lead, PCB's, poisons, 
corrosive agents, flammable substances, radioactive substances, or other material that can 
endanger human health or wellbeing or environment if handled improperly as defined by 
the Federal Hazardous Products Act (RSC 1985) including latest amendments. 

1.4 ADMINISTRATIVE REQUIREMENTS 

.1 Coordination: Coordinate with Departmental Representative for the material ownership 
as follows: 

.1 Except for items or materials indicated to be reused, salvaged, reinstalled, or 
otherwise indicated to remain Owner's property, demolished materials shall 
become Contractor ’s property and shall be removed from Project site. 

.2 Coordinate selective demolition work so that work of this Section adheres to 
aesthetic criteria established by the Drawings and specified dimensions with all 
elements in planes as drawn, maintaining their relationships with all other 
building elements. 

.2 Pre Demolition Meeting: Convene pre-installation meeting 1 week prior to beginning 
work of this Section, with Departmental Representative in accordance with Section 01 31 
19- Project Meetings to: 
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.1 Confirm extent of salvaged and demolished materials 

.2 Review Contractor ’s demolition plan 
.1 Verify existing site conditions adjacent to demolition work 
.2 Coordination with other construction sub trades 

.3 Hold project meetings as per Section 01 31 19 Project Meetings. 

.4 Ensure key personnel attend. 

1.5 ACTION AND INFORMATION SUBMITTALS 

.1 Action Submittals: Provide the following submittals before starting any work of this 
Section: 

.1 Schedule of Selective Demolition Activities: Coordinate with Section 01 32 
16.16– Construction Progress Schedule - Critical Path Method (CPM), and 
indicate the following: 
.1 Detailed sequence of selective demolition and removal work, with 

starting and ending dates for each activity. 
.2 Coordinate with Departmental Representative 's building manager 

ongoing site operations, and limit the number of interruptions during 
regular business hours. 

.3 Interruption of utility services. 

.4 Coordination for shutoff, capping, and continuation of utility services. 

.5 Use of elevator and stairs. 

.6 Locations of temporary partitions and means of egress, including for 
others affected by selective demolition operations . 

.7 Coordination with Departmental Representative’s continuing occupancy 
of portions of existing building  

.2 Demolition Plan: Submit a plan of demolition area indicating extent of temporary 
facilities and supports, methods of removal and demolition prepared by a 
professional engineer in accordance with requirements of Authority Having 
Jurisdiction, and as follows: 
.1 Proposed Noise Control, Dust Control Measures: Submit statement or 

drawing that indicates the measures proposed for use, proposed 
locations, and proposed time frame for their operation. Departmental 
Representative reserves the right to make modifications where proposed 
methods interfere with the Owner ’s ongoing operation 

.2 Inventory: Submit a list of items that have been removed and salvaged 
after selective demolition is complete. 

.3 Pre demolition Photographs : Submit photographs indicating existing 
conditions of adjoining construction and site improvements prior to 
starting Work. Include finish surfaces that may be misconstrued as 
damage caused by selective demolition operations. 

.2 Informational Submittals: Provide the following submittals when requested by the 
Departmental Representative: 
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.1 Qualification Data: Submit information for companies and personnel indicating 
their capabilities and experience to perform work of this Section including; but 
not limited to, lists of completed projects with project names and addresses, 
names and addresses of architects and owners, for work of similar complexity 
and extent. 

1.6 QUALITY ASSURANCE 

.1 Regulatory Requirements: Perform work as follows; use most restrictive requirements 
where differences occur between the municipal, provincial and federal jurisdictions: 

.1 Provincial and Federal Requirements: Perform work in accordance with 
governing environmental notification requirements and regulations of the 
Authority Having Jurisdiction. 

.2 Municipal Requirements: Perform hauling and disposal operations in accordance 
with regulations of Authority Having Jurisdiction. 

.2 Qualifications: Provide proof of qualifications when requested by Departmental 
Representative : 

.1 Demolition Firm Qualifications: An experienced firm that has specialized in 
demolition work similar in material and extent to that indicated for this Project: 
.1 Conform to the Saskatchewan Occupational Health and Safety Act and 

Regulation. 
.2 Conform to Workers' Compensation Board Regulations. 
.3 Conform to City of Saskatoon’s bylaws and regulations governing this 

type of work. 

1.7 SITE CONDITIONS 

.1 Owner will occupy portions of building immediately adjacent to selective demolition 
area: 

.1 Conduct selective demolition so that Owner 's operations will not be disrupted. 

.2 Provide not less than 72 hours notice to Departmental Representative of activities 
that will affect Owner 's operations. 

.2 Maintain access to existing means of egress, walkways, corridors, exits, and other 
adjacent occupied or used facilities in accordance with Section 01 35 16: 

.1 Do not close or obstruct means of egress, walkways, corridors, exits, or other 
occupied or used facilities without written acceptance from authorities having 
jurisdiction. 

.3 Departmental Representative and Owner assumes no responsibility for condition of areas 
to be selectively demolished: 

.1 Conditions existing at time of Pre Bid Site Review will be maintained by Owner 
as far as practical. 

.2 Owner will remove the following items prior to selective demolition: 
.1 Inmates personal posessions. 
.2 Mattress from bed 
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.4 Discovery of Hazardous Substances: It is not expected that Hazardous Substances will be 
encountered in the Work; immediately notify Departmental Representative if materials 
suspected of containing hazardous substances are encountered and perform the following 
activities: 

.1 Refer to Section 01 41 00– Regulatory Requirements for directives associated 
with specific material types. 

.2 Hazardous materials will be as defined in the Hazardous Materials Act. 

.3 If materials suspected of containing hazardous materials are encountered, do not 
disturb; immediately notify Departmental Representative. Hazardous materials 
will be removed by Departmental Representative under a separate contract or as a 
change to the Work. 

Part 2 Products 

2.1 TEMPORARY SUPPORT STRUCTURES 

.1 Design temporary support structures required for demolition work and underpinning and 
other foundation supports necessary for the project using a qualified professional 
engineer registered or licensed in province of the Work. 

2.2 DESCRIPTION 

.1 This section of the Work includes, but is not necessarily limited to, the following: 

.1 Demolition, removal completely from site, and disposal of all identified 
components, materials, equipment and debris 

.2 Selective demolition to allow new walls, bulkheads, ceilings and other materials 
to meet existing construction as indicated 

.3 All material from demolition shall be removed from site immediately with no 
salvage, selling, sorting or burning permitted on site 

.4 Retain items indicated on drawings for re use in new construction 

2.3 DEBRIS 

.1 Make all arrangements for transport and disposal of all demolished materials from the 
site. 

2.4 EQUIPMENT 

.1 Provide all equipment required for safe and proper demolition of the building interiors 
indicated. 

2.5 REPAIR MATERIALS 

.1 Use repair materials identical to existing materials: 

.1 If identical materials are unavailable or cannot be used for exposed surfaces, use 
materials that visually match existing adjacent surfaces to the fullest extent 
possible. 

.2 Use a material whose installed performance equals or surpasses that of existing 
material. 
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.3 Comply with material and installation requirements specified in individual 
Specification Sections. 

.2 Floor Patching and Levelling Compounds: Cement based, trowelable, self levelling 
compounds compatible with specified floor finishes; gypsum based products are not 
acceptable for work of this Section. 

.3 Concrete Unit Masonry: Lightweight concrete masonry units, and mortar, cut and 
trimmed to fit existing opening to be filled. Provide standard hollow core units, square 
end units and bond beam units as indicated on drawings. 

.4 Prefinished Sheet Steel: Prefinished sheet steel, colour to match existing radiation 
cabinets, bent and profiled to match existing radiation cabinets. 

.5 Gypsum Board Patching Compounds: Joint compound to ASTM C475/C475M, bedding 
and finishing types thinned to provide skim coat consistency to patch and prepare 
existing gypsum board walls ready for new finishes in accordance with Section 09 21 16 
– Gypsum Board Systems. 

.6 Hoarding and Dust Screens: Refer to Section 01 50 00 for stud framing and gypsum 
board sheathing materials. 

2.6 EXISTING MATERIALS 

.1 Items to be retained for re use in new construction include, but are not limited to the 
following: 

.1 Bolted down furniture/equipment affixed to floor and/or wall – refer to drawings 

.2 Lights and smoke detector – refer to electrical. 

.3 Other miscellaneous items identified on drawings 

.4 Confirm with Departmental Representative any materials that appear to be in re 
usable condition prior to disposal. 

Part 3 Execution 

3.1 EXAMINATION 

.1 Verify that utilities have been disconnected and capped. 

.2 Survey existing conditions and correlate with requirements indicated to determine extent 
of selective demolition required. 

.3 Inventory and record the condition of items to be removed and reinstalled and items to be 
removed and salvaged. 

.4 Notify the Representative Consultant where existing mechanical, electrical, or structural 
elements conflict with intended function or design: 

.1 Investigate and measure the nature and extent of conflict and submit a written 
report to Representative Consultant. 

.2 Representative Consultant will issue additional instructions or revise drawings as 
required to correct conflict. 

.5 Perform surveys as the work progresses to detect hazards resulting from selective 
demolition activities. 
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3.2 UTILITY SERVICES 

.1 Coordinate existing services indicated to remain and protect them against damage during 
selective demolition operations in accordance with Section 01 35 16. 

.2 Locate, identify, disconnect, and seal or cap off indicated utilities serving areas to be 
selectively demolished. 

.1 Arrange to shut off affected utilities with utility companies. 

.2 If utility services are required to be removed, relocated, or abandoned, before 
proceeding with selective demolition provide temporary utilities that bypass area 
of selective demolition and that maintain continuity of service to other parts of 
building. 

.3 Cut off pipe or conduit in walls or partitions to be removed. Cap, valve, or plug 
and seal remaining portion of pipe or conduit after bypassing. 

.4 Cut off pipe or conduit to a minimum of 25 mm below slab, and remove concrete 
mound. [Patch concrete using cementitious grout] . 

.3 Coordinate with Mechanical and Electrical Divisions for shutting off, disconnecting, 
removing, and sealing or capping utilities. 

.4 Do not start selective demolition work until utility disconnecting and sealing have been 
completed and verified in writing. 

3.3 PREPARATION 

.1 Identify and mark all equipment and materials identified to be retained by Owner or to be 
re used in subsequent construction. Separate and store items to be retained in an area 
away from area of demolition and protect from accidental disposal. 

.2 Post warning signs on electrical lines and equipment that must remain energized to serve 
other areas during period of demolition. 

.3 Confirm that all electrical and telephone service lines entering buildings are not 
disconnected. 

.4 Do not disrupt active or energized utilities crossing the demolition site. 

.5 Provide and maintain barricades, warning signs, protection for workmen and the public 
during the full extent of the Work. Read drawings carefully to ascertain extent of 
protection required. 

.6 Mark all materials required to be re used, store in a safe place until ready for re 
installation. 

.7 Adjust all junction boxes, receptacles and switch boxes flush with new wall construction 
where additional layers to existing construction are indicated. 

.8 Remove permanent marker lines used or found on exposed surfaces and at surfaces 
indicated for subsequent finish materials.  Mechanically remove permanent marker lines 
and associated substrates where permanent marker lines occur and patch surface.  Sealing 
or priming over permanent marker lines is not acceptable. 
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3.4 CONCRETE SLAB REINFORCING 

.1 Locate location of reinforcing steel in concrete slabs prior to cutting or coring using non 
destructive, non ionizing radio frequency locators. 

.2 Core concrete slabs to avoid reinforcing steel, electrical conduit or water pipes; adjust 
core location and coordinate with Engineer where slab features interfere with core 
drilling. 

.3 Notify the Engineer immediately for further instructions where coring or cutting will 
damage existing slab features. 

3.5 SELECTIVE DEMOLITION 

.1 Demolish and dismantle work in a neat and orderly manner and in strict accordance with 
all regulations. 

.2 At end of each day's work, leave Work in safe condition so that no part is in danger of 
toppling or falling. 

.3 Demolish in a manner to minimize dusting and to prevent migration of dust. 

.4 Selling or burning of materials on the site is not permitted. 

.5 Remove concrete bases by cutting and chipping, take precautions against slab cracking 
and degradation. Grind edges smooth, fill and make level with self levelling grout. 

.6 Fill all openings in concrete block walls with concrete masonry units, coursing to match 
existing, prepare ready to receive new finishes to match existing. 

.1 Provide bond beams in new openings cut into existing concrete masonry unit 
walls. 

.2 Provide finished end masonry units to patch and repair for new jamb sections in 
existing concrete masonry unit walls. 

.7 Fill all openings in gypsum board walls with gypsum board and steel framing to match 
existing, skim coat to make wall smooth and even. 

.8 Demolish existing resilient flooring and adhesive remnants as follows: 

.1 Vacuum existing flooringthoroughly, prior to removal, using vacuum equipped 
with power head/sweeper. 

.2 Apply fine mist water spray to carpet as required to minimize dust generation 
during removal. Avoid spraying near electrical outlets. 

.3 Demolish existing carpet and resilient floor finishes, remove and dispose of off 
site. 

.4 Remove adhesive to the greatest extent possible using scrapping tools and as 
follows: 
.1 Do not use solvent based cleaners to remove adhesive remnants. 
.2 Grind floor using machine designed for purpose to remove adhesive 

remnants. 
.3 Vacuum floor ready for application of skim coating. 
.4 Repair all slab depressions and damage with cementitious patching 

compound. 
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.5 Skim coat floor with minimum 1 mm thick cementitious floor 
underlayment compatible with new flooring materials. 

.5 Floor substrate shall be smooth, free from ridges and depressions, and adhesive 
remnants that could telegraph through resilient flooring materials and carpets. 

.6 Recycle materials in accordance with Section 01 74 19 – Waste Management and 
Disposal. 

.9 Demolish completely all ceiling gypsum board and supporting steel studs as indicated on 
drawings. 

.10 Remove all wall coverings scheduled for demolition. Patch and repair wall surfaces with 
skim coat of gypsum board joint compound leaving wall surfaces smooth and even ready 
for new wall finishes. 

.11 Patch and repair all walls, floor and ceilings damaged during demolition with material 
matching adjacent walls, prepare ready for new finishes. 

.12 Patch and repair all radiation cabinets, mechanical equipment and electrical fixtures 
damaged or exposed during demolition to match adjacent finished surfaces. 

3.6 PATCHING AND REPAIRING 

.1 Floors and Walls: 

.1 Where walls or partitions that are demolished extend from one finished area into 
another, patch and repair floor and wall surfaces in the new space. 

.2 Provide a level and smooth surface having uniform finish colour, texture, and 
appearance. 

.3 Remove existing floor and wall coverings and replace with new materials, if 
necessary, to achieve uniform colour and appearance. 

.4 Patch with durable seams that are as invisible as possible. 

.5 Provide materials and comply with installation requirements specified in other 
Sections of these Specifications. 

.6 Where patching occurs in a painted surface, apply primer and intermediate paint 
coats over patch and apply final paint coat over entire unbroken surface 
containing patch. Provide additional coats until patch blends with adjacent 
surfaces. 

.7 Where feasible, test and inspect patched areas after completion to demonstrate 
integrity of installation. 

.2 Ceilings: patch, repair, or re hang existing ceilings as necessary to provide an even plane 
surface of uniform appearance. 

3.7 PROTECTION 

.1 Prevent debris from blocking drainage inlets and systems and ground draining, and 
protect material and electrical systems and services that must remain in operation. 

.2 Arrange demolition and shoring work so that interference with the use of adjoining areas 
by the Owner and users is minimized. 

.3 Maintain safe access to and egress from occupied areas adjoining. 

.4 Provide and maintain fire prevention equipment and alarms accessible during demolition. 
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3.8 CLEANING 

.1 Develop Construction Waste Management Plan related to Work of this Section and in 
accordance with Section 01 74 19– Waste Management and Disposal. 

.2 Waste Management: Separate waste materials for reuse and recycling in accordance with 
Section 01 74 19- Waste Management and Disposal , and as follows: 

.1 Remove recycling containers and bins from site and dispose of materials at 
appropriate facility. 

.3 Divert excess materials from landfill to site approved Representative Consultant. 

.4 Promptly as the Work progresses, and on completion, clean up and remove from the site 
all rubbish and surplus material. Remove rubbish resulting from demolition work daily. 

.5 Maintain access to exits clean and free of obstruction during removal of debris. 

.6 Keep surrounding and adjoining roads, lanes, sidewalks, municipal rights of way clean 
and free of dirt, soil or debris that may be a hazard to vehicles or persons. 

END OF SECTION 


