
 
 

 

 
INVITATION TO TENDER (ITT) 
 

 
AMENDMENT #3 
 
 
RETURN BIDS TO: 
 
Parks Canada Agency - Central Registry 
Contracting Operations 
111 Water Street East 
Cornwall, Ontario, K6H 6S2 
Solicitation No. 5P201-19-0107/A 
------------------------------------- 
 
 
Tender to: Parks Canada Agency 
 
We hereby offer to sell to Her Majesty the 
Queen in right of Canada, in accordance with 
the terms and conditions set out herein, 
referred to herein or attached hereto, the 
goods, services, and construction listed 
herein and on any attached sheets at the 
price(s) set out therefor. 
 
 
Comments:  
 
 
 
 
 
 
 
Vendor/Firm Name and Address: 
 
 
 
 
 
 
 
Issuing Office 
 
Parks Canada Agency - Central Registry 
Contracting Operations,  
111 Water Street East 
Cornwall, Ontario, K6H 6S2 
------------------------------------- 
 

Title-Sujet  

Peterborough Lift Lock 21 – Upper West Bank Rehabilitation 

Solicitation No. -  No. de l’invitation 

5P201-19-0107/A 
Date : 

October 25, 2019 

GETS Reference No. – No de reference de 
SEAG   PW-19-00889189 

Client Ref. No. – No. de réf du client. 

862 

Solicitation Closes (YY-MM-DD): 

at – à  
2:00 PM 

on – le 
2019-10-29 

Time Zone - Fuseau horaire: 
EDT - HAE 

F.O.B. - F.A.B. 

Plant-Usine: �          Destination: �          Other-Autre: � 

Address Inquiries to: Adresser toute demande de renseignements à : 

Sheldon Lalonde (sheldon.lalonde@canada.ca) 

Telephone No. - No de téléphone 

(613) 938-5948 
Fax No. – No de FAX: 

(877) 558-2349 

Destination of Goods, Services, and Construction: 
Destinations des biens, services et construction: 

 
See Herein –  Voir aux présentes 

TO BE COMPLETED BY THE BIDDER (type or print) 
À ÊTRE COMPLÉTER PAR LE SOUMISSIONAIRE (taper ou écrire en caractères 
d’imprimerie) 

 
 
 
Vendor/Firm Name – Nom du fournisseur/de l’entrepreneur 
 
 
 
Address - Adresse 
 
 
Name of person authorized to sign on behalf of the Vendor/Firm 
Nom de la personne autorisée à signer au nom du fournisseur/ de 
l’entrepreneur  
 
 
 
Titale - Titre 
 
Telephone No. - N° de téléphone:      
 
Facsimile No. - N° de télécopieur:      
 
 
 

 

Signature Date 
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AMENDMENT #3 
 

October 25, 2019 
 
 
 

THE PURPOSE OF THIS AMENDMENT IS TO GIVE EFFECT TO THE FOLLOWING CHANGE; 
 

 
 

1) Questions and Answers #3 are attached below; 
 

 
 
 
 

ALL OTHER TERMS AND CONDITIONS OF THE ITT REMAIN UNCHANGED 
 
 
 

 
 

Questions and Answers #3 
 

Friday, October 25, 2019 
 
 
 

34. Please confirm excavation for the proposed 150mm topsoil (hydro seeding/turf reinforcement mat 
area), the Rip rap installation and SSP installation will be paid for under the excavation item.  
 

Answer: Excavation for the proposed hydro seeding / turf reinforcing mat area is covered under the Earth 
Excavation unit price item. Excavation for rip rap installation is covered under the Gabion Baskets 
Removal and Vegetation Stripping lump sum item. Excavation for the area where the sheet piles are to 
meet the existing concrete cut-off wall is covered under the Excavation – Existing Concrete Core Wall / 
Timber Cribbing unit price item. 

 
35. The top of the proposed sheet piles to be installed into the canal are below the winter water level 

elevation. Please confirm if the “winter water level” can be lowered to accommodate the installation of 
the sheet pile or do we have to include for a cofferdam for the installation?  

 
Answer: Winter water levels will not be lowered during construction. As shown on the drawing sections, winter 

water levels are very low and can be diverted to the east side of the upper reach using sandbags or 
other minor intervention. 

 
36. The Tender completion date is April 15th, but the local asphalt plants do not open before mid-May at the 

earliest due to temperatures and half load restriction.  Please confirm that the asphalt paving can be 
delayed to be completed by the end of May.  

 
Answer: Asphalt restoration can be delayed to the end of May.  

 


