DRAWING NOTES: CONSTRUCTION NOTES: C CONSTRUCTION NOTES:

@ CONNECT NEW 1-1/2 NPS SPRINKLER TO EXISTING SPRINKLER PIPING AT THIS APPROXIMATE 1. THESE DRAWINGS REASONABLY REPRESENT EXISTING CONDITIONS. ACTUAL CONDITIONS MAY DEVIATE FROM THAT 8.  THE MECHANICAL CONTRACTOR IS TO COORDINATE WITH ARCHITECTURAL DRAWINGS TO ASCERTAIN WHAT EXTERIOR
LOCATION. SHOWN/IDENTIFIED ON THE DRAWINGS. THE CONTRACTOR SHALL VERIFY ACTUAL CONDITIONS, CHECK ALL DIMENSIONS, AND EQUIPMENT AND DEVICES ARE TO BE TEMPORARILY REMOVED TO ACCOMMODATE THE REMOVAL OF EXTERIOR SIDING AND ROOF Public Works and  Travaux Publics et
VERIFY MATERIALS REQUIRED TO COMPLETE THIS WORK. CONTRACTOR SHALL INFORM THE ENGINEER/PROJECT MANAGER OF ANY COVERING. INCLUDE IN TENDER THE COST FOR REMOVAL AND REINSTALLATION FOR SUCH EQUIPMENT AND DEVICES. I*I Government Services Services gouvermnementaux
@ COORDINATE INSTALLATION OF SPRINKLER PIPING WITH OVER HEAD DOORS AND EXISTING DISCREPANCIES PRIOR TO COMMENCING WORK. Canada Canada
SERVICES. 9. ALL BUILDING MECHANICAL SYSTEMS TO REMAIN OPERATIONAL DURING DEMOLITION AND CONSTRUCTION.
2. REMOVE FROM SITE DEMOLISHED MATERIALS, DEBRIS, AND RUBBISH. DISPOSE DEMOLISHED MATERIALS AS PER THE
@ SPRINKLER PIPE TO DROP DOWN AT THIS APPROXIMATE LOCATION TO PROVIDE SPRINKLER REQUIREMENTS OF THE AUTHORITY HAVING JURISDICTION. 10.  ALL ITEMS TO BE COORDINATED WITH ARCHITECTURAL, STRUCTURAL, ELECTRICAL, AND CIVIL DRAWINGS AND SPECIFICATIONS BY
COVERAGE BELOW DOOR WHEN OPEN. CONTRACTOR.
3. COMPLETE ALL WORK IN ACCORDANCE WITH THE NATIONAL BUILDING CODE OF CANADA (LATEST EDITION).
@ EXISTING SPRINKLER PIPING. 11, ANY MECHANICAL EQUIPMENT ON ROOF STRUCTURE SUCH AS BUT NOT LIMITED TO EXHAUST FANS, HOODS, PLUMBING/HEATING
4. BUILDING IS TO REMAIN OPERATIONAL DURING DEMOLITION AND CONSTRUCTION. CONTRACTOR TO MAINTAIN OPERATIONAL, /WASTE OIL VENTS, CHIMNEY SHALL BE REMOVED AND REINSTALLED AND MADE WATER TIGHT. FOR ALL SUCH EQUIPMENT
@ NEW INSPECTORS TEST CONNECTION. 5. THE CONTRACTOR IS RESPONSIBLE FOR TEMPORARY REMOVAL/RELOCATION OF MECHANICAL SYSTEMS WHICH INTERFERE WITH 12, CONTRACTOR TO REFER TO SPEC SECTION "01 35 13.13 SPECIAL PROCEDURES FOR AIRPORT FACILITIES" FOR OPERATIONAL
COMPLETING THE REPAIR WORK INDICATED ON THE DRAWINGS. MECHANICAL SYSTEMS TO BE REINSTATED ONCE REPAIR WORK IS REQUIREMENTS.
PEOPLE. 13.  EXISTING SPRINKLER LAYOUT MAY DIFFER FROM DRAWING. CONTRACTOR TO COORDINATE EXISTING SPRINKLER LAYOUT WITH
REMOVE AND RE-INSTALL SIAMESE CONNECTION AND INSPECTORS TEST CONNECTION. NEW LIGHTS, ELECTRICAL DEVICES, AND CEILINGS, ETC.. RELOCATED EXISTING SPRINKLER HEADS IF REQUIRED AND PROVIDE
6. ALL ITEMS WILL BE COORDINATED WITH STRUCTURAL, ARCHITECTURAL, ELECTRICAL AND CIVIL DURING CONSTRUCTION STAGE. ADDITIONAL PIPING. COORDINATE INSTALLATION OF NEW PIPING AND HEADS WITH OVERHEAD DOORS. CONTRACTOR IS
@ OUTLINE OF EXISTING SPRINKLER ENTRANCE. RESPONSIBLE TO BE PROVIDE ADDITIONAL HEADS IF NECESSARY AND INSTALL ALL PIPING AND HEADS TO MEET NFPA 13,
7. ALL SPRINKLER PIPING TO CONFORM TO NFPA 13,
INSTALL SPRINKLER HEAD MIN. 4" FROM WALL. 14.  REFER TO DRAWING M9 FOR THE MECHANICAL LEGEND.

15.  ALL SPRINKLER PIPING IS DRY.
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