GENERAL NOTES GENERAL NOTES

1. ALL EXISTING LIGHTING, SWITCHES, RECEPTACLES, THERMOSTATS, CONTACTORS, DISCONNECTS, MAIN SWITCHGEAR, 8.  ALL BUILDING ELECTRICAL AND COMMUNICATION SYSTEMS IS TO REMAIN OPERATIONAL DURING DEMOLITION AND , ,
DISTRIBUTION PANEL BOARDS, LIGHTING PANEL BOARDS, DRY TYPE DISTRIBUTION TRANSFORMERS, RELAYS, ALL FIRE ALARM CONSTRUCTION. I*I Public Works and ~ Travaux Publics et
SYSTEM COMPONENTS INCLUDING MAIN FIRE ALARM PANEL, EXIT SIGNS, EMERGENCY LIGHTING AND THEIR BATTERY UNITS AS Government Services  Services gouvernementaux
WELL AS ABANDONED CONDUIT AND WIRING TO BE REMOVED FROM SITE. AND REPLACED WITH NEW UNLESS INDICATED 9.  ALLITEMS TO BE COORDINATED WITH ARCHITECTURAL, STRUCTURAL, MECHANICAL, AND CIVIL DRAWINGS AND SPECIFICATIONS Canada Canada
OTHERWISE. BY CONTRACTOR.

2. ALL EXISTING DISCONNECTS, MOTOR STARTERS AND SPEED CONTROLLERS FOR EXISTING MECHANICAL EQUIPMENT TO BE 10. EXECUTE WORK BY METHODS TO AVOID DAMAGE TO OTHER EXISTING COMPONENTS AND FINISHES WHERE POSSIBLE.

REMOVED AND REPLACED WITH NEW.

11. ALL EXISTING ABANDONED CONDUIT AND WIRING TO BE REMOVED FROM SITE.
3. THESE DRAWINGS REASONABLY REPRESENT EXISTING CONDITIONS. ACTUAL CONDITIONS MAY DEVIATE FROM THAT

SHOWN/IDENTIFIED ON THE DRAWINGS. THE CONTRACTOR SHALL VERIFY ACTUAL CONDITIONS, CHECK ALL DIMENSIONS, AND 12. ALL EXISTING MECHANICAL EQUIPMENT TO REMAIN. DISCONNECT SUCH EQUIPMENT FROM EXISTING BRANCH CIRCUIT BREAKER
VERIFY MATERIALS REQUIRED TO COMPLETE THIS WORK. CONTRACTOR SHALL INFORM THE ENGINEER/PROJECT MANAGER OF ANY PANEL BOARD. RECONNECT TO NEW BRANCH CIRCUIT BREAKER IN NEW PANEL BOARD. BREAKER SIZE TO MATCH PREVIOUS
DISCREPANCIES PRIOR TO COMMENCING WORK. BREAKER RATING.

4. REMOVE FROM SITE DEMOLISHED MATERIALS, DEBRIS, AND RUBBISH. DISPOSE DEMOLISHED MATERIALS AS PER THE 13. THE ELECTRICAL CONTRACTOR SHALL OBTAIN ALL PERMITS AND INSPECTIONS REQUIRED BY LAW, ORDINANCES, RULES AND
REQUIREMENTS OF THE AUTHORITY HAVING JURISDICTION. REGULATIONS OF PUBLIC AUTHORITIES HAVING JURISDICTION, AND SHALL OBTAIN CERTIFICATES ON SUCH INSPECTIONS AND

SUBMIT SAME AND PAY ALL CHARGES IN CONNECTION THEREWITH.
5. THE CONTRACTOR IS RESPONSIBLE FOR TEMPORARY REMOVAL/RELOCATION OF ELECTRICAL SYSTEMS WHICH INTERFERE WITH

COMPLETING THE REPAIR WORK INDICATED ON THE DRAWINGS. ELECTRICAL SYSTEMS TO BE REINSTATED ONCE REPAIR WORK IS 14. THE ELECTRICAL CONTRACTOR IS TO COORDINATE WITH MECHANICAL AND ARCHITECTURAL DRAWINGS TO ASCERTAIN WHAT
COMPLETE. ALL WORK MUST BE COMPLETED IN ACCORDANCE WITH ALL APPLICABLE BUILDING CODES INCLUDING THE NATIONAL EXTERIOR EQUIPMENT AND DEVICES ARE TO BE TEMPORARILY REMOVED TO ACCOMMODATE THE REMOVAL OF EXTERIOR SIDING
FIRE CODE (CSA CAN S537) AND THE CSA C282. ALL WORK MUST BE COMPLETED BY LICENSED TRADES PEOPLE. AND ROOF COVERING. INCLUDE IN TENDER THE COST FOR DISCONNECTING ELECTRICAL POWER FROM SUCH EQUIPMENT AND

DEVICES AND THE FUTURE RECONNECTION ONCE ARCHITECTURAL AND MECHANICAL WORK IS COMPLETED.
6. COMPLETE ALL WORK IN ACCORDANCE WITH THE NATIONAL BUILDING CODE OF CANADA (LATEST EDITION) AND THE CANADIAN

ELECTRICAL CODE (LATEST EDITION). 15.  REROUTE EXISTING WIRE AND CONDUIT TO NEW LOCATION OF DEVICES DUE TO DOOR RELOCATION.
7. THIS DEMOLITION PLAN IS MEANT TO BE A CONVENIENCE TO THE CONTRACTOR. CONTRACTOR IS RESPONSIBLE FOR ALL 16. ELECTRICAL CONTRACTOR TO SUPPLY AND INSTALL ALL WIRING, CONDUIT AND ASSOCIATED EQUIPMENT FOR THE CONTROL OF
DEMOLITION AND REINSTATEMENT NECESSARY FOR THE INSTALLATION OF THE NEW WORK WHETHER SHOWN HERE OR NOT. ALL MECHANICAL HYDRONIC HEATING FIXTURES. COORDINATE EXACT LOCATIONS AND REQUIREMENTS WITH MECHANICAL
CONTRACTOR.
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