

Maintenance Garage Rehabilitation - St. Anthony Airport. St. Anthony, NL

Addendum #5

Project #: R.077269.001

THE FOLLOWING AMENDMENT TO THE TENDER DOCUMENTS IS EFFECTIVE IMMEDIATELY. THE ADDENDUM SHALL FOR PART OF THE CONTRACT DOCUMENTS.

- .1 The following drawings are related to the existing perimeter fencing. Changes to the perimeter fencing reflected in the below drawings are considered to take precedent over all other drawings containing perimeter fencing information
 - 1.1 Add new drawing, numbered E10, entitled Electrical Details, attached herewith to the Contract
 - 1.2 Add new drawing, numbered S07, entitled Details, attached herewith to the Contract,
 - 1.3 Delete drawing A17 revision C03 and replace with A17 revision C04 entitled Architectural Site Plan.

Revise the Specifications and Drawing indices accordingly to reflect revisions made in this addendum.

By submission of its bid, the bidder confirms that it has read and understands the requirements expressed in all addenda and has included all cost of these requirements in its total bid amount. All other terms and conditions remain unchanged.
