
CCGC Sydney, NS CLOSEOUT PROCEDURES    Section 01 77 00 
Asbestos Removal Project    Page 1 
PSPC Project No.: R.100886.102 Issued for Tender  2018-06-15 

 
 
PART 1 GENERAL 

1.1 INSPECTION AND DECLARATION 

.1 Contractor's Inspection: Contractor and all Subcontractors shall conduct an inspection of 
Work, identify deficiencies and defects, and repair as required to conform to Contract 
Documents. 
.1 Notify Departmental Representative in writing of satisfactory completion of 

Contractor's Inspection and that corrections have been made. 
.2 Request Departmental Representative's Inspection. 

.2 Departmental Representative's Inspection: Departmental Representative and Contractor 
will perform inspection of Work to identify obvious defects or deficiencies. Contractor to 
correct Work accordingly.  Refer to Appendix B – Procedure for Space sign off. 

.3 Completion: submit written certificate that following have been performed: 
.1 Work has been completed and inspected for compliance with Contract Documents. 
.2 Defects have been corrected and deficiencies have been completed. 
.3 Equipment and systems have been tested, adjusted and balanced and are fully 

operational. 
.4 Certificates required by Utility companies have been submitted. 
.5 Operation of systems have been demonstrated to Owner's personnel. 
.6 Work is complete and ready for final inspection. 

.4 Final Inspection: when items noted above are completed, request final inspection of Work 
by Departmental Representative, and Contractor. If Work is deemed incomplete by 
Departmental Representative, complete outstanding items and request re-inspection. 

1.2 CLEANING 

.1 In accordance with Section 01 74 11. 

.2 Remove waste and surplus materials, rubbish and construction facilities from the site in 
accordance with Section 01 74 21. 

PART 2 PRODUCTS 

2.1 NOT USED 

 

PART 3 EXECUTION 

3.1 NOT USED 

END 


