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PART 1 GENERAL
1.1 SECTION INCLUDES
1 Progressive cleaning.
2 Final cleaning.
1.2 PROJECT CLEANLINESS
1 Maintain Work in tidy condition, free from accumulation of waste products and debris,
other than that caused by Owner or other Contractors.
2 Remove waste materials from site at regularly scheduled times or dispose of as directed by
Departmental Representative. Do not burn waste materials on site.
3 Clear snow and ice from access to building, bank/pile snow in designated areas only.
A4 Make arrangements with and obtain permits from authorities having jurisdiction for
disposal of waste and debris.
5 Provide on-site containers for collection of waste materials and debris.
.6 Provide and use clearly marked separate bins for recycling. Refer to Section 01 74 21.
T Remove waste material and debris from site and deposit in waste container at end of each
working day.
8 Dispose of waste materials and debris off site.
9 Clean interior areas prior to start of finish work, and maintain areas free of dust and other
contaminants during finishing operations.
10 Store volatile waste in covered metal containers, and remove from premises at end of each
working day.
A1 Provide adequate ventilation during use of volatile or noxious substances. Use of building
ventilation systems is not permitted for this purpose.
12 Use only cleaning materials recommended by manufacturer of surface to be cleaned, and
as recommended by cleaning material manufacturer.
13 Schedule cleaning operations so that resulting dust, debris and other contaminants will not
fall on wet, newly painted surfaces nor contaminate building systems.
1.3 FINAL CLEANING
1 When Work is Substantially Performed, remove surplus products, tools, construction
machinery and equipment not required for performance of remaining Work.
2 Remove waste products and debris other than that caused by others, and leave Work clean
and suitable for occupancy.
3 Prior to final review, remove surplus products, tools, construction machinery and

equipment.
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4 Remove waste products and debris other than that caused by Owner or other Contractors.

5 Remove waste materials from site at regularly scheduled times or dispose of as directed by
Departmental Representative. Do not burn waste materials on site.

.6 Make arrangements with and obtain permits from authorities having jurisdiction for
disposal of waste and debris.

T Clean and polish glass, mirrors, hardware, wall tile, stainless steel, chrome, porcelain
enamel, baked enamel, plastic laminate, and mechanical and electrical fixtures. Replace
broken, scratched or disfigured glass.

8 Remove stains, spots, marks and dirt from decorative work, electrical and mechanical
fixtures, furniture fitments, walls, and floors.

9 Clean lighting reflectors, lenses, and other lighting surfaces.

10 HEPA vacuum clean and dust building interiors, behind grilles, louvres and screens.

11 Wax, seal, shampoo or prepare floor finishes, as recommended by manufacturer.

A2 Inspect finishes, fitments and equipment and ensure specified workmanship and operation.

13 Broom clean and wash exterior walks, steps and surfaces; rake clean other surfaces of
grounds.

14 Remove dirt and other disfiguration from exterior surfaces.

15 Clean and sweep roofs, gutters, areaways, and sunken wells.

.16 Sweep and wash clean paved areas.

A7 Clean equipment and fixtures to a sanitary condition; clean or replace filters of mechanical
equipment.

18 Clean roofs, downspouts, and drainage systems.

19 Remove debris and surplus materials from crawl areas and other accessible concealed
spaces.

.20 Remove snow and ice from access to building.

PART 2 PRODUCTS
2.1 NOT USED
PART 3 EXECUTION
3.1 NOT USED

END



