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1. SUPPLY POWER TO EXIT SIGNS FROM NEAREST LUMINAIRE. EXIT SIGNS TO HAVE 60 MINUTE BATTERY BACKUP. PWGSC Project Manager
2. MOUNT EXIT SIGNS AT A HEIGHT THAT ENSURES VISIBILITY AND IS NOT OBSTRUCTED BY OTHER WORKS. J. Dayman
3. EXIT SIGNS TO BE MOUNTED ON A SWIVEL. Drawing Tile
4. INSTALL LUMINAIRES BELOW CABLE TRAY.
5. MOUNT CABLE TRAY ABOVE LUMINAIRES WITH A MINIMUM VERTICAL CLEARANCE OF 300mm TO CEILING.
6. PROVIDE CABLE TRAY SUPPORTS EVERY 1.5 METERS AS CLOSE AS PRACTICAL TO THE CABLE TRAY QUARTER SPAN. Package 1 - NTBU43 - Tunnel
7. PROVIDE CABLE TRAY BONDING AND GROUNDING IN ACCORDANCE TO THE LATEST EDITION OF THE CANADIAN g
ELECTRICAL CODE AND LOCAL AMENDMENTS. 5 | Electrical
8. SEPARATE POWER AND COMMUNICATIONS CABLES IN CABLE TRAY WITH APPROPRIATE PARTITION. + + _
9. FIRE ALARM HORN / STROBE TO BE CONNECTED TO ADJACENT BUILDING FIRE ALARM SYSTEM. NTB U43 049 TO 049 35 EL ECTR | CAL PLAN New Tunnel Electrical Plans
10. PROVIDE AND INSTALL SIGN: (DO NOT ENTER WHILE HORN / STROBE IS ACTIVE). E1.20 ‘ Scale: 1:100
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