
NOTES:

GENERAL

1. THIS DRAWING IS TO BE READ IN CONJUNCTION WITH THE WRITTEN

SPECIFICATIONS, DRAWINGS, AND DETAILS FOR THIS PROJECT.

2. ANY AMBIGUITY IN THIS DRAWING OR ACCOMPANYING DETAILS IS TO BE

REPORTED TO THE DEPARTMENTAL REPRESENTATIVE FOR DIRECTION. THE

CONTRACTOR IS NOT TO PROCEED IN UNCERTAINTY.

3. LIMITS OF WORK ARE TO BE CLEARLY UNDERSTOOD BY THE CONTRACTOR PRIOR

TO ANY WORK TAKING PLACE ON SITE. THE CONTRACTOR IS TO CONTACT THE

DEPARTMENTAL REPRESENTATIVE FOR CLARIFICATION IF REQUIRED.

4. THE CONTRACTOR TO VERIFY ALL DIMENSIONS AND REPORT ANY

DISCREPANCIES TO THE DEPARTMENTAL REPRESENTATIVE.

5. ALL MEASUREMENTS IN MILLIMETRES UNLESS OTHERWISE SPECIFIED.

SITE

1. CONTRACTOR TO CALL SASK FIRST CALL 1-800-828-4888 AND OTHER UTILITIES, AS

REQUIRED, TO HAVE EXISTING UTILITIES LOCATED PRIOR TO THE START OF

CONSTRUCTION.

2. CONTRACTOR TO PROVIDE THREE DAYS NOTICE FOR DEPARTMENTAL

REPRESENTATIVE (CLIENT) LOCATES.

3. CONTRACTOR IS TO VISIT THE SITE TO CONFIRM ALL SITE CONDITIONS PRIOR TO

SUBMITTING ANY BIDS. ANY DISCREPANCIES ARE TO BE REPORTED TO THE

DEPARTMENTAL REPRESENTATIVE FOR CLARIFICATION.

4. CONTRACTOR IS RESPONSIBLE FOR THE HOARDING OF ALL TREES WITHIN OR

ADJACENT TO CONSTRUCTION AREAS, TO THE SATISFACTION OF THE

DEPARTMENTAL REPRESENTATIVE.

5. CONTRACTOR IS RESPONSIBLE FOR HAULING OF ALL EXCESS MATERIALS OFF

THE SITE TO A LOCATION APPROVED BY THE DEPARTMENTAL REPRESENTATIVE.

6. CONTRACTOR IS RESPONSIBLE FOR GENERAL SITE CLEANUP.

7. CONTRACTOR IS RESPONSIBLE FOR ANY DAMAGE TO LANDSCAPED AREAS AND

MUST MAKE ALL NECESSARY RESTORATIONS AND REPAIRS, TO THE

SATISFACTION OF THE DEPARTMENTAL REPRESENTATIVE.

8. FINAL LOCATION OF ALL LANDSCAPE WORKS WILL BE CONFIRMED ON SITE WITH

THE DEPARTMENTAL REPRESENTATIVE.

9. CONTRACTOR TO STOP ALL WORK SHOULD ANY ARTIFACTS BE FOUND DURING

CONSTRUCTION AND VISUALLY INSPECT IN THE PRESENCE OF THE

DEPARTMENTAL REPRESENTATIVE. DEPARTMENTAL REPRESENTATIVE IS

RESPONSIBLE FOR CONTACTING AN ARCHEOLOGIST AND RESPONSIBLE FOR ANY

PRESERVATION PROCEDURES IF REQUIRED. CONTRACTORS TO PROCEED WITH

WORKS AS APPROVED BY DEPARTMENTAL REPRESENTATIVE.

10. PROTECT PLANT AND ROOT SYSTEMS FROM DAMAGE, COMPACTION AND

CONTAMINATION RESULTING FROM CONSTRUCTION AS APPROVED BY

DEPARTMENTAL REPRESENTATIVE. TREE PROTECTION FENCING AS PER DETAIL.

11. EXCAVATE MANUALLY WITHIN ZONE OF ROOT SYSTEM. DO NOT SEVER ROOTS

GREATER THAN 40 mm DIAMETER EXCEPT AT GREATER THAN 500 mm BELOW

EXISTING GRADE. PROTECT ROOTS, AND CUT ROOTS CLEANLY WITH SHARP

DISINFECTED TOOLS. ALL EXCAVATION WITHIN THE DRIPLINE OF A TREE TO BE

DONE UNDER THE SUPERVISION OF A CERTIFIED ARBORIST.

PERMITS AND STANDARDS

1. ALL ANCILLARY WORK NORMALLY ASSOCIATED WITH THIS TYPE OF

CONSTRUCTION SHALL BE DEEMED TO BE PART OF THE CONTRACT.

MATERIALS

1. THE CONTRACTOR SHALL SUPPLY ALL MATERIAL IN QUANTITIES SUFFICIENT TO

COMPLETE THE WORK SHOWN ON THE DRAWINGS.  ANY DISCREPANCIES IN

QUANTITIES SHALL BE REPORTED TO THE DEPARTMENTAL REPRESENTATIVE FOR

DIRECTION.

2. NO SUBSTITUTION OF MATERIAL, PRODUCTS OR QUANTITIES SHALL BE

PERMITTED WITHOUT PRIOR CONSENT OF THE DEPARTMENTAL

REPRESENTATIVE.

3. CONTRACTOR TO USE IMPORTED TOPSOIL.

4. CONTRACTOR TO HOLD ROUGH GRADES:

4.1. 500 mm BELOW FINISHED GRADE FOR PLANTING BEDS

4.2. 185 mm BELOW FINISHED GRADE FOR SODDED AREAS

5. TOPSOIL DEPTHS: AMEND TOPSOIL AS SPECIFIED

5.1. 500 mm FOR ALL PLANTING BEDS

5.2. 185 mm FOR ALL SODDED TURF AREAS

5.3. TREES: EXCAVATE TO DEPTH OF AT LEAST 200 mm DEEPER THAN HEIGHT OF

ROOT BALL, WITH WIDTH OF 750 mm GREATER THAN DIAMETER OF ROOT

BALL.

6. ALL PLANT MATERIAL TO BE NURSERY GROWN STOCK. ALL PLANTS MUST

CONFORM TO THE REQUIREMENTS CONTAINED IN THE "CANADIAN STANDARD FOR

NURSERY STOCK (LATEST EDITION)" - CANADIAN NURSERY LANDSCAPE

ASSOCIATION. PLANT MATERIAL TO BE PRAIRIE-GROWN.

7. ALL PLANT STOCK MUST CONFORM TO A HARDINESS ZONE OF 2b OR HARDIER IN

ACCORDANCE WITH THE OFFICIAL CANADIAN PLANT HARDINESS ZONE MAP

PROVIDED BY AGRICULTURE CANADA.

Package 1 - TBU43 - Above Ground

Landscape - Proposed

Notes And Schedule

L1.01

B. Nolan

J. Green

B. Wolfater

J. Dayman

1004259 E

Public Works and

Canada

REAL PROPERTY SERVICES

Government Services

NOT FOR CONSTRUCTION

Canada

Services gouvernementaux

Travaux publics et

Western Region

SERVICES IMMOBILIERS

Région de l'ouest

TENDER

Public Works and 

Government Services Canada

Tunnel Revitalization

L
a
s
t
 
s
a
v
e
d
 
b
y
:
 
G

R
E

E
N

J
6
(
2
0
1
9
-
0
9
-
3
0

)
 
 
 
 
 
L
a
s
t
 
P

l
o
t
t
e
d
:
 
2
0
1
9
-
0
9
-
3
0

F
i
l
e
n
a
m

e
:
 
\
\
C

A
S

K
N

1
F

P
0
0
3
\
D

A
T

A
\
P

R
O

J
E

C
T

S
\
6
0
5
7
7
6
6
5
\
9
0
0
-
C

A
D

_
G

I
S

\
9
1
0
-
C

A
D

\
2
0
-
S

H
E

E
T

S
\
L
\
D

E
S

I
G

N
\
T

U
N

N
E

L
 
4

3
\
L

1
.
0

1
.
D

W
G

A Issued For Review 18/09/07

B Issued For 50% Review 18/11/13
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