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NOTES:

1. DISCONNECT AND REMOVE FEEDER CABLE FOR TUNNEL LUMINAIRES AND RECEPTACLE BACK TO SOURCE AND DISCARD. RUN NEW FEEDER CABLE TO

          EACH LUMINAIRE IN SCHEDULE 40 RPVC CONDUIT FROM NEW UPS SUB-PANEL, PNL-TBU43+000-UPS, LOCATED IN NTBU43 BUILDING.

2. UNLESS OTHERWISE SPECIFIED, ALL OCCUPANCY SENSORS ON THIS DRAWING ARE EXISTING IN PLACE.
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