Last Plotted: 2019-09-27

Last saved by: TAREG.SHRUFI(2019-09-26)

Filename: P:\60577665\900-CAD_GIS\910-CAD\20-SHEETS\E\DESIGN\01-TENDER PACKAGE 1\E1.06-TBU43 MAKE-UP AIR UNIT.DWG

CONTROL / POWER 120/208 V
FROM PANELBOARD FROM PANELBOARD
L1 L1 L2 L3
1 [
s W P
DISCONNECT
(o) (o) (o)
VFD / CONTROLS ENCLOSURE
[ ]
L1

0} 0) 0}

T T T VFD

UC 600 CONTROLLER

OFF
HAND I AUTO
X000
|
|
%: 00X ‘?
TO PLC
PANEL

L ]

e REFER TO MECHANICAL DRAWING M1.01:
EQUIPMENT: 30-50-2-MUA-1; LOCATION: NEW TBU43+520 BUILDING

30-50-2-MUA-2; LOCATION: NEW TBU43+000 BUILDING
30-50-2-MUA-3; LOCATION: NEW TBU43+000 BUILDING

1_| MAKE-UP AIR UNIT (MAU) SCHEMATIC

M

SUPPLY FAN

TOPLC
PANEL

120V

FROM PANELBOARD

L N

1

LOCAL

At

EXHAUST FAN

SWITCH

LOCAL CONTROLS ENCLOSURE

CONTROLLER

CONTROL
5000 0-10vV
RESISTOR COM

TIE BACK

e REFER TO MECHANICAL DRAWING M1.01:
EQUIPMENT: 30-260-8-EX-1; LOCATION: TBU43+490
30-260-8-EX-2; LOCATION: NTBU43+054-30
30-260-8-EX-3; LOCATION: NTBU43+200-40
30-260-8-EX-4; LOCATION: TBU43+755

2 | EXHAUST FAN-VARI-GREEN SCHEMATIC

| TYPICAL N.T.S

N M
M M
MOTOR
WHT
COM
BLK EXHAUST FAN
24V
RED
0-10V

1580 OUTSIDE PENTHOUSE DIM.

DISCONNECT

1269 INSIDE PENTHOUSE DIM

SN S S S S

ISOMETRIC VIEW

EXHAUST
FAN

4

A

ROOF CURB

/—VENTED ENCLOSURE

—

CORNER BRACE

[LLLL YA

BIRD SCREEN

SECTION VIEW

= e e

PARTIAL PLAN VIEW

Public Works and
Government Services

Canada

Canada

Travaux publics et
Services gouvernementaux

REAL PROPERTY SERVICES
Western Region

SERVICES IMMOBILIERS
Région de l'ouest

TENDER

NOT FOR CONSTRUCTION

DISCIiPLINE
£ LECH RicAL

ASSOCIATION OF PROFESSIONAL ENGINEERS
& GEOSCIENTISTS OF SASKATCHEWAN

CERTIFICATE OF AUTHORIZATION
AECOM Canada Lid.

NnumBer C1667

PERMISSION TO CONSULT HELD BY:

SASK. REG. No. Sl
3Glol

TURE

Key Plan

E Issued For Tender

19/09/30

D Issued For 99% Review

19/06/21

(¢} Not Issued

B Not Issued

A Not Issued

Revision

Description

Date

Client

Public Works and
Government Services Canada

Project title

Tunnel Revitalization

Designed by
B. Stewart

Drawn by
T.Shrufi

Approved by
B. Wolfater

PWGSC Project Manager
J. Dayman

Drawing title

H
| TYPICAL N.T.S e REFER TO MECHANICAL DRAWING M1.01 Package 1 - TBU43 - Tunnel
NOTE: Electrical
Air Unit & Exhaust Fan Schematic
PLACE PDT TRANSMITTERS INSIDE THE TUNNEL SYSTEM, WITH A MINIMUM
DISTANCE OF 3m HORIZONTALLY FROM THE EXHAUST DUCT.
3 PRESSU RE INSTRUMENT Project no. Drawing no. Revision no.
1:25 1004259 E1.06 E
PWGSC 7 A,‘ 7 84"X594 ‘H\\\H\\‘H\\\H\\‘\H\\\H\‘\H\\\\H‘\\H\\\H‘\\H\\\\\‘\\\\\\\\\‘\\\\U\H‘HH\HH‘HH\HH‘

0 10 20 30 40 50 60 70 80 90 100mm



AutoCAD SHX Text
PWGSC - A1 - 841X594

AutoCAD SHX Text
100mm

AutoCAD SHX Text
90

AutoCAD SHX Text
80

AutoCAD SHX Text
70

AutoCAD SHX Text
60

AutoCAD SHX Text
50

AutoCAD SHX Text
40

AutoCAD SHX Text
30

AutoCAD SHX Text
20

AutoCAD SHX Text
10

AutoCAD SHX Text
0

AutoCAD SHX Text
Description

AutoCAD SHX Text
Date

AutoCAD SHX Text
Drawn by

AutoCAD SHX Text
Approved by

AutoCAD SHX Text
Designed by

AutoCAD SHX Text
Drawing title

AutoCAD SHX Text
Client

AutoCAD SHX Text
Project title

AutoCAD SHX Text
Revision

AutoCAD SHX Text
PWGSC Project Manager

AutoCAD SHX Text
Drawing no.

AutoCAD SHX Text
Revision no.

AutoCAD SHX Text
Project no.

AutoCAD SHX Text
Key Plan


	Sheets and Views
	E1.01 E1.01-General
	E1.02 E1.02-TBU43 Electrical Details
	E1.05 E1.05-TBU43 Instrumentation Layout
	E1.06 E1.06-TBU43 Air Unit & Exhaust Fan Schematic
	E1.10 E1.10-TBU43 Lighting & Emergency Lighting
	E1.11 E1.11-TBU43 Lighting & Emergency Lighting
	E1.12 E1.12-TBU43 Power Plans
	E1.13 E1.13-TBU43 Power Plan
	E1.20 E1.20 REVIT
	E1.21 E1.21 REVIT
	E1.22 E1.22 REVIT
	E1.23 E1.23 REVIT
	E1.24 E1.24 REVIT
	E1.25 E1.25 REVIT
	E1.26 E1.26 REVIT
	E1.30 E1.30 REVIT
	E1.31 E1.31 REVIT
	E1.32 E1.32-TBU43 Security System Plans
	E1.33 E1.33-TBU43 Security System Plan
	E1.34 E1.34-TBU43 Security System Plan
	E1.35 E1.35-TBU43 Security System Plan
	E1.36 E1.36-TBU43 Security System Plan
	E1.37 E1.37-TBU43 Security System Plan
	E1.38 E1.38-TBU43 Security System Details
	E1.39 E1.39-TBU43 Security System Detail
	E1.40 E1.40-TBU43 Fiber Cable Route
	E1.41 E1.41-TBU43 Fiber Cable Route
	E1.42 E1.42-TBU43 Fiber Cable Route
	E1.43 E1.43-TBU43 New Fiber Network Diagram
	E1.44 E1.44-TBU43 Existing Fiber Network Diagram
	E1.45 E1.45-TBU43 Telephone and Radiax Network Diagram
	E1.50 E1.50-TBU43 SLD & Panelboard Schedule
	E1.51 E1.51-TBU43 UPS Panelboard Schedule
	E1.52 E1.52-TBU43 SLD &  Panelboard Schedule


