Last Plotted: 2019-09-27

Last saved by: TAREG.SHRUFI(2019-09-26)

Filename: P:\60577665\900-CAD_GIS\910-CAD\20-SHEETS\E\DESIGN\01-TENDER PACKAGE 1\E1.41-TBU43 FIBER CABLE ROUTE.DWG

NOTES:

1. FIBER OPTIC CABLE INFORMATION PROVIDED BY OTHERS. EXACT NUMBER AND ROUTING OF CABLES NOT CONFIRMED.

TBU43+580

11> 12 CABLES

|

D— 1 CABLE

NTBU43+220
NTBU43+200-20

CAMERON AVENUE

NTBU43+200-40

Travaux publics et
Services gouvernementaux
Canada

Public Works and
Government Services

Canada

REAL PROPERTY SERVICES
Western Region
SERVICES IMMOBILIERS

Région de l'ouest

TENDER

NOT FOR CONSTRUCTION

ASSOCIATION OF PROFESSIONAL ENGINEERS
& GEOSCIENTISTS OF SASKATCHEWAN

CERTIFICATE OF AUTHORIZATION
AECOM Canada Lid.

NnumBer C1667

PERMISSION TO CONSULT HELD BY:

DISCIPLINE SASK. REG. No. SIGNATURE

ELECH RICAL 3Glol

Key Plan

-

O
NEW TBU43+520 / | =3
L“/j« ]D
| 11 CABLES — ] i j o
— = = . 7 :
—r |\ — — | —
— < s: = I
S ——
\—IF EXISTING FIBER ;\ OPTIC CABLES ]
o OPTIC CABLES o 3 TBU43+240 N g{
< I I
0 o ™ ] ) ;
& & S w u EXISTING FIBER OPTIC CABLES | » TBU4
—— S 3 @ 2 ?E TO BE DEMOLISHED ONCE NEW Y4
0 o O o CABLES COMMISSIONED 2
N f<2) (@) E Issued For Tender 19/09/30
- T ¥ .
TBU5 A A S A - - D |Issued For 99% Review 19106121
[@ YV V) i i ——_____::::::::::———————————————————6:—:—_5_::______:—:_______2__—:____—_:__2__—%_:__—__—_:_—: C  |Issued For 85% Review 19/03/15
L - § o o T B |Issued For 50% Review 18/11/13
& J g S
g /E § é é 3 A Not Issued _
E NEW ER (_3_) ) S5 g_) Revision Description Date
m m -] Client
S = = M
2 [
I—
TBU22 TBU16 .
F Public Works and
Government Services Canada
Project title
TBUS2
Tunnel Revitalization
Designed by
B. Stewart
Drawn by
T. Shrufi
Approved by
B. Wolfater
PWGSC Project M
1 | TBU43+580 TO +400 FIBER CABLE ROUTES o T
| 1:250 D;owing title
Package 1 - TBU43 - Tunnel
Electrical
Fiber Cable Route
Project no. Drawing no. Revision no.
1004259 E1.41 E
PWGSC 7AW ~ 841X594 ‘H\\\\H\‘\H\\\H\‘\\H\\\H‘\\HU\H‘\\\\U\\\‘\\\\\\\\\‘\\\\U\\\‘H\\U\H‘HH\HH‘HH\HH‘

0 10 20 30 40 50 60 70 80 90 100mm



AutoCAD SHX Text
T/O Crwlsp

AutoCAD SHX Text
570.67

AutoCAD SHX Text
T/O Slab

AutoCAD SHX Text
569.14

AutoCAD SHX Text
T/O Crwlsp

AutoCAD SHX Text
570.69

AutoCAD SHX Text
PWGSC - A1 - 841X594

AutoCAD SHX Text
100mm

AutoCAD SHX Text
90

AutoCAD SHX Text
80

AutoCAD SHX Text
70

AutoCAD SHX Text
60

AutoCAD SHX Text
50

AutoCAD SHX Text
40

AutoCAD SHX Text
30

AutoCAD SHX Text
20

AutoCAD SHX Text
10

AutoCAD SHX Text
0

AutoCAD SHX Text
Description

AutoCAD SHX Text
Date

AutoCAD SHX Text
Drawn by

AutoCAD SHX Text
Approved by

AutoCAD SHX Text
Designed by

AutoCAD SHX Text
Drawing title

AutoCAD SHX Text
Client

AutoCAD SHX Text
Project title

AutoCAD SHX Text
Revision

AutoCAD SHX Text
PWGSC Project Manager

AutoCAD SHX Text
Drawing no.

AutoCAD SHX Text
Revision no.

AutoCAD SHX Text
Project no.

AutoCAD SHX Text
Key Plan


	Sheets and Views
	E1.01 E1.01-General
	E1.02 E1.02-TBU43 Electrical Details
	E1.05 E1.05-TBU43 Instrumentation Layout
	E1.06 E1.06-TBU43 Air Unit & Exhaust Fan Schematic
	E1.10 E1.10-TBU43 Lighting & Emergency Lighting
	E1.11 E1.11-TBU43 Lighting & Emergency Lighting
	E1.12 E1.12-TBU43 Power Plans
	E1.13 E1.13-TBU43 Power Plan
	E1.20 E1.20 REVIT
	E1.21 E1.21 REVIT
	E1.22 E1.22 REVIT
	E1.23 E1.23 REVIT
	E1.24 E1.24 REVIT
	E1.25 E1.25 REVIT
	E1.26 E1.26 REVIT
	E1.30 E1.30 REVIT
	E1.31 E1.31 REVIT
	E1.32 E1.32-TBU43 Security System Plans
	E1.33 E1.33-TBU43 Security System Plan
	E1.34 E1.34-TBU43 Security System Plan
	E1.35 E1.35-TBU43 Security System Plan
	E1.36 E1.36-TBU43 Security System Plan
	E1.37 E1.37-TBU43 Security System Plan
	E1.38 E1.38-TBU43 Security System Details
	E1.39 E1.39-TBU43 Security System Detail
	E1.40 E1.40-TBU43 Fiber Cable Route
	E1.41 E1.41-TBU43 Fiber Cable Route
	E1.42 E1.42-TBU43 Fiber Cable Route
	E1.43 E1.43-TBU43 New Fiber Network Diagram
	E1.44 E1.44-TBU43 Existing Fiber Network Diagram
	E1.45 E1.45-TBU43 Telephone and Radiax Network Diagram
	E1.50 E1.50-TBU43 SLD & Panelboard Schedule
	E1.51 E1.51-TBU43 UPS Panelboard Schedule
	E1.52 E1.52-TBU43 SLD &  Panelboard Schedule


