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NOTES:
1.  USE PHONE COPPER SPLICE KIT AS CLOSE TO START OF NEW TUNNEL AS PRACTICABLE, IN THE VICINITY OF TBU43+474
2. USE PHONE COPPER SPLICE KIT AS CLOSE TO START OF NEW TUNNEL AS PRACTICABLE, IN THE VICINITY OF TBU43+000.
3. SERVICE PROVIDER TELEPHONE COPPER DEMARCATION IS IN TBUGS.
4. AN ADDITIONAL ENTRY POINT FOR COPPER AND FIBER IS IN TBU1. SEE SEE DWG. E1.42 THIS INCLUDES ONE 100 PAIR

COPPER LINE AND ONE 200 PAIR COPPER LINE THAT ARE TO BE RELOCATED FROM THE OLD TUNNEL ENTRY POINT AT
TBU43+320 TO AN AGREED UPON POINT IN TBU1.

5. SUPPLY REQUIRED LENGTH OF RADIAX CABLE. COORDINATE WITH DEPARTMENTAL REPRESENTATIVE TO CUT, SPLICE,
TERMINATE, AND ROUTE RADIAX CABLE THROUGH THE NEW TUNNEL NTBUA43.
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