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INSECTION TO MITIGATE WATER

INFILTRATION UNTIL COMPLETION OF

NEW WORK. COORDINATE WITH

DEPARTMENTAL REPRESENTATIVE.

\— CONTRACTOR TO PROVIDE IMMEDIATE
TEMPORARY PROVISIONS AT ROOF.
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DEMOLITION NOTES:
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REMOVE EXISTING CEDAR SHINGLE ROOF, FLASHING, AND UNDERLAYMENTS.

PATCH ROOF SUBSTRATE AS REQUIRED WHERE VENT PIPE OPENINGS THROUGH ROOF
BECOME REDUNDANT. MAKE WEATHER TIGHT PRIOR TO INSTALLATION OF NEW ROOF
FINISH. REFER TO MECHANICAL DRAWING FOR MORE INFORMATION.

CAREFULLY REMOVE EXISTING SOLAR PANELS COMPLETE WITH MOUNTING STRUSTS
AND SUPPORTS STORE IN A SAFE; DRY LOCATION FOR THE DURATION OF
CONSTRUCTION FOR RE-INSTATEMENT CAP SERVICES AS REQUIRED.

REPLACE ROTTING AND OR DAMP ROOF SHEATHING WHERE REQUIRED PRIOR TO
INSTALLATION OF NEW ROOF FINISH.

REMOVE ELECTRICAL ROUGH-IN FLASHING AND PREP FOR NEW WORK AS REQUIRED.

REMOVE EXISTING CHIMNEY FLASHING AS REQUIRED AND PREP MASONRY AND
ADJACENT ROOF DECK FOR NEW WORK AS REQUIRED.

REMOVE EXISTING FASICA BOARDS. PREP ROOF EDGE TO RECEIVE NEW AS REQUIRED.

CAREFULLY REMOVE EXISTING VENT STACK COLLAR AND RETAIN FOR RE-USE. STORE IN
A SAFE, DRY LOCATION UNTIL READY FOR RE-INSTATEMENT.

CONSTRUCTION NOTES:
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PROVIDE NEW CRICKET AT REAR OF CEDAR ROOF 4:12 SLOPE MINIMUM. WITH SELF
ADHESIVE MEMBRANE. CAP WITH LEAD CAP FLASHING.

CAREFULLY RE-INSTATE SOLAR PANEL MOUNTING STRUTS TO ROOF DECK AND FLASH
INTO NEW SELF ADHESIVE ROOFING MEMBRANE. REFER TO DETAILS ON A-14.

INSTALL NEW CEDAR SHINGLES, FLASHING, AND UNDERLAYMENTS. SHINGLES TO BE
PRE-FINISHED PRIOR TO INSTALLATION WITH TINTED STAIN. COORDINATE COLOUR WITH
DEPARTMENTAL REPRESENTATIVE. SHINGLE PATTERN TO BE DOUBLE COURSE EVERY
THIRD ROW. REFER TO DETAILS FOR ADDITIONAL INFORMATION. COORDINATE NEW
VENT STACK LOCATIONS WITH MECHANICAL.

PROVIDE NEW LEAD FLASHING AT CHIMNEY; REFER TO DETAILS FOR ADDITIONAL
INFORMATION.

PROVIDE NEW METAL VALLEY FLASHING WHERE ROOFS INTERSECT. REFER TO DETAILS
FOR ADDITIONAL INFORMATION. COLOUR TO BE COORDINATED WITH DEPARTMENTAL
REPRESENTATIVE.

PROVIDE NEW CONTINUOUS PREFORMED METAL RIDGE CAP AT RIDGE. REFER TO
DETAILS FOR ADDITIONAL INFORMATION. COORDINATE COLOUR WITH DEPARTMENTAL
REPRESENTATIVE.

RE-INSTATE SALVAGED SOLAR PANEL MOUNTING STRUTS AND FLASH INTO NEW SELF
ADHESIVE MEMBRANES PRIOR TO RE-INSTALLATION OF PANELS. REFER TO DETAILS
FOR MORE INFORMATION.

RE-INSTATE SALVAGED SOLAR PANELS RECONNECT TO EXISTING SERVICE ROUGH-IN
AS REQUIRED.
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