



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

Réception des soumissions - TPSGC / Bid Receiving -
PWGSC

1550, Avenue d'Estimauville
1550, D'Estimauville Avenue
Quebec
Quebec
G1J 0C7

SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
TPSGC/PWGSC
1550 Avenue d'Estimauville
Québec
Québec
G1J 0C7

Title - Sujet MSPV Vessel Repairs - Sorel	
Solicitation No. - N° de l'invitation F3065-190483/A	Amendment No. - N° modif. 002
Client Reference No. - N° de référence du client F3065-190483	Date 2019-12-18
GETS Reference No. - N° de référence de SEAG PW-\$QCV-007-17818	
File No. - N° de dossier QCV-9-42133 (007)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2020-01-17	
Time Zone Fuseau horaire Heure Normale du l'Est HNE	
F.O.B. - F.A.B. Specified Herein - Précisé dans les présentes Plant-Usine: <input type="checkbox"/> Destination: <input type="checkbox"/> Other-Autre: <input checked="" type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Simoneau, Steve	Buyer Id - Id de l'acheteur qcv007
Telephone No. - N° de téléphone (418) 649-2816 ()	FAX No. - N° de FAX (418) 648-2209
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction:	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Amendment 002

Included in the present Amendment:

1. Modification of the Bidder's conference date
2. Solicitation closing date extension
3. Modification of the Proposed Work period
4. Questions and answers 1 to 3
5. Addition of Technical documents

1. Modification of the Bidder's conference date

Under Part 2 – Bidders Instructions, **DELETE** and **REPLACE** article 2.5 with the following:

2.5 Bidders' Conference (Not mandatory)

A bidders' Conference chaired by the Contracting Authority will be convened at the Sorel Coast Guard Base at 09:30 am, on **January 7, 2020**, at 15 Prince Street, Sorel-Tracy (QC) J3P 4J4.

An attendance confirmation (by e-mail to steve.simoneau@tpsgc-pwgsc.gc.ca) is required before 11:00 am, January 6, 2020, otherwise the bidders' conference will be cancelled.

The vessel will be moored at Fisheries and Oceans Canada – Coast Guard Wharf. It is recommended that the Bidder or a representative of the Bidder attend the Bidders' Conference in order to review the Scope of the Work required and to receive additional information and clarifications. Bidders are to communicate with the Contracting Authority prior to the conference to confirm attendance. Bidders that do not attend are not precluded from submitting a bid. Bidders are to provide the Contracting Authority with the names of their representatives no later than two days prior to the conference. The Contracting Authority will have an attendance form which is to be signed by the Bidder's representative(s) in attendance. Bidders are advised that any clarifications or changes resulting from the Bidder's conference and/or the subsequent viewing of the vessel, shall be included as an amendment to the bid solicitation document.

2. Solicitation closing date extension

Solicitation closing date is postponed from January 14, 2020 to **January 17, 2020**.

3. Modification of the Proposed Work period

Under items 2.4 and 4.2 of the solicitation document, **DELETE** and **INSERT** the following items:

2.7 and 4.2 Proposed Work Period

Work is to commence and be completed as follows:

Start of Work:	January 27, 2020 or as per ship's availability.
End of Work:	March 13, 2020 for the Caporal Kaeble
	March 13, 2020 for the Constable Carriere
	March 13, 2020 for the A. Leblanc

4. Questions and answers 1 to 3

Question 1:

Regarding item KB11.1 and CR11.1: do all the materials for the wet exhaust have to be supplied by the contractor?

Answer 1:

Yes, all material must be provided by the contractor.

Question 2: Item KB11.3; LB 11.3 and CR 11.3: What is the material to be used for the vents? And what is the surface finish required (painting, galvanizing or other?)

Answer 2:

Use the same material as the existing vent. No painting for the contractor, CCG employees will do required finish. See attached documentation for materials.

Question 3:

Item KB16; LB16 and CR16: can you provide the specifications of the different devices / equipment to be inspected?

Answer 3:

See attached documentation

5. Addition of Technical documents

See attached documents to the current amendment

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED