

Addendum / Addenda

Project Description / Description de projet		
Gate Replacement and Paving/Remplacement et pavage des portes		
Solicitation No./N° de sollicitation	Project No./N° de projet	W.O. No./N° d'ordre de travail
19-58077	5778	A1-011344-10-01
Departmental Representative / représentant ministériel		Date
Alain Leroux		January 22, 2020
<p>Notice:</p> <p>This addendum shall form part of the tender documents and all conditions shall apply and be read in conjunction with the original plans and specifications.</p>		<p>Nota:</p> <p>Cet addenda fait partie intégrale des dossiers d'appel; toutes les conditions énoncées doivent être lues et appliquées en conjonction avec les plans et les devis originaux.</p>

PROJECT NRC - Gate Replacement & Paving - Sandy Cove	PROJECT NO. NRC: 5778 MCA: 19-543
DESCRIPTION Addendum 2 - Tender Extension	DATE Jan 22, 2020

Please see below items pertaining to the Civil & Electrical Issued for Tender drawings & specifications package for the planned renovations at the National Research Council Canada Aquaculture Research Station in Sandy Cove, NS. These items shall be considered as a (Change, Addition, Deletion, or Clarification) to the tender documents and shall form part of the tender.

This addendum shall be attached to the tender documents at the time of submission and shall be signed by the same person who is signing for the proponent's tender.

1. General Clarifications - Reference: Tender Package

- a. The bidding period will be extended until January 29, 2020 due to outstanding clarifications relating to grading and trenching. The contractor can expect these clarifications to be issued on January 24, 2020.

END OF ADDENDUM

