
Photo Taken: October 2019 Drawn by: DG Checked by: JP Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 102+479 to 103+011

January 2020
Local Station =  0 to 42 m

Photo  102+479-1

Local Chainage: 0 to 20 m

Total common excavation

required for slope: 20 m3



Photo Taken: October 2019 Drawn by: DG Checked by: JP Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 102+479 to 103+011

January 2020
Local Station =  42 to 150 m

Photo 102+479-2

Local Chainage: 42 to 150 m

Total common excavation

required for slope: 108 m3



Photo Taken: October 2019 Drawn by: DG Checked by: JP Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 102+479 to 103+011

January 2020
Local Station =  150 to 305 m

Photo 102+479-3

Local Chainage: 270 to 305 m

Total common excavation

required for slope: 60 m3

Local Chainage:150 to 240 m

Total common excavation

required for slope: 100 m3



Photo Taken: October 2019 Drawn by: DG Checked by: JP Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 102+479 to 103+011

January 2020
Local Station =  426 to 520 m

Photo 102+479-4

Local Chainage:426 to 600 m

Total common excavation

required for slope: 220 m3



Photo Taken: October 2019 Drawn by: DG Checked by: JP Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 102+479 to 103+011

January 2020
Local Station =  520 to 600 m

Photo 102+479-5

Local Chainage:520 to 600 m

See Photo 102+479-4 for

common excavation volume.



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 102+224 to 102+410 – Sinclair Canyon South

January 2020
Local Station =  NA

Photo 102+224-1

Local Chainage: 0 to 116 m

Total common excavation

required for slope: 10 m3

Local Chainage: 0 to 192 m:

120 hours of scaling, 40 hours of

manlift scaling of overhangs,

and 24 m allowance for bolting



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 102+224 to 102+410 – Sinclair Canyon South

January 2020
Local Station =  45 to 55 m

Photo 102+224-2

Local Chainage: 45 to 55 m

Rock Bolts: Allowance 18 m



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 102+224 to 102+410 – Sinclair Canyon South

January 2020
Local Station =  NA

Photo 102+224-3

Local Chainage: 0 to 192 m:

Location of scaling, manlift

scaling, and bolting.



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 102+224 to 102+410 – Sinclair Canyon South

January 2020
Local Station =  NA

Photo 102+224-4

Local Chainage: 0 to 192 m

Location of scaling.



Photo Taken: October 2019 Drawn by: DG Checked by: JP Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 102+237 to 102+313 – Sinclair Canyon North

January 2020
Local Station NA
Photo 102+237-1

Local Chainage: 35 to 45 m

Location of bolting. See detail.

Local Chainage: 0 to 78 m

80 hours of scaling, 20 hours manlift

scaling of overhangs, and allowance for

24 m of bolting.

Local Chainage: 0 to 78 m

Total common excavation

required for slope: 10 m3



Photo Taken: October 2019 Drawn by: DG Checked by: JP Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 102+237 to 102+313 – Sinclair Canyon North

January 2020
Local Station NA
Photo 102+237-2

Local Chainage: 0 to 78 m

Location of scaling and bolting.



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 101+959 to 102+176 

January 2020
Local Station =  0 to 103 m

Photo 101+959-1

Local Chainage: 25 to 60 m

Location of soil slope scaling.

See Photo 101+959-2

Scale upper slope – 260 hours.

Allowance for 60 m3 trim blasting.

See Photo 101+959-3

Local Chainage: 0 to 182 m

Total common excavation

required for slope: 400 m3



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 101+959 to 102+176 

January 2020
Local Station =  25 to 60 m

Photo 101+959-2

Local Chainage: 25 to 60 m

24 hours of scaling along the

soil slope to remove large

boulders.



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 101+959 to 102+176 

January 2020
Local Station = 90 to 182 m

Photo 101+959-3

Scaling and allowance for

trimming. See Photo 101+959-1



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 101+692 to 101+908

January 2020
Local Station =  0 to 153 m

Photo 101+692-1

Local Chainage: 25 to 123 m

Small cobble sized rocks should be

contained within existing ditch.

Local Chainage: 133 to 153 m

Location of scaling and bolting.

Photo 101+692-1

Local Chainage: 123 to 133 m

10 hours scaling of higher soil

slope.

Local Chainage: 0 to 229 m

Total common excavation

required for slope: 430 m3



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 101+692 to 101+908

January 2020
Local Station =  133 to 153 m

Photo 101+692-2

Local Chainage: 133 to 153 m

40 hours of scaling and allowance

for 15 m of rock bolts.



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 101+692 to 101+908

January 2020
Local Station =  153 to 179 m

Photo 101+692-3

Local Chainage: 153 to 179 m

40 hours of scaling along slope

crest.



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 101+692 to 101+908

January 2020
Local Station =  179 to 229 m

Photo 101+692-4

Local Chainage: 179 to 203 m

80 hours of scaling along slope

crest and allowance for 12 m of

bolting.

Trim Blast: 100 m3

See Photo 101+692-5



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 101+692 to 101+908

January 2020
Local Station =  179 to 229 m

Photo 101+692-5

Trim Blast – See

Photo 101+692-4



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Radium Hot Springs slope

January 2020
Local Station = NA

Photo Hot Springs-1

Hot Springs Slope



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Radium Hot Springs slope

January 2020
Local Station =  NA
Photo Hot Springs-2

Mesh and Fences:
Clean out debris behind bottom of fences and mesh – 40 hours total. 
See Section 31 23 20 for description of work. Work to be paid under 
scaling hours. Allowance for 2 m3 of common excavation.



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Radium Hot Springs slope

January 2020
Local Station = NA 

Photo Hot Springs-3

Mesh and Fences:
Clean out debris behind bottom of fences and mesh. 
See Section 31 23 20 for description of work. Work 
to be paid under scaling hours.



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 100+718 to 101+012

January 2020
Local Station = 20 to 90 m

Photo 100+718-1

Local Chainage: 0 to 260 m
Total common excavation
required for slope: 1040 m3.

Local Chainage: 90 m
Location of catch fence
cleaning. See detail.

160 hours scaling



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 100+718 to 101+012

January 2020
Local Station = 90 to 145 m

Photo 100+718-2

Local Chainage: 135 to 145 m
Location of trim blast.

Local Chainage: 90 m
Location of smaller
catch fence.

Local Chainage: 105 m
Location of larger catch fence.

Local Chainage: 90 to 145 m
80 hours scaling



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 100+718 to 101+012

January 2020
Local Station = 90 m

Photo 100+718-3

Clean catch fence as
part of scaling hours



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 100+718 to 101+012

January 2020
Local Station = 105 m

Photo 100+718-4

Clean catch fence as
part of scaling hours.



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 100+718 to 101+012

January 2020
Local Station = 135 to 145 m

Photo 100+718-5

Trim diamond shaped wedge
of rock, 600 m3.



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 100+718 to 101+012

January 2020
Local Station = 145 to 306 

Photo 100+718-6

Local Chainage: 167 to 192 m
Continue road barriers for
additional 25 m.

Local Chainage: 160 to 175 m
20 hours scaling of upper
slope.

Local Chainage: 250 m

NOTE: Protected Trees, do

not remove or damage.



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 100+718 to 101+012

January 2020
Local Station = 242 to 306

Photo 100+718-7

Local Chainage: 242 to 306 m
70 hours scaling of upper slope,
and allowance for 20 m3 trim blast.

Common excavation 
behind concrete barriers



Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 100+718 to 101+012

January 2020
Local Station = 242 to 306

Photo 100+718-8

Scaling and dead tree removal

Common excavation 
behind concrete barriers



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 99+911 to 100+086

January 2020
Local Station = 0 to 22 m

Photo 99+911-1

Photo Taken: October 2019 Drawn by: DG Checked by: LT Approved by: AN

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Total common excavation
required for slope: 300 m3.

40 hours scaling



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 99+911 to 100+086

January 2020
Local Station = 22 to 75 m

Photo 99+911-2

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Drawn by: DG Checked by: LT Approved by: AN

170 hours of scaling across upper half of
slope, allowance for 12 meters of rock
bolts. Minimal catchment at toe of slope



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 99+911 to 100+086

January 2020
Local Station = 75 to 96 m

Photo 99+911-3

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

45 hours of scaling within gully and slabs
along crest down to mid point, and
allowance for 12 meters of rock bolts.

Drawn by: DG Checked by: LT Approved by: AN



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 99+911 to 100+086

January 2020
Local Station = 96 to 125 m

Photo 99+911-4

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Local Chainage: 96 to 125 m
110 hours of scaling, and allowance
for 18 meters of rock bolts.

Drawn by: DG Checked by: LT Approved by: AN



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 99+596 to 99+687

January 2020
Local Station = 17 to 55 m

Photo 99+596-1

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Local Chainage: 0 to 55 m
Total common excavation
required for slope: 240 m3.

Local Chainage: 17 to 55 m
250 hours scaling, allowance for 50 m
of bolting and 80 m3 trim blasting

Drawn by: DG Checked by: LT Approved by: AN



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 99+371 to 99+515

January 2020
Local Station = 0 to 93 m

Photo 99+371-1

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Local Chainage: 0 to 93 m
400 hours scaling with allowance 
for 50 m of bolting and 60 m3 of 
trim blasting. Remove dead 
snags.

Local Chainage: 17 to 50 m
Location of large trim blast. See Photos
99+371-2 to 99+371-4 for detail.

Drawn by: DG Checked by: LT Approved by: AN

Local Chainage: 0 to 93 m
Total common excavation
required for slope: 3,130 m3.



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 99+371 to 99+515

January 2020Local Station = 17 to 50 m
Photo 99+371-2

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Large trim blast, approximately 2000 m3 at toe of slope. Blasting should be undertaken
to produce riprap as per Section 31 23 21 – Trimming (Rock Excavation)

Drawn by: DG Checked by: LT Approved by: AN



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 99+371 to 99+515

January 2020
Local Station = 17 to 50 m

Photo 99+371-3

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Large trim blast detail.
Looking south.

Drawn by: DG Checked by: LT Approved by: AN



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 99+371 to 99+515

January 2020
Local Station = 17 to 50 m

Photo 99+371-4

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Large trim blast detail.
Looking north.

Drawn by: DG Checked by: LT Approved by: AN



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 96+970 to 97+164

January 2020
Local Station = 0 to 33 m

Photo 96+970-1

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Local Chainage: 0 to 38 m
Ditch improvement to remove
interbedded cobbles during
common excavation.

Local Chainage: 0 to 42 m
Total common excavation
required for this location: 105 m3.

Drawn by: DG Checked by: LT Approved by: AN



January 2020
Local Station = 137 m

Photo 96+970-2

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Local Chainage: 137 m
10 m3 trim blast.

Drawn by: DG Checked by: LT Approved by: AN

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 96+970 to 97+164



January 2020
Local Station = 70 to 200 m

Photo 96+970-3

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Local Chainage: 148 to 190 m
50 hours of check scaling to remove larger
boulders. Remove tress 1 meter back from
crest and clean up / slope brow back.

Local Chainage: 130 to 200 m
Total common excavation
required for this location: 140 m3.

Local Chainage: 148 to 167 m
Allowance for 30 m rock bolts to
support key blocks beneath the
overburden soil slope.

Local Chainage: 148 to 190 m
Install 42 m of road barriers to
improve catchment efficiency

Drawn by: DG Checked by: LT Approved by: AN

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 96+970 to 97+164



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 96+746 to 96+776

January 2020
Local Station = 0 to 30 m

96+746-1

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative.

Local Chainage: 0 to 30 m
Total common excavation
required for slope: 60 m3.

Drawn by: DG Checked by: JP Approved by: AN



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 96+522 to 96+556

January 2020
Local Station = 0 to 65 m

96+522-1

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative

Local Chainage: 0 to 65 m
Total common excavation
required for slope: 150 m3.

Drawn by: DG Checked by: JP Approved by: AN

Scaling 40 hours. Check
scaling of slope to remove
cobbles and boulders.



January 2020
Local Station = 0 to 43 m

96+496-1

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative

Local Chainage: 23 to 43 m
Install 20 m of road barriers to
improve catchment efficiency.

Local Chainage: 0 to 45 m
Total common excavation
required for slope: 100 m3.

Drawn by: DG Checked by: JP Approved by: AN

Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 96+456 to 96+496  



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 96+284 to 96+378

January 2020
Local Station = 0 to 85 m

96+284-1

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative

Scaling 100 hours including tree removal 
at crest. Allowance for 12 m of rock bolts. 

Drawn by: DG Checked by: JP Approved by: AN

See Photo 96+284-2

Total common excavation
required for slope 230 m3.



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 96+284 to 96+378

January 2020 
Local Station = 36 to 50 m

96+284-2

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative

Install 4 – 3 m bolts. Bolts in addition
to bolting allowance for slope.

Drawn by: DG Checked by: JP Approved by: AN

(3)

(3)

(3)

(3)



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 96+284 to 96+378

January 2020 
Local Station = 36 to 90 m

96+284-3

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative

Scaling

Drawn by: DG Checked by: JP Approved by: AN



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 92+708 to 92+809

January 2020
Local Station = 0 to 87 m

Photo 92+708-1

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative

80 hours of scaling across the rock 
slope. Allowance for 15 m of rock bolts.

Total common excavation 
required for slope: 170 m3.

Drawn by: DG Checked by: JP Approved by: AN



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 92+551 to 92+605

January 2020
Local Station = 0 to 110 m

92+551-1

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative

Total common excavation 
required for slope: 120 m3.

Drawn by: DG Checked by: JP Approved by: AN

~Sta. 0+040



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 92+551 to 92+605

January 2020
Local Station = 0 to 110 m

92+551-2

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative

Drawn by: DG Checked by: JP Approved by: AN

~Sta. 0+040

~Sta. 0+078



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 92+551 to 92+605

January 2020
Local Station = 0 to 110 m

92+551-3

Photo Taken: October 2019

Note: All stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative

Drawn by: DG Checked by: JP Approved by: AN

~Sta. 0+078



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 16+500 to 16+684

January 2020
Local Station = 0 to 184 m

Photo 16+500-1

Photo Taken: October 2019 Drawn by: DG Checked by: JP Approved by: AN

Note: All Stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative

Sta. 0+028 Trim block 
(See Photo 2 & 3)

Sta. 0+012 to 0+065
Scale crest: 60 hrs

Sta. 0+028

Sta. 0+000

Sta. 0+184

Common excavation for total slope: 227 m3



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 16+500 to 16+684

January 2020
Local Station = 0+028

Photo 16+500-2

Photo Taken: October 2019

Note: All Stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative

Sta. 0+028:
Trim: 40 m3

Drawn by: DG Checked by: JP Approved by: AN



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 16+500 to 16+684

January 2020
Local Station = 0+028

Photo 16+500-3

Photo Taken: October 2019

Note: All Stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative

Sta. 0+028:
Trim block

Drawn by: DG Checked by: JP Approved by: AN



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 16+500 to 16+684

January 2020
Local Station = 0 to 184 m

Photo 16+500-4

Photo Taken: October 2019 Drawn by: DG Checked by: JP Approved by: AN

Note: All Stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative

Sta. 0+083 to 0+110:
Scale crest: 30 hours 
Trim allowance:100 m3

~Sta. 0+083~Sta. 0+110



Parks Canada – Rock Slope Stabilization Program 2020
KNP Highway 93S
Highway Station from 16+500 to 16+684

January 2020
Local Station = 0+103

Photo 16+500-5

Photo Taken: October 2019

Note: All Stabilization annotated areas/locations and quantities shown, must be confirmed in the field as directed by the Parks Representative

Drawn by: DG Checked by: JP Approved by: AN

Sta. 0+103: Potential trim locations
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