SOLICITATION F1782-20C104/A — STATEMENT OF WORK SUPPLEMENT — REVISION 00

This Supplement is raised to:

1) Address questions raised by industry.

2) Present comments made by Canada; and
3) Revise the Statement of Work document.

This version of the Solicitation F1782-20C104/A — Statement of Work Supplement supersedes all previous versions of the Solicitation F1782-20C104/A -

Statement of Work Supplement. If previously raised questions remain unanswered, please resubmit them by e-mail to the Contracting Authority.

Updates to this Supplement since the last version are in green text.

This Supplement affects the content of the Solicitation and its associated documents.
The bid must take into account:

1) The Solicitation documents available from the Government Electronic Tendering System at https://BuyandSell.gc.ca/procurement-data/tenders;
2) This Statement of Work Supplement; and
3) The documentation referenced within the Solicitation documents including this Statement of Work Supplement.

A. Questions and Answers
Item Specification Question Answer Date
Reference
1 11.6 Will the jettisonable tanks on the main deck be removed prior | Yes, the tanks will be removed prior to transit to 2020-02-14
to custody transfer or will the Contractor be responsible for the drydock.
managing them during the paintwork?
2 11.12 Is the commissioning of the transducer to be done by a CCG Yes the commissioning will be CCG Tech but the 2020-02-14
technician? Contractor is responsible for running the cables.
3 114 How should the rubber deck railings on the above waterline The rubber rails are to be removed by the 2020-02-14
hull be managed during the painting process? Contractor for the purpose of conducting the hull
painting.
4 11.6 There is Maritime Security decaling on the sides of the vessel. | Yes, the contractor must remove the Maritime 2020-02-14
Does CCG want this removed? Security decals on both sides of the vessel.
5 11.6 There is RCMP striping down both sides of the vessels, does Yes, the contractor must remove striping on both | 2020-02-14
CCG want both removed? sides of the vessel.
B. Comments
Item | Reference Comment Date
1 G1.4.14 | The regulatory organization for this refit is ABS. 2020-02-14
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2 11.6 C.7a) | The Robertson currently has a RCMP stripe decal down both the stbd and port sides of the vessel that must be 2020-02-14
removed.
C. Revisions to the Statement of Work document
Item Reference Remove Insert Date
11.3 Ci1.1.10 The Contractor must remove the rubber bumpers 2020-02-14
down the side of the vessel. There are 4 sections per
side approx. 6’ long each section with 10 bolts
holding them in place.
11.6 C.7.A The Robertson currently has an RCMP stripe The Robertson currently has an RCMP 2020-02-14
down it’s stbd side. It’s a vinyl decal that stripe down both sides. It’s a vinyl decal
must be removed. It is not to be replaced that must be removed. It is not to be
after painting. The decal is approximately 10 replaced after painting. The decals are
meters long and is 0.5 meters thick approximately 10 meters long and is 0.5
meters thick
11.6 C.7.B The Vessel has large Maritime security 2020-02-14
decals on the lower part of the
accommodation at the forward end. The
Contractor must remove these decals on
both sides
S1.2 There is a requirement to have 1 to 2 CG personal on 2020-02-14
board to maintain generator watch, while under tow the
propellers will windmill, this can cause damage to the
gearbox if the trailing lubrication pumps are not running,
to run these pumps power must be maintained on board.

ALL OTHER INSTRUCTIONS, TERMS AND CONDITIONS REMAIN UNCHANGED.
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