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REMOVE AND DISPOSE OF EXISTING WOOD QUARTER
ROUND TO ALLOW FOR MASONRY REPOINTING.

REMOVE AND DISPOSE OF EXISTING COPPER ROOF,
FLASHING, & UNDERLAYMET.

REMOVE AND DISPOSE OF EXISTING COPPER FLASHING AT
JUNCTION OF VESTIBULE AND MAIN STRUCTURE TO ALLOW
FOR MASONRY REPOINTING.

REMOVE AND SALVAGE EXISTING WINDOW SHUTTERS AND
DOOR TO ALLOW FOR MASONRY REPOINTING & REINSTATE
AFTER COMPLETION.

REMOVE AND DISPOSE OF EXISTING COPPER GUTTER.

INSTALL NEW UNDERLAYMENT, COPPER ROOF, &
FLASHING.

INSTALL NEW 150mm X 100mm COPPER GUTTER. SLOPE
GUTTER 2% IN EITHER DIRECTION FROM MID-POINT OF
ROOF.

INSTALL NEW STEP COPPER FLASHING IN REGLET AFTER
REPOINTING IS COMPLETED.

INSTALL NEW WOOD QUARTER ROUND IMPREGNATED WITH
LINSEED OIL. SIZE TO MATCH EXISTING.

REINSTALL WINDOW SHUTTERS AND DOORS.

CLEAN COPPER AND BRONZE PANELS, HINGES, AND
HARDWARE. REFER TO SPECIFICATION SECTION 07.61.00

REMOVE AND DISCARD INCOMPATIBLE COPPER OR
BRONZE HARDWARE AND INSTALL NEW COPPER OR
BRONZE HARDWARE.

GENERAL NOTES:

1. PRIOR TO COMMENCING WORK, THE CONTRACTOR OR
SUBCONTRACTOR IS RESPONSIBLE FOR VERIFYING THE
DIMENSIONS ON THE DRAWINGS AGAINST THE EXISTING
BUILDING CONDITIONS. SCALED MEASUREMENTS ARE NOT TO BE
TAKEN FROM THE DRAWINGS.

2. ACCESS AND USE OF THE INTERIOR OF THE BUILDING MUST BE
LIMITED AND APPROVED PRIOR.

3. USE CAUTION WHEN PERFORMING ANY AND ALL WORK
(INCLUDING DEMOLITION AND CONSTRUCTION) IN AREAS
ADJACENT TO OR ABUTTING AGAINST HERITAGE ELEMENTS IN
ORDER TO AVOID DAMAGE TO THE ORIGINAL HERITAGE FABRIC.

4. ENSURE THAT OPENINGS INTO WORK AREAS CREATED BY THE
REMOVAL OF DOORS OR WINDOWS ARE SECURED IN ORDER TO
RESTRICT ACCESS BY THE GENERAL PUBLIC AND IN A MANNER
THAT WILL NOT DAMAGE THE ADJACENT HERITAGE FABRIC.

5. ALL HERITAGE MATERIAL THAT HAS BEEN REMOVED FOR
RESTORATION AND REPAIR MUST BE REINSTALLED IN ITS
ORIGINAL LOCATION UNLESS OTHERWISE INDICATED.

6. PCA MUST BE CONTACTED WITHOUT DELAY UPON DISCOVERY OF
UNDOCUMENTED EXISTING DAMAGE, DEFECTIVE OR UNSOUND
MATERIALS OR CONSTRUCTION.  ALL WORK IN THE IMMEDIATE
AREA IS TO CEASE PENDING FURTHER INSTRUCTIONS.

7. PCA MUST BE INFORMED UPON DISCOVERY OF ANY
UNDOCUMENTED HERITAGE MATERIALS. ALL WORK IN THE
IMMEDIATE AREA IS TO CEASE PENDING FURTHER
INSTRUCTIONS.

8. IT IS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT ALL
REGULATORY PROCEEDURES WITH REGARDS TO DESIGNATED
SUBSTANCES ARE ADHERED TO ON SITE AND IN ALL WORK
AREAS.  ALL PAINT CONTAINS LEAD; MORTARS CONTAIN SILICA,
AND IT IS ASSUMED THAT THE CAULKING CONTAINS ASBESTOS.

9. PRIOR TO DISMANTLING OR REMOVING AN ELEMENT OR
ASSEMBLY, PHOTOGRAPH, MEASURE AND FULLY DOCUMENT IT
INCLUDING EACH OF ITS COMPONENTS, THEIR MATERIALS AND
CONSTRUCTION. NUMBER AND IDENTIFY EACH ELEMENT AS PER
SPECIFICATIONS.

10. ALL REQUIRED DOCUMENTATION MUST BE SUBMITTED AND
REVIEWED PRIOR TO STARTING ANY DEMOLITION OR
DISMANTLING WORK.

11. ALL STONE THAT IS TO BE REMOVED AND STORED MUST FIRST
BE INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY
IDENTIFIED IN ACCORDANCE TO THE RECOMMENDATIONS
DESCRIBED IN THE SPECIFICATIONS.

12. ALL DOORS, FRAMES, CASINGS, WINDOWS, SHUTTERS, AND
HARDWARE TO BE REMOVED AND STORED MUST FIRST BE
INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY
IDENTIFIED WITH THE NUMBER INDICATED ON THESE DRAWINGS
AND IN ACCORDANCE TO THE RECOMMENDATIONS DESCRIBED IN
THE SPECIFICATIONS.

13. ROOFING INSTALLATION WORK PROCEEDING CONCURRENTLY
WITH DISMANTLING WORK SHALL BE SEQUENCED IN SUCH A WAY
TO MINIMIZE THE AREA EXPOSED TO WEATHER.  PROVIDE
NECESSARY RAIN AND WIND RESISTANT INSTALLATIONS TO
PROTECT EXPOSED PORTIONS OF THE BUILDING FROM WATER
INFILTRATION.

GENERAL SCOPE NOTES

1. MASONRY REPAIR SCOPE OF WORK TO BE PRICED ACCORDING
TO UNIT PRICE TABLE.

2. STONES MARKED FOR REPLACEMENT THAT ARE DEEMED BY THE
CONSULTANT TO BE PARTIALLY OR WHOLLY IN SOUND
CONDITION UPON REMOVAL ARE TO BE SALVAGED AND STORED
FOR LATER REUSE.

3. PROVIDE GRAVEL UNDER ENDS OF GUTTER LOCATIONS.
4. CLEAN 100% OF ALL MASONRY INCLUDING LOCALIZED AREAS OF

SPECIALIZED CLEANING TO REMOVE COPPER STAINING AND
BIOLOGICAL GROWTH

1

2

3

4

5

6

7

8

9

10

11

12

LEGEND:

PROPOSED LAYDOWN/STAGING AREAS

EXISTING BUILDING ENTRANCE ACCESS

PROPOSED LOCKABLE GATE

PROPOSED TEMPORARY FENCE FOR
CONSTRUCTION SITE

WATER ACCESS
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REMOVE AND DISPOSE OF EXISTING WOOD QUARTER
ROUND TO ALLOW FOR MASONRY REPOINTING.

REMOVE AND DISPOSE OF EXISTING COPPER ROOF,
FLASHING, & UNDERLAYMET.

REMOVE AND DISPOSE OF EXISTING COPPER FLASHING AT
JUNCTION OF VESTIBULE AND MAIN STRUCTURE TO ALLOW
FOR MASONRY REPOINTING.

REMOVE AND SALVAGE EXISTING WINDOW SHUTTERS AND
DOOR TO ALLOW FOR MASONRY REPOINTING & REINSTATE
AFTER COMPLETION.

REMOVE AND DISPOSE OF EXISTING COPPER GUTTER.

INSTALL NEW UNDERLAYMENT, COPPER ROOF, &
FLASHING.

INSTALL NEW 150mm X 100mm COPPER GUTTER. SLOPE
GUTTER 2% IN EITHER DIRECTION FROM MID-POINT OF
ROOF.

INSTALL NEW STEP COPPER FLASHING IN REGLET AFTER
REPOINTING IS COMPLETED.

INSTALL NEW WOOD QUARTER ROUND IMPREGNATED WITH
LINSEED OIL. SIZE TO MATCH EXISTING.

REINSTALL WINDOW SHUTTERS AND DOORS.

CLEAN COPPER AND BRONZE PANELS, HINGES, AND
HARDWARE. REFER TO SPECIFICATION SECTION 07.61.00

REMOVE AND DISCARD INCOMPATIBLE COPPER OR
BRONZE HARDWARE AND INSTALL NEW COPPER OR
BRONZE HARDWARE.

GENERAL NOTES:

1. PRIOR TO COMMENCING WORK, THE CONTRACTOR OR
SUBCONTRACTOR IS RESPONSIBLE FOR VERIFYING THE
DIMENSIONS ON THE DRAWINGS AGAINST THE EXISTING
BUILDING CONDITIONS. SCALED MEASUREMENTS ARE NOT TO BE
TAKEN FROM THE DRAWINGS.

2. ACCESS AND USE OF THE INTERIOR OF THE BUILDING MUST BE
LIMITED AND APPROVED PRIOR.

3. USE CAUTION WHEN PERFORMING ANY AND ALL WORK
(INCLUDING DEMOLITION AND CONSTRUCTION) IN AREAS
ADJACENT TO OR ABUTTING AGAINST HERITAGE ELEMENTS IN
ORDER TO AVOID DAMAGE TO THE ORIGINAL HERITAGE FABRIC.

4. ENSURE THAT OPENINGS INTO WORK AREAS CREATED BY THE
REMOVAL OF DOORS OR WINDOWS ARE SECURED IN ORDER TO
RESTRICT ACCESS BY THE GENERAL PUBLIC AND IN A MANNER
THAT WILL NOT DAMAGE THE ADJACENT HERITAGE FABRIC.

5. ALL HERITAGE MATERIAL THAT HAS BEEN REMOVED FOR
RESTORATION AND REPAIR MUST BE REINSTALLED IN ITS
ORIGINAL LOCATION UNLESS OTHERWISE INDICATED.

6. PCA MUST BE CONTACTED WITHOUT DELAY UPON DISCOVERY OF
UNDOCUMENTED EXISTING DAMAGE, DEFECTIVE OR UNSOUND
MATERIALS OR CONSTRUCTION.  ALL WORK IN THE IMMEDIATE
AREA IS TO CEASE PENDING FURTHER INSTRUCTIONS.

7. PCA MUST BE INFORMED UPON DISCOVERY OF ANY
UNDOCUMENTED HERITAGE MATERIALS. ALL WORK IN THE
IMMEDIATE AREA IS TO CEASE PENDING FURTHER
INSTRUCTIONS.

8. IT IS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT ALL
REGULATORY PROCEEDURES WITH REGARDS TO DESIGNATED
SUBSTANCES ARE ADHERED TO ON SITE AND IN ALL WORK
AREAS.  ALL PAINT CONTAINS LEAD; MORTARS CONTAIN SILICA,
AND IT IS ASSUMED THAT THE CAULKING CONTAINS ASBESTOS.

9. PRIOR TO DISMANTLING OR REMOVING AN ELEMENT OR
ASSEMBLY, PHOTOGRAPH, MEASURE AND FULLY DOCUMENT IT
INCLUDING EACH OF ITS COMPONENTS, THEIR MATERIALS AND
CONSTRUCTION. NUMBER AND IDENTIFY EACH ELEMENT AS PER
SPECIFICATIONS.

10. ALL REQUIRED DOCUMENTATION MUST BE SUBMITTED AND
REVIEWED PRIOR TO STARTING ANY DEMOLITION OR
DISMANTLING WORK.

11. ALL STONE THAT IS TO BE REMOVED AND STORED MUST FIRST
BE INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY
IDENTIFIED IN ACCORDANCE TO THE RECOMMENDATIONS
DESCRIBED IN THE SPECIFICATIONS.

12. ALL DOORS, FRAMES, CASINGS, WINDOWS, SHUTTERS, AND
HARDWARE TO BE REMOVED AND STORED MUST FIRST BE
INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY
IDENTIFIED WITH THE NUMBER INDICATED ON THESE DRAWINGS
AND IN ACCORDANCE TO THE RECOMMENDATIONS DESCRIBED IN
THE SPECIFICATIONS.

13. ROOFING INSTALLATION WORK PROCEEDING CONCURRENTLY
WITH DISMANTLING WORK SHALL BE SEQUENCED IN SUCH A WAY
TO MINIMIZE THE AREA EXPOSED TO WEATHER.  PROVIDE
NECESSARY RAIN AND WIND RESISTANT INSTALLATIONS TO
PROTECT EXPOSED PORTIONS OF THE BUILDING FROM WATER
INFILTRATION.

GENERAL SCOPE NOTES

1. MASONRY REPAIR SCOPE OF WORK TO BE PRICED ACCORDING
TO UNIT PRICE TABLE.

2. STONES MARKED FOR REPLACEMENT THAT ARE DEEMED BY THE
CONSULTANT TO BE PARTIALLY OR WHOLLY IN SOUND
CONDITION UPON REMOVAL ARE TO BE SALVAGED AND STORED
FOR LATER REUSE.

3. PROVIDE GRAVEL UNDER ENDS OF GUTTER LOCATIONS.
4. CLEAN 100% OF ALL MASONRY INCLUDING LOCALIZED AREAS OF

SPECIALIZED CLEANING TO REMOVE COPPER STAINING AND
BIOLOGICAL GROWTH
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LEGEND:

RAKE OUT JOINTS FROM EXTERIOR FACE OF WALL
REMOVING ALL HARD CEMENTITIOUS MORTAR TO A
MINIMUM DEPTH OF 150MM. ADD GALLETS INTO
MORTAR WHERE GAPS BETWEEN STONES ARE
LARGER THAN 40MM. CONFIRM WALL CORE
CONDITION. REMOVE ANY LOOSE STONES AND/OR
CORE MATERIAL. CONSOLIDATE RUBBLE CORE AND
REINSTALL REMOVED STONE.

BUTTRESS SCOPE IS INCREMENTAL. CONTRACTOR
TO PRICE FULL DISMANTLE.
1. CUT OUT ALL JOINTS AND REMOVE

OVERPOINTING
2. ALLOW FOR CONSULTANT ASSESSMENT OF

STONES AND IDENTIFICATION OF EXTENT OF
DISMANTLING & STONE REPLACEMENT

3. DISMANTLE FACE STONES FROM TOP HALF
OF BUTTRESS

4. DETERMINE WHETHER ADDITIONAL
DISMANTLING IS REQUIRED.

5. COMPLETE ADDITIONAL DISMANTLING IF
REQUIRED

6. CONSOLIDATE CORE
7. REBUILD FACE STONE
8. REPOINT

RAKE OUT JOINTS FROM EXTERIOR FACE OF WALL
REMOVING ALL HARD CEMENTITIOUS MORTAR TO A
MINIMUM DEPTH OF 40MM. ADD GALLETS INTO
MORTAR WHERE GAPS BETWEEN STONES ARE
LARGER THAN 40MM. CONFIRM WALL CORE
CONDITION. REMOVE ANY LOOSE STONES AND/OR
CORE MATERIAL. CONSOLIDATE RUBBLE CORE AND
REINSTALL REMOVED STONE.

STONE REPAIRS
ALLOW FOR THE FOLLOWING NUMBER OF STONE
REPAIRS/REPLACEMENTS. SEE SPECIFICATION
SECTIONS 04.03.42, 04.03.43, & 04.03.45.

NO. OF
REPAIRS

FILLING OF STONE CRACKS IN SITU 15
MECHANICAL CONSOLIDATION OF CRACKS IN SITU 15
REPAIR OF REMOVED FRACTURED STONE 50
REPLACEMENT OF IRREGULAR SIZED STONES RANGING
FROM 100 TO 300mm IN HEIGHT, 125 TO 375mm IN LENGTH
& 50 TO 250mm IN DEPTH.
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REMOVE AND DISPOSE OF EXISTING WOOD QUARTER
ROUND TO ALLOW FOR MASONRY REPOINTING.

REMOVE AND DISPOSE OF EXISTING COPPER ROOF,
FLASHING, & UNDERLAYMET.

REMOVE AND DISPOSE OF EXISTING COPPER FLASHING AT
JUNCTION OF VESTIBULE AND MAIN STRUCTURE TO ALLOW
FOR MASONRY REPOINTING.

REMOVE AND SALVAGE EXISTING WINDOW SHUTTERS AND
DOOR TO ALLOW FOR MASONRY REPOINTING & REINSTATE
AFTER COMPLETION.

REMOVE AND DISPOSE OF EXISTING COPPER GUTTER.

INSTALL NEW UNDERLAYMENT, COPPER ROOF, &
FLASHING.

INSTALL NEW 150mm X 100mm COPPER GUTTER. SLOPE
GUTTER 2% IN EITHER DIRECTION FROM MID-POINT OF
ROOF.

INSTALL NEW STEP COPPER FLASHING IN REGLET AFTER
REPOINTING IS COMPLETED.

INSTALL NEW WOOD QUARTER ROUND IMPREGNATED WITH
LINSEED OIL. SIZE TO MATCH EXISTING.

REINSTALL WINDOW SHUTTERS AND DOORS.

CLEAN COPPER AND BRONZE PANELS, HINGES, AND
HARDWARE. REFER TO SPECIFICATION SECTION 07.61.00

REMOVE AND DISCARD INCOMPATIBLE COPPER OR
BRONZE HARDWARE AND INSTALL NEW COPPER OR
BRONZE HARDWARE.

GENERAL NOTES:

1. PRIOR TO COMMENCING WORK, THE CONTRACTOR OR
SUBCONTRACTOR IS RESPONSIBLE FOR VERIFYING THE
DIMENSIONS ON THE DRAWINGS AGAINST THE EXISTING
BUILDING CONDITIONS. SCALED MEASUREMENTS ARE NOT TO BE
TAKEN FROM THE DRAWINGS.

2. ACCESS AND USE OF THE INTERIOR OF THE BUILDING MUST BE
LIMITED AND APPROVED PRIOR.

3. USE CAUTION WHEN PERFORMING ANY AND ALL WORK
(INCLUDING DEMOLITION AND CONSTRUCTION) IN AREAS
ADJACENT TO OR ABUTTING AGAINST HERITAGE ELEMENTS IN
ORDER TO AVOID DAMAGE TO THE ORIGINAL HERITAGE FABRIC.

4. ENSURE THAT OPENINGS INTO WORK AREAS CREATED BY THE
REMOVAL OF DOORS OR WINDOWS ARE SECURED IN ORDER TO
RESTRICT ACCESS BY THE GENERAL PUBLIC AND IN A MANNER
THAT WILL NOT DAMAGE THE ADJACENT HERITAGE FABRIC.

5. ALL HERITAGE MATERIAL THAT HAS BEEN REMOVED FOR
RESTORATION AND REPAIR MUST BE REINSTALLED IN ITS
ORIGINAL LOCATION UNLESS OTHERWISE INDICATED.

6. PCA MUST BE CONTACTED WITHOUT DELAY UPON DISCOVERY OF
UNDOCUMENTED EXISTING DAMAGE, DEFECTIVE OR UNSOUND
MATERIALS OR CONSTRUCTION.  ALL WORK IN THE IMMEDIATE
AREA IS TO CEASE PENDING FURTHER INSTRUCTIONS.

7. PCA MUST BE INFORMED UPON DISCOVERY OF ANY
UNDOCUMENTED HERITAGE MATERIALS. ALL WORK IN THE
IMMEDIATE AREA IS TO CEASE PENDING FURTHER
INSTRUCTIONS.

8. IT IS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT ALL
REGULATORY PROCEEDURES WITH REGARDS TO DESIGNATED
SUBSTANCES ARE ADHERED TO ON SITE AND IN ALL WORK
AREAS.  ALL PAINT CONTAINS LEAD; MORTARS CONTAIN SILICA,
AND IT IS ASSUMED THAT THE CAULKING CONTAINS ASBESTOS.

9. PRIOR TO DISMANTLING OR REMOVING AN ELEMENT OR
ASSEMBLY, PHOTOGRAPH, MEASURE AND FULLY DOCUMENT IT
INCLUDING EACH OF ITS COMPONENTS, THEIR MATERIALS AND
CONSTRUCTION. NUMBER AND IDENTIFY EACH ELEMENT AS PER
SPECIFICATIONS.

10. ALL REQUIRED DOCUMENTATION MUST BE SUBMITTED AND
REVIEWED PRIOR TO STARTING ANY DEMOLITION OR
DISMANTLING WORK.

11. ALL STONE THAT IS TO BE REMOVED AND STORED MUST FIRST
BE INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY
IDENTIFIED IN ACCORDANCE TO THE RECOMMENDATIONS
DESCRIBED IN THE SPECIFICATIONS.

12. ALL DOORS, FRAMES, CASINGS, WINDOWS, SHUTTERS, AND
HARDWARE TO BE REMOVED AND STORED MUST FIRST BE
INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY
IDENTIFIED WITH THE NUMBER INDICATED ON THESE DRAWINGS
AND IN ACCORDANCE TO THE RECOMMENDATIONS DESCRIBED IN
THE SPECIFICATIONS.

13. ROOFING INSTALLATION WORK PROCEEDING CONCURRENTLY
WITH DISMANTLING WORK SHALL BE SEQUENCED IN SUCH A WAY
TO MINIMIZE THE AREA EXPOSED TO WEATHER.  PROVIDE
NECESSARY RAIN AND WIND RESISTANT INSTALLATIONS TO
PROTECT EXPOSED PORTIONS OF THE BUILDING FROM WATER
INFILTRATION.

GENERAL SCOPE NOTES

1. MASONRY REPAIR SCOPE OF WORK TO BE PRICED ACCORDING
TO UNIT PRICE TABLE.

2. STONES MARKED FOR REPLACEMENT THAT ARE DEEMED BY THE
CONSULTANT TO BE PARTIALLY OR WHOLLY IN SOUND
CONDITION UPON REMOVAL ARE TO BE SALVAGED AND STORED
FOR LATER REUSE.

3. PROVIDE GRAVEL UNDER ENDS OF GUTTER LOCATIONS.
4. CLEAN 100% OF ALL MASONRY INCLUDING LOCALIZED AREAS OF

SPECIALIZED CLEANING TO REMOVE COPPER STAINING AND
BIOLOGICAL GROWTH
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AREAS OF LOCALIZED COPPER STAINING TO
BE CLEANED.

AREAS OF LOCALIZED BIOLOGICAL GROWTH TO BE
CLEANED.
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NEW CONTINUOUS SEALANT

NEW CONTINUOUS COPPER FLASHING
NEW TAR PAPER UNDERLAYMENT

NEW WOOD BATTEN

NEW WOOD QUARTER
ROUND FASCIA

NEW COPPER ROOFING

EXISTING SHIPLAP WOOD
SHEATHING TO REMAIN.

REPAIR AS REQUIRED.

EXISTING VAPOUR
BARRIER TO REMAIN

NEW CONTINUOUS COPPER
FLASHING

NEW COPPER STRAPPING @ 750mm O.C.

NEW CONTINUOUS COPPER FLASHING

NEW COPPER BRACKET @ 750mm O.C.

NEW OVERHUNG CLEAT

NEW COPPER GUTTER

NEW CONTINUOUS DRIP EDGE

150 MIN.

EXISTING SHIPLAP WOOD
SHEATHING TO REMAIN.

REPAIR AS REQUIRED.

EXISTING VAPOUR BARRIER
TO REMAIN

NEW TAR PAPER
UNDERLAYMENT

NEW COPPER ROOFING

EXTEND TAR PAPER OVER FLASHING TO
EDGE OF WOOD

150

NEW WOOD BATTEN

EXISTING SHIPLAP WOOD
SHEATHING TO REMAIN.

REPAIR AS REQUIRED.

EXISTING VAPOUR
BARRIER TO REMAIN

NEW CONTINUOUS COPPER FLASHING
NEW TAR PAPER UNDERLAYMENT

NEW COPPER ROOFING

NOTES

REMOVE AND DISPOSE OF EXISTING WOOD QUARTER
ROUND TO ALLOW FOR MASONRY REPOINTING.

REMOVE AND DISPOSE OF EXISTING COPPER ROOF,
FLASHING, & UNDERLAYMET.

REMOVE AND DISPOSE OF EXISTING COPPER FLASHING AT
JUNCTION OF VESTIBULE AND MAIN STRUCTURE TO ALLOW
FOR MASONRY REPOINTING.

REMOVE AND SALVAGE EXISTING WINDOW SHUTTERS AND
DOOR TO ALLOW FOR MASONRY REPOINTING & REINSTATE
AFTER COMPLETION.

REMOVE AND DISPOSE OF EXISTING COPPER GUTTER.

INSTALL NEW UNDERLAYMENT, COPPER ROOF, &
FLASHING.

INSTALL NEW 150mm X 100mm COPPER GUTTER. SLOPE
GUTTER 2% IN EITHER DIRECTION FROM MID-POINT OF
ROOF.

INSTALL NEW STEP COPPER FLASHING IN REGLET AFTER
REPOINTING IS COMPLETED.

INSTALL NEW WOOD QUARTER ROUND IMPREGNATED WITH
LINSEED OIL. SIZE TO MATCH EXISTING.

REINSTALL WINDOW SHUTTERS AND DOORS.

CLEAN COPPER AND BRONZE PANELS, HINGES, AND
HARDWARE. REFER TO SPECIFICATION SECTION 07.61.00

REMOVE AND DISCARD INCOMPATIBLE COPPER OR
BRONZE HARDWARE AND INSTALL NEW COPPER OR
BRONZE HARDWARE.

GENERAL NOTES:

1. PRIOR TO COMMENCING WORK, THE CONTRACTOR OR
SUBCONTRACTOR IS RESPONSIBLE FOR VERIFYING THE
DIMENSIONS ON THE DRAWINGS AGAINST THE EXISTING
BUILDING CONDITIONS. SCALED MEASUREMENTS ARE NOT TO BE
TAKEN FROM THE DRAWINGS.

2. ACCESS AND USE OF THE INTERIOR OF THE BUILDING MUST BE
LIMITED AND APPROVED PRIOR.

3. USE CAUTION WHEN PERFORMING ANY AND ALL WORK
(INCLUDING DEMOLITION AND CONSTRUCTION) IN AREAS
ADJACENT TO OR ABUTTING AGAINST HERITAGE ELEMENTS IN
ORDER TO AVOID DAMAGE TO THE ORIGINAL HERITAGE FABRIC.

4. ENSURE THAT OPENINGS INTO WORK AREAS CREATED BY THE
REMOVAL OF DOORS OR WINDOWS ARE SECURED IN ORDER TO
RESTRICT ACCESS BY THE GENERAL PUBLIC AND IN A MANNER
THAT WILL NOT DAMAGE THE ADJACENT HERITAGE FABRIC.

5. ALL HERITAGE MATERIAL THAT HAS BEEN REMOVED FOR
RESTORATION AND REPAIR MUST BE REINSTALLED IN ITS
ORIGINAL LOCATION UNLESS OTHERWISE INDICATED.

6. PCA MUST BE CONTACTED WITHOUT DELAY UPON DISCOVERY OF
UNDOCUMENTED EXISTING DAMAGE, DEFECTIVE OR UNSOUND
MATERIALS OR CONSTRUCTION.  ALL WORK IN THE IMMEDIATE
AREA IS TO CEASE PENDING FURTHER INSTRUCTIONS.

7. PCA MUST BE INFORMED UPON DISCOVERY OF ANY
UNDOCUMENTED HERITAGE MATERIALS. ALL WORK IN THE
IMMEDIATE AREA IS TO CEASE PENDING FURTHER
INSTRUCTIONS.

8. IT IS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT ALL
REGULATORY PROCEEDURES WITH REGARDS TO DESIGNATED
SUBSTANCES ARE ADHERED TO ON SITE AND IN ALL WORK
AREAS.  ALL PAINT CONTAINS LEAD; MORTARS CONTAIN SILICA,
AND IT IS ASSUMED THAT THE CAULKING CONTAINS ASBESTOS.

9. PRIOR TO DISMANTLING OR REMOVING AN ELEMENT OR
ASSEMBLY, PHOTOGRAPH, MEASURE AND FULLY DOCUMENT IT
INCLUDING EACH OF ITS COMPONENTS, THEIR MATERIALS AND
CONSTRUCTION. NUMBER AND IDENTIFY EACH ELEMENT AS PER
SPECIFICATIONS.

10. ALL REQUIRED DOCUMENTATION MUST BE SUBMITTED AND
REVIEWED PRIOR TO STARTING ANY DEMOLITION OR
DISMANTLING WORK.

11. ALL STONE THAT IS TO BE REMOVED AND STORED MUST FIRST
BE INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY
IDENTIFIED IN ACCORDANCE TO THE RECOMMENDATIONS
DESCRIBED IN THE SPECIFICATIONS.

12. ALL DOORS, FRAMES, CASINGS, WINDOWS, SHUTTERS, AND
HARDWARE TO BE REMOVED AND STORED MUST FIRST BE
INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY
IDENTIFIED WITH THE NUMBER INDICATED ON THESE DRAWINGS
AND IN ACCORDANCE TO THE RECOMMENDATIONS DESCRIBED IN
THE SPECIFICATIONS.

13. ROOFING INSTALLATION WORK PROCEEDING CONCURRENTLY
WITH DISMANTLING WORK SHALL BE SEQUENCED IN SUCH A WAY
TO MINIMIZE THE AREA EXPOSED TO WEATHER.  PROVIDE
NECESSARY RAIN AND WIND RESISTANT INSTALLATIONS TO
PROTECT EXPOSED PORTIONS OF THE BUILDING FROM WATER
INFILTRATION.

GENERAL SCOPE NOTES

1. MASONRY REPAIR SCOPE OF WORK TO BE PRICED ACCORDING
TO UNIT PRICE TABLE.

2. STONES MARKED FOR REPLACEMENT THAT ARE DEEMED BY THE
CONSULTANT TO BE PARTIALLY OR WHOLLY IN SOUND
CONDITION UPON REMOVAL ARE TO BE SALVAGED AND STORED
FOR LATER REUSE.

3. PROVIDE GRAVEL UNDER ENDS OF GUTTER LOCATIONS.
4. CLEAN 100% OF ALL MASONRY INCLUDING LOCALIZED AREAS OF

SPECIALIZED CLEANING TO REMOVE COPPER STAINING AND
BIOLOGICAL GROWTH
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NOTES

REMOVE AND DISPOSE OF EXISTING WOOD QUARTER
ROUND TO ALLOW FOR MASONRY REPOINTING.

REMOVE AND DISPOSE OF EXISTING COPPER ROOF,
FLASHING, & UNDERLAYMET.

REMOVE AND DISPOSE OF EXISTING COPPER FLASHING AT
JUNCTION OF VESTIBULE AND MAIN STRUCTURE TO ALLOW
FOR MASONRY REPOINTING.

REMOVE AND SALVAGE EXISTING WINDOW SHUTTERS AND
DOOR TO ALLOW FOR MASONRY REPOINTING & REINSTATE
AFTER COMPLETION.

REMOVE AND DISPOSE OF EXISTING COPPER GUTTER.

INSTALL NEW UNDERLAYMENT, COPPER ROOF, &
FLASHING.

INSTALL NEW 150mm X 100mm COPPER GUTTER. SLOPE
GUTTER 2% IN EITHER DIRECTION FROM MID-POINT OF
ROOF.

INSTALL NEW STEP COPPER FLASHING IN REGLET AFTER
REPOINTING IS COMPLETED.

INSTALL NEW WOOD QUARTER ROUND IMPREGNATED WITH
LINSEED OIL. SIZE TO MATCH EXISTING.

REINSTALL WINDOW SHUTTERS AND DOORS.

CLEAN COPPER AND BRONZE PANELS, HINGES, AND
HARDWARE. REFER TO SPECIFICATION SECTION 07.61.00

REMOVE AND DISCARD INCOMPATIBLE COPPER OR
BRONZE HARDWARE AND INSTALL NEW COPPER OR
BRONZE HARDWARE.

GENERAL NOTES:

1. PRIOR TO COMMENCING WORK, THE CONTRACTOR OR
SUBCONTRACTOR IS RESPONSIBLE FOR VERIFYING THE
DIMENSIONS ON THE DRAWINGS AGAINST THE EXISTING
BUILDING CONDITIONS. SCALED MEASUREMENTS ARE NOT TO BE
TAKEN FROM THE DRAWINGS.

2. ACCESS AND USE OF THE INTERIOR OF THE BUILDING MUST BE
LIMITED AND APPROVED PRIOR.

3. USE CAUTION WHEN PERFORMING ANY AND ALL WORK
(INCLUDING DEMOLITION AND CONSTRUCTION) IN AREAS
ADJACENT TO OR ABUTTING AGAINST HERITAGE ELEMENTS IN
ORDER TO AVOID DAMAGE TO THE ORIGINAL HERITAGE FABRIC.

4. ENSURE THAT OPENINGS INTO WORK AREAS CREATED BY THE
REMOVAL OF DOORS OR WINDOWS ARE SECURED IN ORDER TO
RESTRICT ACCESS BY THE GENERAL PUBLIC AND IN A MANNER
THAT WILL NOT DAMAGE THE ADJACENT HERITAGE FABRIC.

5. ALL HERITAGE MATERIAL THAT HAS BEEN REMOVED FOR
RESTORATION AND REPAIR MUST BE REINSTALLED IN ITS
ORIGINAL LOCATION UNLESS OTHERWISE INDICATED.

6. PCA MUST BE CONTACTED WITHOUT DELAY UPON DISCOVERY OF
UNDOCUMENTED EXISTING DAMAGE, DEFECTIVE OR UNSOUND
MATERIALS OR CONSTRUCTION.  ALL WORK IN THE IMMEDIATE
AREA IS TO CEASE PENDING FURTHER INSTRUCTIONS.

7. PCA MUST BE INFORMED UPON DISCOVERY OF ANY
UNDOCUMENTED HERITAGE MATERIALS. ALL WORK IN THE
IMMEDIATE AREA IS TO CEASE PENDING FURTHER
INSTRUCTIONS.

8. IT IS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT ALL
REGULATORY PROCEEDURES WITH REGARDS TO DESIGNATED
SUBSTANCES ARE ADHERED TO ON SITE AND IN ALL WORK
AREAS.  ALL PAINT CONTAINS LEAD; MORTARS CONTAIN SILICA,
AND IT IS ASSUMED THAT THE CAULKING CONTAINS ASBESTOS.

9. PRIOR TO DISMANTLING OR REMOVING AN ELEMENT OR
ASSEMBLY, PHOTOGRAPH, MEASURE AND FULLY DOCUMENT IT
INCLUDING EACH OF ITS COMPONENTS, THEIR MATERIALS AND
CONSTRUCTION. NUMBER AND IDENTIFY EACH ELEMENT AS PER
SPECIFICATIONS.

10. ALL REQUIRED DOCUMENTATION MUST BE SUBMITTED AND
REVIEWED PRIOR TO STARTING ANY DEMOLITION OR
DISMANTLING WORK.

11. ALL STONE THAT IS TO BE REMOVED AND STORED MUST FIRST
BE INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY
IDENTIFIED IN ACCORDANCE TO THE RECOMMENDATIONS
DESCRIBED IN THE SPECIFICATIONS.

12. ALL DOORS, FRAMES, CASINGS, WINDOWS, SHUTTERS, AND
HARDWARE TO BE REMOVED AND STORED MUST FIRST BE
INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY
IDENTIFIED WITH THE NUMBER INDICATED ON THESE DRAWINGS
AND IN ACCORDANCE TO THE RECOMMENDATIONS DESCRIBED IN
THE SPECIFICATIONS.

13. ROOFING INSTALLATION WORK PROCEEDING CONCURRENTLY
WITH DISMANTLING WORK SHALL BE SEQUENCED IN SUCH A WAY
TO MINIMIZE THE AREA EXPOSED TO WEATHER.  PROVIDE
NECESSARY RAIN AND WIND RESISTANT INSTALLATIONS TO
PROTECT EXPOSED PORTIONS OF THE BUILDING FROM WATER
INFILTRATION.

GENERAL SCOPE NOTES

1. MASONRY REPAIR SCOPE OF WORK TO BE PRICED ACCORDING
TO UNIT PRICE TABLE.

2. STONES MARKED FOR REPLACEMENT THAT ARE DEEMED BY THE
CONSULTANT TO BE PARTIALLY OR WHOLLY IN SOUND
CONDITION UPON REMOVAL ARE TO BE SALVAGED AND STORED
FOR LATER REUSE.

3. PROVIDE GRAVEL UNDER ENDS OF GUTTER LOCATIONS.
4. CLEAN 100% OF ALL MASONRY INCLUDING LOCALIZED AREAS OF

SPECIALIZED CLEANING TO REMOVE COPPER STAINING AND
BIOLOGICAL GROWTH
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NOTES

REMOVE AND DISPOSE OF EXISTING WOOD QUARTER
ROUND TO ALLOW FOR MASONRY REPOINTING.

REMOVE AND DISPOSE OF EXISTING COPPER ROOF,
FLASHING, & UNDERLAYMET.

REMOVE AND DISPOSE OF EXISTING COPPER FLASHING AT
JUNCTION OF VESTIBULE AND MAIN STRUCTURE TO ALLOW
FOR MASONRY REPOINTING.

REMOVE AND SALVAGE EXISTING WINDOW SHUTTERS AND
DOOR TO ALLOW FOR MASONRY REPOINTING & REINSTATE
AFTER COMPLETION.

REMOVE AND DISPOSE OF EXISTING COPPER GUTTER.

INSTALL NEW UNDERLAYMENT, COPPER ROOF, &
FLASHING.

INSTALL NEW 150mm X 100mm COPPER GUTTER. SLOPE
GUTTER 2% IN EITHER DIRECTION FROM MID-POINT OF
ROOF.

INSTALL NEW STEP COPPER FLASHING IN REGLET AFTER
REPOINTING IS COMPLETED.

INSTALL NEW WOOD QUARTER ROUND IMPREGNATED WITH
LINSEED OIL. SIZE TO MATCH EXISTING.

REINSTALL WINDOW SHUTTERS AND DOORS.

CLEAN COPPER AND BRONZE PANELS, HINGES, AND
HARDWARE. REFER TO SPECIFICATION SECTION 07.61.00

REMOVE AND DISCARD INCOMPATIBLE COPPER OR
BRONZE HARDWARE AND INSTALL NEW COPPER OR
BRONZE HARDWARE.

GENERAL NOTES:

1. PRIOR TO COMMENCING WORK, THE CONTRACTOR OR
SUBCONTRACTOR IS RESPONSIBLE FOR VERIFYING THE
DIMENSIONS ON THE DRAWINGS AGAINST THE EXISTING
BUILDING CONDITIONS. SCALED MEASUREMENTS ARE NOT TO BE
TAKEN FROM THE DRAWINGS.

2. ACCESS AND USE OF THE INTERIOR OF THE BUILDING MUST BE
LIMITED AND APPROVED PRIOR.

3. USE CAUTION WHEN PERFORMING ANY AND ALL WORK
(INCLUDING DEMOLITION AND CONSTRUCTION) IN AREAS
ADJACENT TO OR ABUTTING AGAINST HERITAGE ELEMENTS IN
ORDER TO AVOID DAMAGE TO THE ORIGINAL HERITAGE FABRIC.

4. ENSURE THAT OPENINGS INTO WORK AREAS CREATED BY THE
REMOVAL OF DOORS OR WINDOWS ARE SECURED IN ORDER TO
RESTRICT ACCESS BY THE GENERAL PUBLIC AND IN A MANNER
THAT WILL NOT DAMAGE THE ADJACENT HERITAGE FABRIC.

5. ALL HERITAGE MATERIAL THAT HAS BEEN REMOVED FOR
RESTORATION AND REPAIR MUST BE REINSTALLED IN ITS
ORIGINAL LOCATION UNLESS OTHERWISE INDICATED.

6. PCA MUST BE CONTACTED WITHOUT DELAY UPON DISCOVERY OF
UNDOCUMENTED EXISTING DAMAGE, DEFECTIVE OR UNSOUND
MATERIALS OR CONSTRUCTION.  ALL WORK IN THE IMMEDIATE
AREA IS TO CEASE PENDING FURTHER INSTRUCTIONS.

7. PCA MUST BE INFORMED UPON DISCOVERY OF ANY
UNDOCUMENTED HERITAGE MATERIALS. ALL WORK IN THE
IMMEDIATE AREA IS TO CEASE PENDING FURTHER
INSTRUCTIONS.

8. IT IS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT ALL
REGULATORY PROCEEDURES WITH REGARDS TO DESIGNATED
SUBSTANCES ARE ADHERED TO ON SITE AND IN ALL WORK
AREAS.  ALL PAINT CONTAINS LEAD; MORTARS CONTAIN SILICA,
AND IT IS ASSUMED THAT THE CAULKING CONTAINS ASBESTOS.

9. PRIOR TO DISMANTLING OR REMOVING AN ELEMENT OR
ASSEMBLY, PHOTOGRAPH, MEASURE AND FULLY DOCUMENT IT
INCLUDING EACH OF ITS COMPONENTS, THEIR MATERIALS AND
CONSTRUCTION. NUMBER AND IDENTIFY EACH ELEMENT AS PER
SPECIFICATIONS.

10. ALL REQUIRED DOCUMENTATION MUST BE SUBMITTED AND
REVIEWED PRIOR TO STARTING ANY DEMOLITION OR
DISMANTLING WORK.

11. ALL STONE THAT IS TO BE REMOVED AND STORED MUST FIRST
BE INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY
IDENTIFIED IN ACCORDANCE TO THE RECOMMENDATIONS
DESCRIBED IN THE SPECIFICATIONS.

12. ALL DOORS, FRAMES, CASINGS, WINDOWS, SHUTTERS, AND
HARDWARE TO BE REMOVED AND STORED MUST FIRST BE
INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY
IDENTIFIED WITH THE NUMBER INDICATED ON THESE DRAWINGS
AND IN ACCORDANCE TO THE RECOMMENDATIONS DESCRIBED IN
THE SPECIFICATIONS.

13. ROOFING INSTALLATION WORK PROCEEDING CONCURRENTLY
WITH DISMANTLING WORK SHALL BE SEQUENCED IN SUCH A WAY
TO MINIMIZE THE AREA EXPOSED TO WEATHER.  PROVIDE
NECESSARY RAIN AND WIND RESISTANT INSTALLATIONS TO
PROTECT EXPOSED PORTIONS OF THE BUILDING FROM WATER
INFILTRATION.

GENERAL SCOPE NOTES

1. MASONRY REPAIR SCOPE OF WORK TO BE PRICED ACCORDING
TO UNIT PRICE TABLE.

2. STONES MARKED FOR REPLACEMENT THAT ARE DEEMED BY THE
CONSULTANT TO BE PARTIALLY OR WHOLLY IN SOUND
CONDITION UPON REMOVAL ARE TO BE SALVAGED AND STORED
FOR LATER REUSE.

3. PROVIDE GRAVEL UNDER ENDS OF GUTTER LOCATIONS.
4. CLEAN 100% OF ALL MASONRY INCLUDING LOCALIZED AREAS OF

SPECIALIZED CLEANING TO REMOVE COPPER STAINING AND
BIOLOGICAL GROWTH
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