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PRIOR TO COMMENCING WORK, THE CONTRACTOR OR
SUBCONTRACTOR IS RESPONSIBLE FOR VERIFYING THE
DIMENSIONS ON THE DRAWINGS AGAINST THE EXISTING
BUILDING CONDITIONS. SCALED MEASUREMENTS ARE NOT TO BE
TAKEN FROM THE DRAWINGS.

ACCESS AND USE OF THE INTERIOR OF THE BUILDING MUST BE
LIMITED AND APPROVED PRIOR.

USE CAUTION WHEN PERFORMING ANY AND ALL WORK
(INCLUDING DEMOLITION AND CONSTRUCTION) IN AREAS
ADJACENT TO OR ABUTTING AGAINST HERITAGE ELEMENTS IN
ORDER TO AVOID DAMAGE TO THE ORIGINAL HERITAGE FABRIC.
ENSURE THAT OPENINGS INTO WORK AREAS CREATED BY THE
REMOVAL OF DOORS OR WINDOWS ARE SECURED IN ORDER TO
RESTRICT ACCESS BY THE GENERAL PUBLIC AND IN A MANNER
THAT WILL NOT DAMAGE THE ADJACENT HERITAGE FABRIC.

ALL HERITAGE MATERIAL THAT HAS BEEN REMOVED FOR
RESTORATION AND REPAIR MUST BE REINSTALLED IN ITS
ORIGINAL LOCATION UNLESS OTHERWISE INDICATED.

PCA MUST BE CONTACTED WITHOUT DELAY UPON DISCOVERY OF
UNDOCUMENTED EXISTING DAMAGE, DEFECTIVE OR UNSOUND
MATERIALS OR CONSTRUCTION. ALL WORK IN THE IMMEDIATE
AREA IS TO CEASE PENDING FURTHER INSTRUCTIONS.

PCA MUST BE INFORMED UPON DISCOVERY OF ANY
UNDOCUMENTED HERITAGE MATERIALS. ALL WORK IN THE
IMMEDIATE AREA IS TO CEASE PENDING FURTHER
INSTRUCTIONS.

IT IS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT ALL
REGULATORY PROCEEDURES WITH REGARDS TO DESIGNATED
SUBSTANCES ARE ADHERED TO ON SITE AND IN ALL WORK
AREAS. ALL PAINT CONTAINS LEAD; MORTARS CONTAIN SILICA,
AND IT IS ASSUMED THAT THE CAULKING CONTAINS ASBESTOS.
PRIOR TO DISMANTLING OR REMOVING AN ELEMENT OR
ASSEMBLY, PHOTOGRAPH, MEASURE AND FULLY DOCUMENT IT
INCLUDING EACH OF ITS COMPONENTS, THEIR MATERIALS AND
CONSTRUCTION. NUMBER AND IDENTIFY EACH ELEMENT AS PER
SPECIFICATIONS.

ALL REQUIRED DOCUMENTATION MUST BE SUBMITTED AND
REVIEWED PRIOR TO STARTING ANY DEMOLITION OR
DISMANTLING WORK.

ALL STONE THAT IS TO BE REMOVED AND STORED MUST FIRST
BE INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY
IDENTIFIED IN ACCORDANCE TO THE RECOMMENDATIONS
DESCRIBED IN THE SPECIFICATIONS.

ALL DOORS, FRAMES, CASINGS, WINDOWS, SHUTTERS, AND
HARDWARE TO BE REMOVED AND STORED MUST FIRST BE
INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY
IDENTIFIED WITH THE NUMBER INDICATED ON THESE DRAWINGS
AND IN ACCORDANCE TO THE RECOMMENDATIONS DESCRIBED IN
THE SPECIFICATIONS.

ROOFING INSTALLATION WORK PROCEEDING CONCURRENTLY
WITH DISMANTLING WORK SHALL BE SEQUENCED IN SUCH A WAY
TO MINIMIZE THE AREA EXPOSED TO WEATHER. PROVIDE
NECESSARY RAIN AND WIND RESISTANT INSTALLATIONS TO
PROTECT EXPOSED PORTIONS OF THE BUILDING FROM WATER
INFILTRATION.
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MASONRY REPAIR SCOPE OF WORK TO BE PRICED ACCORDING
TO UNIT PRICE TABLE.

STONES MARKED FOR REPLACEMENT THAT ARE DEEMED BY THE
CONSULTANT TO BE PARTIALLY OR WHOLLY IN SOUND
CONDITION UPON REMOVAL ARE TO BE SALVAGED AND STORED
FOR LATER REUSE.

PROVIDE GRAVEL UNDER ENDS OF GUTTER LOCATIONS.

CLEAN 100% OF ALL MASONRY INCLUDING LOCALIZED AREAS OF
SPECIALIZED CLEANING TO REMOVE COPPER STAINING AND
BIOLOGICAL GROWTH

REMOVE AND DISPOSE OF EXISTING WOOD QUARTER
ROUND TO ALLOW FOR MASONRY REPOINTING.

REMOVE AND DISPOSE OF EXISTING COPPER ROOF,
FLASHING, & UNDERLAYMET.

REMOVE AND DISPOSE OF EXISTING COPPER FLASHING AT
JUNCTION OF VESTIBULE AND MAIN STRUCTURE TO ALLOW
FOR MASONRY REPOINTING.

REMOVE AND SALVAGE EXISTING WINDOW SHUTTERS AND
DOOR TO ALLOW FOR MASONRY REPOINTING & REINSTATE
AFTER COMPLETION.

REMOVE AND DISPOSE OF EXISTING COPPER GUTTER.

INSTALL NEW UNDERLAYMENT, COPPER ROOF, &
FLASHING.

INSTALL NEW 150mm X 100mm COPPER GUTTER. SLOPE
GUTTER 2% IN EITHER DIRECTION FROM MID-POINT OF
ROOF.

INSTALL NEW STEP COPPER FLASHING IN REGLET AFTER
REPOINTING IS COMPLETED.

INSTALL NEW WOOD QUARTER ROUND IMPREGNATED WITH
LINSEED OIL. SIZE TO MATCH EXISTING.

REINSTALL WINDOW SHUTTERS AND DOORS.

CLEAN COPPER AND BRONZE PANELS, HINGES, AND
HARDWARE. REFER TO SPECIFICATION SECTION 07.61.00

REMOVE AND DISCARD INCOMPATIBLE COPPER OR
BRONZE HARDWARE AND INSTALL NEW COPPER OR
BRONZE HARDWARE.
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DIMENSIONS ON THE DRAWINGS AGAINST THE EXISTING
BUILDING CONDITIONS. SCALED MEASUREMENTS ARE NOT TO BE
L TAKEN FROM THE DRAWINGS.
2. ACCESS AND USE OF THE INTERIOR OF THE BUILDING MUST BE
LIMITED AND APPROVED PRIOR.
3. USE CAUTION WHEN PERFORMING ANY AND ALL WORK
(INCLUDING DEMOLITION AND CONSTRUCTION) IN AREAS 366 ADELAIDE ST. EAST, SUITE 225
ADJACENT TO OR ABUTTING AGAINST HERITAGE ELEMENTS IN TORONTO (ONTARIO) M5A 3X9
ORDER TO AVOID DAMAGE TO THE ORIGINAL HERITAGE FABRIC. T.647-723-2030
4. ENSURE THAT OPENINGS INTO WORK AREAS CREATED BY THE
REMOVAL OF DOORS OR WINDOWS ARE SECURED IN ORDER TO ENGINEERS:
RESTRICT ACCESS BY THE GENERAL PUBLIC AND IN A MANNER
THAT WILL NOT DAMAGE THE ADJACENT HERITAGE FABRIC.
5. ALL HERITAGE MATERIAL THAT HAS BEEN REMOVED FOR
RESTORATION AND REPAIR MUST BE REINSTALLED IN ITS
ORIGINAL LOCATION UNLESS OTHERWISE INDICATED.
6. PCAMUST BE CONTACTED WITHOUT DELAY UPON DISCOVERY OF
UNDOCUMENTED EXISTING DAMAGE, DEFECTIVE OR UNSOUND
MATERIALS OR CONSTRUCTION. ALL WORK IN THE IMMEDIATE
AREA IS TO CEASE PENDING FURTHER INSTRUCTIONS.
7. PCAMUST BE INFORMED UPON DISCOVERY OF ANY
UNDOCUMENTED HERITAGE MATERIALS. ALL WORK IN THE
IMMEDIATE AREA IS TO CEASE PENDING FURTHER 4195 DUNDAS ST. W., SUITE 233
INSTRUCTIONS. TORONTO, ON M8X 1Y4
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1. PRIOR TO COMMENCING WORK, THE CONTRACTOR OR
SUBCONTRACTOR IS RESPONSIBLE FOR VERIFYING THE [ ] u
DIMENSIONS ON THE DRAWINGS AGAINST THE EXISTING

L BUILDING CONDITIONS. SCALED MEASUREMENTS ARE NOT TO BE

Al TAKEN FROM THE DRAWINGS.
2. ACCESS AND USE OF THE INTERIOR OF THE BUILDING MUST BE
LIMITED AND APPROVED PRIOR.

3. USE CAUTION WHEN PERFORMING ANY AND ALL WORK
(INCLUDING DEMOLITION AND CONSTRUCTION) IN AREAS 366 ADELAIDE ST. EAST, SUITE 225
ADJACENT TO OR ABUTTING AGAINST HERITAGE ELEMENTS IN TORONTO (ONTARIO) M5A 3X9
ORDER TO AVOID DAMAGE TO THE ORIGINAL HERITAGE FABRIC. T.647-723-2030

4. ENSURE THAT OPENINGS INTO WORK AREAS CREATED BY THE
REMOVAL OF DOORS OR WINDOWS ARE SECURED IN ORDER TO ENGINEERS:
RESTRICT ACCESS BY THE GENERAL PUBLIC AND IN A MANNER
THAT WILL NOT DAMAGE THE ADJACENT HERITAGE FABRIC.

5. ALL HERITAGE MATERIAL THAT HAS BEEN REMOVED FOR
RESTORATION AND REPAIR MUST BE REINSTALLED IN ITS
ORIGINAL LOCATION UNLESS OTHERWISE INDICATED.

6. PCAMUST BE CONTACTED WITHOUT DELAY UPON DISCOVERY OF
UNDOCUMENTED EXISTING DAMAGE, DEFECTIVE OR UNSOUND
MATERIALS OR CONSTRUCTION. ALL WORK IN THE IMMEDIATE
AREA IS TO CEASE PENDING FURTHER INSTRUCTIONS.

7. PCAMUST BE INFORMED UPON DISCOVERY OF ANY
UNDOCUMENTED HERITAGE MATERIALS. ALL WORK IN THE
IMMEDIATE AREA IS TO CEASE PENDING FURTHER 4195 DUNDAS ST. W., SUITE 233
INSTRUCTIONS. TORONTO, ON M8X 1Y4

8.  ITIS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT ALL T. 416-925-0333
REGULATORY PROCEEDURES WITH REGARDS TO DESIGNATED
SUBSTANCES ARE ADHERED TO ON SITE AND IN ALL WORK
AREAS. ALL PAINT CONTAINS LEAD; MORTARS CONTAIN SILICA,
AND IT IS ASSUMED THAT THE CAULKING CONTAINS ASBESTOS.

9. PRIOR TO DISMANTLING OR REMOVING AN ELEMENT OR
ASSEMBLY, PHOTOGRAPH, MEASURE AND FULLY DOCUMENT IT
INCLUDING EACH OF ITS COMPONENTS, THEIR MATERIALS AND
CONSTRUCTION. NUMBER AND IDENTIFY EACH ELEMENT AS PER
SPECIFICATIONS.

10.  ALL REQUIRED DOCUMENTATION MUST BE SUBMITTED AND
REVIEWED PRIOR TO STARTING ANY DEMOLITION OR
DISMANTLING WORK.

11.  ALL STONE THAT IS TO BE REMOVED AND STORED MUST FIRST L/
BE INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY e
IDENTIFIED IN ACCORDANCE TO THE RECOMMENDATIONS GEORGESDROLET
DESCRIBED IN THE SPECIFICATIONS. ,  LICENCE

12.  ALL DOORS, FRAMES, CASINGS, WINDOWS, SHUTTERS, AND ’o,, 6186 o
HARDWARE TO BE REMOVED AND STORED MUST FIRST BE "h..,,,,,,...nl“
INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY
IDENTIFIED WITH THE NUMBER INDICATED ON THESE DRAWINGS
AND IN ACCORDANCE TO THE RECOMMENDATIONS DESCRIBED IN
THE SPECIFICATIONS.

13. ROOFING INSTALLATION WORK PROCEEDING CONCURRENTLY

1443 6805 1188 WITH DISMANTLING WORK SHALL BE SEQUENCED IN SUCH A WAY

FULL HEIGHT COPPER STAINING TYP. ON SIDES OF ALL BUTTRESSES 1 TO MINIMIZE THE AREA EXPOSED TO WEATHER. PROVIDE

NECESSARY RAIN AND WIND RESISTANT INSTALLATIONS TO

PROTECT EXPOSED PORTIONS OF THE BUILDING FROM WATER
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REMOVE AND DISPOSE OF EXISTING WOOD QUARTER A A Detail number A Numero de detail

ROUND TO ALLOW FOR MASONRY REPOINTING.
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REMOVE AND DISPOSE OF EXISTING COPPER FLASHING AT Linear dimensions in
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REMOVE AND SALVAGE EXISTING WINDOW SHUTTERS AND
DOOR TO ALLOW FOR MASONRY REPOINTING & REINSTATE
AFTER COMPLETION.
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NEW COPPER BRACKET @ 750mm O.C.

GENERAL NOTES:

1.

10.

1.

12.

13.

PRIOR TO COMMENCING WORK, THE CONTRACTOR OR
SUBCONTRACTOR IS RESPONSIBLE FOR VERIFYING THE
DIMENSIONS ON THE DRAWINGS AGAINST THE EXISTING
BUILDING CONDITIONS. SCALED MEASUREMENTS ARE NOT TO BE
TAKEN FROM THE DRAWINGS.

ACCESS AND USE OF THE INTERIOR OF THE BUILDING MUST BE
LIMITED AND APPROVED PRIOR.

USE CAUTION WHEN PERFORMING ANY AND ALL WORK
(INCLUDING DEMOLITION AND CONSTRUCTION) IN AREAS
ADJACENT TO OR ABUTTING AGAINST HERITAGE ELEMENTS IN
ORDER TO AVOID DAMAGE TO THE ORIGINAL HERITAGE FABRIC.
ENSURE THAT OPENINGS INTO WORK AREAS CREATED BY THE
REMOVAL OF DOORS OR WINDOWS ARE SECURED IN ORDER TO
RESTRICT ACCESS BY THE GENERAL PUBLIC AND IN A MANNER
THAT WILL NOT DAMAGE THE ADJACENT HERITAGE FABRIC.

ALL HERITAGE MATERIAL THAT HAS BEEN REMOVED FOR
RESTORATION AND REPAIR MUST BE REINSTALLED IN ITS
ORIGINAL LOCATION UNLESS OTHERWISE INDICATED.

PCA MUST BE CONTACTED WITHOUT DELAY UPON DISCOVERY OF
UNDOCUMENTED EXISTING DAMAGE, DEFECTIVE OR UNSOUND
MATERIALS OR CONSTRUCTION. ALL WORK IN THE IMMEDIATE
AREA IS TO CEASE PENDING FURTHER INSTRUCTIONS.

PCA MUST BE INFORMED UPON DISCOVERY OF ANY
UNDOCUMENTED HERITAGE MATERIALS. ALL WORK IN THE
IMMEDIATE AREA IS TO CEASE PENDING FURTHER
INSTRUCTIONS.

IT IS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT ALL
REGULATORY PROCEEDURES WITH REGARDS TO DESIGNATED
SUBSTANCES ARE ADHERED TO ON SITE AND IN ALL WORK
AREAS. ALL PAINT CONTAINS LEAD; MORTARS CONTAIN SILICA,
AND IT IS ASSUMED THAT THE CAULKING CONTAINS ASBESTOS.
PRIOR TO DISMANTLING OR REMOVING AN ELEMENT OR
ASSEMBLY, PHOTOGRAPH, MEASURE AND FULLY DOCUMENT IT
INCLUDING EACH OF ITS COMPONENTS, THEIR MATERIALS AND
CONSTRUCTION. NUMBER AND IDENTIFY EACH ELEMENT AS PER
SPECIFICATIONS.

ALL REQUIRED DOCUMENTATION MUST BE SUBMITTED AND
REVIEWED PRIOR TO STARTING ANY DEMOLITION OR
DISMANTLING WORK.

ALL STONE THAT IS TO BE REMOVED AND STORED MUST FIRST
BE INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY
IDENTIFIED IN ACCORDANCE TO THE RECOMMENDATIONS
DESCRIBED IN THE SPECIFICATIONS.

ALL DOORS, FRAMES, CASINGS, WINDOWS, SHUTTERS, AND
HARDWARE TO BE REMOVED AND STORED MUST FIRST BE
INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY
IDENTIFIED WITH THE NUMBER INDICATED ON THESE DRAWINGS
AND IN ACCORDANCE TO THE RECOMMENDATIONS DESCRIBED IN
THE SPECIFICATIONS.

ROOFING INSTALLATION WORK PROCEEDING CONCURRENTLY
WITH DISMANTLING WORK SHALL BE SEQUENCED IN SUCH A WAY
TO MINIMIZE THE AREA EXPOSED TO WEATHER. PROVIDE
NECESSARY RAIN AND WIND RESISTANT INSTALLATIONS TO
PROTECT EXPOSED PORTIONS OF THE BUILDING FROM WATER
INFILTRATION.

GENERAL SCOPE NOTES

1.

2.
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MASONRY REPAIR SCOPE OF WORK TO BE PRICED ACCORDING
TO UNIT PRICE TABLE.

STONES MARKED FOR REPLACEMENT THAT ARE DEEMED BY THE
CONSULTANT TO BE PARTIALLY OR WHOLLY IN SOUND
CONDITION UPON REMOVAL ARE TO BE SALVAGED AND STORED
FOR LATER REUSE.

PROVIDE GRAVEL UNDER ENDS OF GUTTER LOCATIONS.

CLEAN 100% OF ALL MASONRY INCLUDING LOCALIZED AREAS OF
SPECIALIZED CLEANING TO REMOVE COPPER STAINING AND
BIOLOGICAL GROWTH

REMOVE AND DISPOSE OF EXISTING WOOD QUARTER
ROUND TO ALLOW FOR MASONRY REPOINTING.

REMOVE AND DISPOSE OF EXISTING COPPER ROOF,
FLASHING, & UNDERLAYMET.

REMOVE AND DISPOSE OF EXISTING COPPER FLASHING AT
JUNCTION OF VESTIBULE AND MAIN STRUCTURE TO ALLOW
FOR MASONRY REPOINTING.

REMOVE AND SALVAGE EXISTING WINDOW SHUTTERS AND
DOOR TO ALLOW FOR MASONRY REPOINTING & REINSTATE
AFTER COMPLETION.

REMOVE AND DISPOSE OF EXISTING COPPER GUTTER.

INSTALL NEW UNDERLAYMENT, COPPER ROOF, &
FLASHING.

INSTALL NEW 150mm X 100mm COPPER GUTTER. SLOPE
GUTTER 2% IN EITHER DIRECTION FROM MID-POINT OF
ROOF.

INSTALL NEW STEP COPPER FLASHING IN REGLET AFTER
REPOINTING IS COMPLETED.

INSTALL NEW WOOD QUARTER ROUND IMPREGNATED WITH
LINSEED OIL. SIZE TO MATCH EXISTING.

REINSTALL WINDOW SHUTTERS AND DOORS.

CLEAN COPPER AND BRONZE PANELS, HINGES, AND
HARDWARE. REFER TO SPECIFICATION SECTION 07.61.00

REMOVE AND DISCARD INCOMPATIBLE COPPER OR
BRONZE HARDWARE AND INSTALL NEW COPPER OR
BRONZE HARDWARE.
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SUBCONTRACTOR IS RESPONSIBLE FOR VERIFYING THE [ ] u
Ad DIMENSIONS ON THE DRAWINGS AGAINST THE EXISTING
BUILDING CONDITIONS. SCALED MEASUREMENTS ARE NOT TO BE
TAKEN FROM THE DRAWINGS.
2. ACCESS AND USE OF THE INTERIOR OF THE BUILDING MUST BE
LIMITED AND APPROVED PRIOR.
3. USE CAUTION WHEN PERFORMING ANY AND ALL WORK
(INCLUDING DEMOLITION AND CONSTRUCTION) IN AREAS 366 ADELAIDE ST. EAST, SUITE 225
ADJACENT TO OR ABUTTING AGAINST HERITAGE ELEMENTS IN TORONTO (ONTARIO) M5A 3X9
ORDER TO AVOID DAMAGE TO THE ORIGINAL HERITAGE FABRIC. T.647-723-2030
4. ENSURE THAT OPENINGS INTO WORK AREAS CREATED BY THE
REMOVAL OF DOORS OR WINDOWS ARE SECURED IN ORDER TO ENGINEERS:
RESTRICT ACCESS BY THE GENERAL PUBLIC AND IN A MANNER
THAT WILL NOT DAMAGE THE ADJACENT HERITAGE FABRIC.
5. ALL HERITAGE MATERIAL THAT HAS BEEN REMOVED FOR
o RESTORATION AND REPAIR MUST BE REINSTALLED IN ITS '

38mm IRON PINTLE W. 13mm PIN

COPPER PANEL

a

203

25
115 4 2
7 7 COPPER PANEL

38
)
51

[o[11l]

COPPER HINGE

\

COPPER HINGES
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6. PCAMUST BE CONTACTED WITHOUT DELAY UPON DISCOVERY OF
R333 UNDOCUMENTED EXISTING DAMAGE, DEFECTIVE OR UNSOUND
R457 L MATERIALS OR CONSTRUCTION. ALL WORK IN THE IMMEDIATE
AREA IS TO CEASE PENDING FURTHER INSTRUCTIONS.

7. PCAMUST BE INFORMED UPON DISCOVERY OF ANY
UNDOCUMENTED HERITAGE MATERIALS. ALL WORK IN THE
IMMEDIATE AREA IS TO CEASE PENDING FURTHER 4195 DUNDAS ST. W., SUITE 233
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8.  ITIS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT ALL T. 416-925-0333
REGULATORY PROCEEDURES WITH REGARDS TO DESIGNATED
SUBSTANCES ARE ADHERED TO ON SITE AND IN ALL WORK
AREAS. ALL PAINT CONTAINS LEAD; MORTARS CONTAIN SILICA,
AND IT IS ASSUMED THAT THE CAULKING CONTAINS ASBESTOS.

9. PRIOR TO DISMANTLING OR REMOVING AN ELEMENT OR
ASSEMBLY, PHOTOGRAPH, MEASURE AND FULLY DOCUMENT IT
INCLUDING EACH OF ITS COMPONENTS, THEIR MATERIALS AND
CONSTRUCTION. NUMBER AND IDENTIFY EACH ELEMENT AS PER
SPECIFICATIONS.

10.  ALL REQUIRED DOCUMENTATION MUST BE SUBMITTED AND
REVIEWED PRIOR TO STARTING ANY DEMOLITION OR

543

AV[O

COPPER PANEL

51

2 =

C
o ﬁRCHITECTS
o N k

DISMANTLING WORK.
/\/ } 11. ALL STONE THAT IS TO BE REMOVED AND STORED MUST FIRST ( /
BE INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY GEORGESDROLET

m m IDENTIFIED IN ACCORDANCE TO THE RECOMMENDATIONS c
1 W01 SECTION 2 W01 ELEVATION DESCRIBED IN THE SPECIFICATIONS. LICENGE

12, ALLDOORS, FRAMES, CASINGS, WINDOWS, SHUTTERS, AND “,, 6196
Ad 1:10 Ad 1:10 HARDWARE TO BE REMOVED AND STORED MUST FIRST BE TP
INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY

IDENTIFIED WITH THE NUMBER INDICATED ON THESE DRAWINGS
AND IN ACCORDANCE TO THE RECOMMENDATIONS DESCRIBED IN
915 THE SPECIFICATIONS.
7 7 13. ROOFING INSTALLATION WORK PROCEEDING CONCURRENTLY
WITH DISMANTLING WORK SHALL BE SEQUENCED IN SUCH A WAY
5 © TO MINIMIZE THE AREA EXPOSED TO WEATHER. PROVIDE
q:“—“ = = = = = NECESSARY RAIN AND WIND RESISTANT INSTALLATIONS TO
PROTECT EXPOSED PORTIONS OF THE BUILDING FROM WATER
Ad INFILTRATION.

—%£
z
E
%
L/

EN

1238

915

89 1 1 GENERAL SCOPE NOTES
/) Ny 1. MASONRY REPAIR SCOPE OF WORK TO BE PRICED ACCORDING 12/19/19 |TENDER SUBMISSION |RM

38 TO UNIT PRICE TABLE.

L L 839 2. STONES MARKED FOR REPLACEMENT THAT ARE DEEMED BY THE 10/01/19 |99% SUBMISSION RM

7 _ CONSULTANT TO BE PARTIALLY OR WHOLLY IN SOUND
38 38 ~ o O o o o [a) CONDITION UPON REMOVAL ARE TO BE SALVAGED AND STORED
\ — [T 1l CONDITION UPON § 08/16/19 |FHBRO REVIEW RM

/ 3. PROVIDE GRAVEL UNDER ENDS OF GUTTER LOCATIONS.

W v 4. CLEAN 100% OF ALL MASONRY INCLUDING LOCALIZED AREAS OF . DATE DESCRIPTION

X
153

Drawn by

SPECIALIZED CLEANING TO REMOVE COPPER STAINING AND Dessine par

BIOLOGICAL GROWTH

N

635

— COPPER HINGE REVISIONS

=
o
=1
m
(7
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REMOVE AND DISCARD INCOMPATIBLE COPPER OR
BRONZE HARDWARE AND INSTALL NEW COPPER OR
BRONZE HARDWARE.
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GENERAL NOTES:

1.

10.

1.

12.

13.

PRIOR TO COMMENCING WORK, THE CONTRACTOR OR
SUBCONTRACTOR IS RESPONSIBLE FOR VERIFYING THE
DIMENSIONS ON THE DRAWINGS AGAINST THE EXISTING
BUILDING CONDITIONS. SCALED MEASUREMENTS ARE NOT TO BE
TAKEN FROM THE DRAWINGS.

ACCESS AND USE OF THE INTERIOR OF THE BUILDING MUST BE
LIMITED AND APPROVED PRIOR.

USE CAUTION WHEN PERFORMING ANY AND ALL WORK
(INCLUDING DEMOLITION AND CONSTRUCTION) IN AREAS
ADJACENT TO OR ABUTTING AGAINST HERITAGE ELEMENTS IN
ORDER TO AVOID DAMAGE TO THE ORIGINAL HERITAGE FABRIC.
ENSURE THAT OPENINGS INTO WORK AREAS CREATED BY THE
REMOVAL OF DOORS OR WINDOWS ARE SECURED IN ORDER TO
RESTRICT ACCESS BY THE GENERAL PUBLIC AND IN A MANNER
THAT WILL NOT DAMAGE THE ADJACENT HERITAGE FABRIC.

ALL HERITAGE MATERIAL THAT HAS BEEN REMOVED FOR
RESTORATION AND REPAIR MUST BE REINSTALLED IN ITS
ORIGINAL LOCATION UNLESS OTHERWISE INDICATED.

PCA MUST BE CONTACTED WITHOUT DELAY UPON DISCOVERY OF
UNDOCUMENTED EXISTING DAMAGE, DEFECTIVE OR UNSOUND
MATERIALS OR CONSTRUCTION. ALL WORK IN THE IMMEDIATE
AREA IS TO CEASE PENDING FURTHER INSTRUCTIONS.

PCA MUST BE INFORMED UPON DISCOVERY OF ANY
UNDOCUMENTED HERITAGE MATERIALS. ALL WORK IN THE
IMMEDIATE AREA IS TO CEASE PENDING FURTHER
INSTRUCTIONS.

IT IS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT ALL
REGULATORY PROCEEDURES WITH REGARDS TO DESIGNATED
SUBSTANCES ARE ADHERED TO ON SITE AND IN ALL WORK
AREAS. ALL PAINT CONTAINS LEAD; MORTARS CONTAIN SILICA,
AND IT IS ASSUMED THAT THE CAULKING CONTAINS ASBESTOS.
PRIOR TO DISMANTLING OR REMOVING AN ELEMENT OR
ASSEMBLY, PHOTOGRAPH, MEASURE AND FULLY DOCUMENT IT
INCLUDING EACH OF ITS COMPONENTS, THEIR MATERIALS AND
CONSTRUCTION. NUMBER AND IDENTIFY EACH ELEMENT AS PER
SPECIFICATIONS.

ALL REQUIRED DOCUMENTATION MUST BE SUBMITTED AND
REVIEWED PRIOR TO STARTING ANY DEMOLITION OR
DISMANTLING WORK.

ALL STONE THAT IS TO BE REMOVED AND STORED MUST FIRST
BE INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY
IDENTIFIED IN ACCORDANCE TO THE RECOMMENDATIONS
DESCRIBED IN THE SPECIFICATIONS.

ALL DOORS, FRAMES, CASINGS, WINDOWS, SHUTTERS, AND
HARDWARE TO BE REMOVED AND STORED MUST FIRST BE
INVENTORIED, CATALOGUED, PHOTOGRAPHED AND CLEARLY
IDENTIFIED WITH THE NUMBER INDICATED ON THESE DRAWINGS
AND IN ACCORDANCE TO THE RECOMMENDATIONS DESCRIBED IN
THE SPECIFICATIONS.

ROOFING INSTALLATION WORK PROCEEDING CONCURRENTLY
WITH DISMANTLING WORK SHALL BE SEQUENCED IN SUCH A WAY
TO MINIMIZE THE AREA EXPOSED TO WEATHER. PROVIDE
NECESSARY RAIN AND WIND RESISTANT INSTALLATIONS TO
PROTECT EXPOSED PORTIONS OF THE BUILDING FROM WATER
INFILTRATION.
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MASONRY REPAIR SCOPE OF WORK TO BE PRICED ACCORDING
TO UNIT PRICE TABLE.

STONES MARKED FOR REPLACEMENT THAT ARE DEEMED BY THE
CONSULTANT TO BE PARTIALLY OR WHOLLY IN SOUND
CONDITION UPON REMOVAL ARE TO BE SALVAGED AND STORED
FOR LATER REUSE.

PROVIDE GRAVEL UNDER ENDS OF GUTTER LOCATIONS.

CLEAN 100% OF ALL MASONRY INCLUDING LOCALIZED AREAS OF
SPECIALIZED CLEANING TO REMOVE COPPER STAINING AND
BIOLOGICAL GROWTH

REMOVE AND DISPOSE OF EXISTING WOOD QUARTER
ROUND TO ALLOW FOR MASONRY REPOINTING.

REMOVE AND DISPOSE OF EXISTING COPPER ROOF,
FLASHING, & UNDERLAYMET.

REMOVE AND DISPOSE OF EXISTING COPPER FLASHING AT
JUNCTION OF VESTIBULE AND MAIN STRUCTURE TO ALLOW
FOR MASONRY REPOINTING.

REMOVE AND SALVAGE EXISTING WINDOW SHUTTERS AND
DOOR TO ALLOW FOR MASONRY REPOINTING & REINSTATE
AFTER COMPLETION.

REMOVE AND DISPOSE OF EXISTING COPPER GUTTER.

INSTALL NEW UNDERLAYMENT, COPPER ROOF, &
FLASHING.

INSTALL NEW 150mm X 100mm COPPER GUTTER. SLOPE
GUTTER 2% IN EITHER DIRECTION FROM MID-POINT OF
ROOF.

INSTALL NEW STEP COPPER FLASHING IN REGLET AFTER
REPOINTING IS COMPLETED.

INSTALL NEW WOOD QUARTER ROUND IMPREGNATED WITH
LINSEED OIL. SIZE TO MATCH EXISTING.

REINSTALL WINDOW SHUTTERS AND DOORS.

CLEAN COPPER AND BRONZE PANELS, HINGES, AND
HARDWARE. REFER TO SPECIFICATION SECTION 07.61.00

REMOVE AND DISCARD INCOMPATIBLE COPPER OR
BRONZE HARDWARE AND INSTALL NEW COPPER OR
BRONZE HARDWARE.
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