

This document is the document referred to as "Plans and Specifications" and marked "A" in the Articles of Agreement and includes the following:

"A"

Wharf Electrical Upgrades - Alder Pt. Road
Alder Point, Nova Scotia
Project No. R.105816.001

Index of Clauses

Section No.	Title	Pages
Division 01		
01 10 10	General Instructions	9
01 29 00	Project Particulars and Measurement	3
01 33 00	Submissions/Shop Drawings	3
01 35 29	Health and Safety	11
01 35 24	Special Procedures on Fire Safety Requirements	6
01 35 25	Special Procedures on Lockout Requirements	6
01 35 44	Environmental Protection Procedures for Marine Work	9
01 45 00	Testing Laboratory Services	2
01 51 00	Temporary Facilities	3
01 61 00	Material and Equipment	3
01 71 00	Project Record Documents	1
01 74 11	Cleaning	1
Division 26		
26 05 00	COMMON WORK RESULTS FOR ELECTRICAL	12
26 05 20	WIRE AND BOX CONNECTORS (0-1000 V)	2
26 05 21	WIRES AND CABLES (0-1000 V)	3
26 05 28	GROUNDING - SECONDARY	5
26 05 29	HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS	3
26 05 31	SPLITTERS, JUNCTION, PULL BOXES AND CABINETS	3
26 05 32	OUTLET BOXES, CONDUIT BOXES AND FITTINGS	3
26 05 34	CONDUITS, CONDUIT FASTENINGS AND CONDUIT FITTINGS	5
26 05 43.01	INSTALLATION OF CABLES IN TRENCHES AND IN DUCTS	3
26 09 23	LIGHTING CONTROL DEVICES	2
26 24 02	SERVICE ENTRANCE EQUIPMENT	4
26 24 16.01	PANELBOARDS BREAKER TYPE	3
26 27 26	WIRING DEVICES	4
26 28 16.02	MOULDED-CASE CIRCUIT BREAKERS	2
26 28 20	GROUND FAULT CIRCUIT INTERRUPTERS - CLASS A	2
26 28 23	DISCONNECT SWITCHES FUSED AND NON-FUSED	2
26 29 01	CONTACTER	2
26 50 00	LIGHTING	3
26 80 00	COMMISSIONING OF ELECTRICAL SYSTEMS	4
26 82 33	ELECTRICAL HEATERS	3

Division 33

33 65 73 CONCRETE ENCASED DUCT BANK 4

List of Drawings

Drawing No.	Title	Date
A1	ELECTRICAL BUILDING DETAILS - STRUCTURAL	DECEMBER 2019
E1	EXISTING SITE REMOVALS AND NOTES	DECEMBER 2019
E2	REVISED SITE LAYOUT, DETAILS AND NOTES	DECEMBER 2019
E3	DEMAND CALC'S, SINGLE LINE & SCHEDULES	DECEMBER 2019
E4	POWER CENTRE AND SHROUD DETAILS	DECEMBER 2019
E5	SITE LIGHTING LAYOUT, CONTROL & SCHEDULE	DECEMBER 2019
E6	MARGINAL WHARF LIGHTING DETAILS	DECEMBER 2019
E7	FINGER WHARF DETAILS AND NOTES	DECEMBER 2019
E8	MARGINAL WHARF DETAILS AND NOTES	DECEMBER 2019
E9	ELECTRICAL BUILDING DETAILS - ELECTRICAL	DECEMBER 2019
