



**RETURN BIDS TO:  
RETOURNER LES SOUMISSIONS À:**

**Bid Receiving - PWGSC / Réception des  
soumissions - TPSGC:**

11 Laurier St. Place du Portage,  
Phase III Core 0B2-103  
Gatineau, Quebec, K1A 0S5

Email / Courriel: TPSGC.DGAreceptiondessoumiss  
ions-ABBidReceiving.PWGSC@tpsgc-pwgsc.gc.ca

**SOLICITATION AMENDMENT  
MODIFICATION DE L'INVITATION**

The referenced document is hereby revised; unless  
otherwise indicated, all other terms and conditions of the  
Solicitation remain the same.

Ce document est par la présente révisé; sauf indication  
contraire, les modalités de l'invitation demeurent les mêmes.

**Vendor/Firm Name and Address  
Raison sociale et adresse du  
fournisseur/de l'entrepreneur**

<b>Title - Sujet</b> SITE SUPPORT SERVICES - CFB GOOSE BAY	
<b>Solicitation No. - N° de l'invitation</b> W6369-170006/B	<b>Amendment No. - N° modif.</b> 002
<b>Client Reference No. - N° de référence du client</b>	<b>Date</b> 2020-03-06
<b>GETS Reference No. - N° de référence de SEAG</b>	
<b>File No. - N° de dossier</b>	<b>CCC No./N° CCC - FMS No./N° VME</b>
<b>Solicitation Closes - L'invitation prend fin</b> <b>at - à 02:00 PM</b> <b>on - le 2020-05-28</b>	
<b>Time Zone</b> <b>Fuseau horaire</b> Ottawa Local Time	
<b>F.O.B. - F.A.B. Specified Herein - Précisé dans les présentes</b> <b>Plant-Usine:</b> <input type="checkbox"/> <b>Destination:</b> <input type="checkbox"/> <b>Other-Autre:</b> <input checked="" type="checkbox"/>	
<b>Address Enquiries to: - Adresser toutes questions à:</b> Henry, Yves	<b>Buyer Id - Id de l'acheteur</b>
<b>Telephone No. - N° de téléphone</b> (613) 736-2853	
<b>Destination - of Goods, Services, and Construction:</b> <b>Destination - des biens, services et construction:</b> DEPARTMENT OF NATIONAL DEFENCE 5 WING GOOSE BAY HAPPY VALLEY-GOOSE Newfoundland and Labrador A0P1C0 Canada	

**Instructions: See Herein**

**Instructions: Voir aux présentes**

<b>Delivery Required - Livraison exigée</b> See Herein	<b>Delivery Offered - Livraison proposée</b>
<b>Vendor/Firm Name and Address</b> <b>Raison sociale et adresse du fournisseur/de l'entrepreneur</b>	
<b>Telephone No. - N° de téléphone</b> <b>Facsimile No. - N° de télécopieur</b>	
<b>Name and title of person authorized to sign on behalf of Vendor/Firm</b> <b>(type or print)</b> <b>Nom et titre de la personne autorisée à signer au nom du fournisseur/</b> <b>de l'entrepreneur (taper ou écrire en caractères d'imprimerie)</b>	
<b>Signature</b>	<b>Date</b>



**Amendment 002 is raised to:**

1. **Provide notice for reference documents**
2. **Replace the attachments “gfa\_table.docx” as they have been updated.**
3. **Replace Annex I – Financial Evaluation grid.**
4. **Amend the Appendix 1 of Annex B – Price Summary to add the SNIC tables 7 and 7A.**
5. **Correct answer #7 from the Q&As in Amendment #1 of this solicitation.**
6. **Replace the Take Over and Hand Back schedules at tables 1.2-1 and 1.3-1.**
7. **Amend the wording in the SOW at 2.6.4 – REFERENCES article 2.6.4.5 5 Wing Snow and Ice Control (SNIC) Map (M).**

- 
- 1) For all requests for reference documents, please send an email to the contracting authority at [yves.henry@tpsgc-pwgsc.gc.ca](mailto:yves.henry@tpsgc-pwgsc.gc.ca) to request specific documents.
  - 2) In the list of attachments of this solicitation, **DELETE** attachment “gfa\_table.docx” and **REPLACE** with the attached “gfa\_table REV 1.docx”
  - 3) In the list of attachments of this solicitation, **DELETE** “goose\_bay\_annex\_i\_financial\_evaluation.xlsx” and **REPLACE** with the attached “goose\_bay\_annex\_i\_financial\_evaluation\_rev.1.xlsx”



4) In the solicitation at Appendix 1 of Annex B – Price Summary, **ADD** the following tables for Snow and Ice Control:

**Table 7: Snow and Ice Control (SNIC)**

SOW line item	Description	Year 1 Rates	Year 2 Rates	Year 3 Rates	Year 4 Rates	Year 5 Rates	Year 6 Rates	Year 7 Rates	Year 8 Rates	Year 9 Rates	Year 10 Rates
2.6	<b>Firm Fixed Yearly Cost</b> for SNIC up to 400 cm of snow. (1 m of ice rain = 1 cm of snow). The firm fixed value includes blowing snow and drifts on various surfaces.										
2.6	<b>SNIC above 400cm (Per centimeter Rate)</b> . Estimated Quantity for evaluation purposed = 100 cm										

**Table 7A: Snow and Ice Control (SNIC) for Option Years**

SOW line item	Description	Year 1 Rates	Year 2 Rates	Year 3 Rates	Year 4 Rates	Year 5 Rates	Year 6 Rates	Year 7 Rates	Year 8 Rates	Year 9 Rates	Year 10 Rates
2.6	<b>Firm Fixed Yearly Cost</b> for SNIC up to 400 cm of snow. (1 m of ice rain = 1 cm of snow). The firm fixed value includes blowing snow and drifts on various surfaces.										



2.6	<b>SNIC above 400cm (Per centimeter Rate).</b> Estimated Quantity for evaluation purposed = 100 cm										
-----	--	--	--	--	--	--	--	--	--	--	--

5) In RFP amendment 001, **DELETE** answer #7 and **REPLACE** with:

No DND building can be used for any commercial operation and or work external to the contract. It can be construed that DND is subsidizing a commercial operation. Therefore kitchen cannot be used to prepare food for non-DND activities.

The only exception, which we will create a \$0 lease for each building, is for the mandatory occupied buildings (control tower, fire hall, kitchen, WTP, guard house and a couple others). Any other building the contractor wants to use will have a lease at FMV.

6) In the SOW attachment, **DELETE** tables 1.2-1 (Take Over Schedule) and 1.3-1 (Hand Over Schedule) and **REPLACE** with the following tables:

**HAND OVER SCHEDULE- TABLE 1.3-1**

Table 1.3-1								
Hand Over Schedule (in 2031)								
Sections								
Annex A1	Management and Administration							23-Sep-31
Annex A2	DND Mail Services							23-Sep-31
Annex A3	Security Services	01-Apr-31						



Annex A2	Accommodations and Janitorial Services	01-Apr-31						
Annex A2	Food Services	01-Apr-31						
Annex A3	Transient Aircraft Services	01-Apr-31						
Annex A2	Transport/Maintenance	01-Apr-31						
Annex A4	Hazardous Waste Management		01-May-31					
Annex A2	Supply		01-May-31					
Annex A4	Building and Facility Engineering		01-May-31					
Annex A3	Aviation Weather Services		01-May-31					
Annex A4	Auxiliary Power			01-Jun-31				
Annex A4	Building and Facility Maintenance			01-Jun-31				
Annex A4	Solid Waste Collection and Disposal			01-Jun-31				
Annex A4	Airfield, Roads and Grounds Maintenance				01-Jul-31			
Annex A4	Electrical Distribution				01-Jul-31			



Annex A4	Potable Water				01-Jul-31			
Annex A4	Storm and Sanitary Services					01-Aug-31		
Annex A4	CHP Heat Generation and Distribution					01-Aug-31		
Annex A2	Telecommunication Support					01-Aug-31		
Annex A3	NAVAIDS, Radar, Airfield Comm. Maintenance						01-Sep-31	
Annex A3	Crash Fire Rescue-Domestic Fire fighting						01-Sep-31	
Annex A3	Air Traffic Control							23-Sep-31
The dates contained in the above schedule are target dates only and will be reviewed with Canada and the incumbent Contractor after Contract award and then on a regular basis during Phase In and may be revised when appropriate.								

**HAND OVER SCHEDULE- TABLE 1.3-1**

Table 1.3-1								
Hand Over Schedule (in 2031)								
Sections								
Annex A1	Management and Administration							23-Sep-31



Annex A2	DND Mail Services							23-Sep-31
Annex A3	Security Services	01-Apr-31						
Annex A2	Accommodations and Janitorial Services	01-Apr-31						
Annex A2	Food Services	01-Apr-31						
Annex A3	Transient Aircraft Services	01-Apr-31						
Annex A2	Transport/Maintenance	01-Apr-31						
Annex A4	Hazardous Waste Management		01-May-31					
Annex A2	Supply		01-May-31					
Annex A4	Building and Facility Engineering		01-May-31					
Annex A3	Aviation Weather Services		01-May-31					
Annex A4	Auxiliary Power			01-Jun-31				
Annex A4	Building and Facility Maintenance			01-Jun-31				
Annex A4	Solid Waste Collection and Disposal			01-Jun-31				



Annex A4	Airfield, Roads and Grounds Maintenance				01-Jul-31			
Annex A4	Electrical Distribution				01-Jul-31			
Annex A4	Potable Water				01-Jul-31			
Annex A4	Storm and Sanitary Services					01-Aug-31		
Annex A4	CHP Heat Generation and Distribution					01-Aug-31		
Annex A2	Telecommunication Support					01-Aug-31		
Annex A3	NAVAIDS, Radar, Airfield Comm. Maintenance						01-Sep-31	
Annex A3	Crash Fire Rescue-Domestic Fire fighting						01-Sep-31	
Annex A3	Air Traffic Control							23-Sep-31
<p>The dates contained in the above schedule are target dates only and will be reviewed with Canada and the incumbent Contractor after Contract award and then on a regular basis during Phase In and may be revised when appropriate.</p>								





- 7) In the SOW attachment, at 2.6.4 – REFERENCES, **DELETE** Reference 2.6.4.5 in its entirety and **REPLACE** with the following: **2.6.4.5** 5 Wing Snow and Ice Control (SNIC) **Plan** (M).