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GENREAL NOTES:

A. REFER TO DRAWING E4.0 FOR PANEL SCHEDULES

B. REFER TO DRAWING E4.0 FOR LUMINAIRE SCHEDULES.

C. REFER TO MECHANICAL DRAWINGS FOR MECHANICAL 
EQUIPMENT SCHEDULE.

D. ALL ELECTRICAL RISER CONDUIT, AND OPENINGS TO
BE COORDINATED WITH ARCHITECTURAL AND 
STRUCTURAL PRIOR TO ROUGH IN.

E. ELECTRICAL CONTRACTOR SHALL SUBMIT SLEEVING 
DRAWINGS INDICATING THE LAYOUT AND SIZING OF ALL 
INTENDED PENATRATIONS. THOUGH STRUCTURAL 
ELEMENTS, INCLUDING EMBEDDED ITEMS, FOR REVIEW 
BY CONSULTANT WELL IN ADVANCE OF COMPLETING 
THE WORK.

F. MECHANICAL/ELECTRICAL SYSTEMS, THEIR SUPPORTS 
AND THE LIKE, MUST BE DESIGNED AND DETAILED TO 
ACCOMMODATE THE ANTICIPATED MOVMENTS NOTED 
UNDER 'SERVICEABILITY CRITERIA' ON STRUCTURAL 
DRAWINGS.

G. DESIGN AND DETAIL ALL NECESSARY SEISMIC 
RESTRAINTS FOR MECHANICAL / ELECTRICAL SYSTEMS 
SHOWN ON THE CONTRACT DOCUMENTS. SUBMIT SHOP 
DRAWINGS PREPARED BY A PROFESSIONAL ENGINEER, 
LICENSED TO PRACTICE IN THE PROVINCE OF ALBERTA, 
FOR REVIEW BY CONSULTANTS.

H. ELECTRICAL EQUIPMENT SHOWN REPRESENTS 
GENERAL EQUIPMENT CONFIGURATION AND SIZING. IT 
IS THE RESPONSIBLILITY OF THE CONTRACTOR TO 
ENSURE THAT FINAL SELECTED WILL FIT IN LOCATIONS 
INDICATED.

I. PROVIDE FIRE STOPPING ON ALL CABLE PENETRATIONS 
THROUGH RATED WALL AND FLOOR ASSEMBLIES.

J. ALL RECEPTACLES TO BE CONNECTED TO ARC FAULT 
BREAKERS AS PER CEC 2018.

K. ALL RECEPTACLES NOT INSTALLED BEHIND KITCHEN 
EQUIPMENT SHALL BE TAMPER RESISTANT AS PER CEC 
2015.

L. KITCHEN COUNTER RECEPTACLES SHALL BE 20A T-SLOT 
AS PER CEC 2015.

M. COORDINATE LOCATIONS AND MOUNTING HEIGHTS OF 
RECEPTACLES, INCLUDING MICROWAVE, WITH 
ARCHITECTRUAL.

N. DO NOT INSTALL OULET BOXES BACK TO BACK IN 
WALLS. OFFSET OUTLETS HORIZONTALLY A MINIMUM OF 
406mm AS PER CODE. OUTLET BOXES TO BE SEALED.

O. INSTALL EXTERIOR RECEPTACLES HORIZONTALLY 
COMPLETE WITH WEATHER PROOF COVERS AS PER 
CEC 2018.

P. ALL GFCI AND AFCI BREAKERS TO MATCH THE 
RECEPTACLES.

Q. SUPPLY AND INSTALL GFCI BREAKERS AND 
RECEPTACLES TO MEET REQUIREMENTS OF CEC 2018.

R. COORDINATE LOCATIONS AND HEIGHT OF LUMINAIRES 
WITH ALL MECHANICAL DUCTWORK, PIPING AND 
STRUCTURAL MEMBERS.

S. IN SUITE CIRCUITING REPRESENTS GENERAL 
COORDINATION AND GROUPING OF CIRCUITS. REFER 
TO PANEL SHEDULE THAT CORRESPONDS TO SPECIFIC 
SUITE TYPE.
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