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MATERIAL BEFORE POURING CONCRETE FOR 
THE STAIR
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200 CONC. WALL 
SEE SECTION  1/S4.1

WOOD STUD WALL PER 
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TOP OF GRADE ELEVATION
AND MATERIAL PER
ARCH & CIVIL, TYP

ELEC CONDUIT SLEEVES

ADD 2-15 H EF AT 
T&B OF SLEEVES

ADD 2-15 V EF IN 
BETWEEN SLEEVES
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NOTE:
1. SEE ADDITIONAL INFORMATION IN TDC-29. 
2. GC TO COORDINATE WITH DEPARTMENTAL 
REPRESENTATIVE FOR OPENING SIZE IN 
CONC WALL
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