
PROVIDE JOIST BLOCKING 
PANELS @ 800 o/c TYP

WALL PER PLAN & 
SCHEDULE

 28x302 RIM JOIST 
BY SUPPLIER, TYP 

JOIST PER PLAN & 
SCHEDULE

WINDOW 
PER ARCH

LINTEL PER PLAN 
& SCHEDULE

EXTERIOR WALL PER 
PLAN & SCHEDULE

PER ARCH

T/O FLOOR

FRAMING ANCHOR
REFER TO TDW-3

WINDOW PER ARCH

STUD WALL PER 
PLAN & SCHEDULE

28x302 RIM JOIST 
BY SUPPLIER, TYP 

LINTEL PER PLAN 
& SCHEDULE

EXTERIOR WALL PER 
PLAN & SCHEDULE

JOIST PER PLAN & 
SCHEDULE

WEB STIFENNER BY 
JOIST SUPPLIER

PER ARCH

T/O FLOOR

TOE NAIL EACH JOIST
WITH 2-75 COMMON NAILS
(1 EACH SIDE) 38 MIN
FROM END OF JOIST

FRAMING ANCHOR
REFER TO TDW-3

JOISTS PER PLAN 
& SCHEDULE

PER ARCH

T/O FLOOR

STUD WALL PER 
PLAN & SCHEDULE

NOTE:
REFER TO ARCH DWG FOR 
FIREPROOFING DETAILS

SIMPSON STRONG TIE A35
FRAMING ANCHORS AT SHEAR WALLS

SEE SHEAR WALL SCHEDULE FOR SPACING
WEB STIFFENER BY 
JOIST SUPPLIER 

28x302 RIM JOIST 
BY SUPPLIER, TYP 

SOLID BLOCKING BTW
JOISTS

STUD WALL PER 
PLAN & SCHEDULE

NAILING ON EACH RIM JOIST PER 
FLOOR DIAPHRAGM EDGE SPACING, 
SEE GENERAL NOTES 6.29

WEB STIFFENERS BY 
JOIST SUPPLIER

STUD WALL PER 
PLAN & SCHEDULE

SOLID BLOCKING 
BETWEEN JOIST

BY SUPPLIER

JOISTS PER PLAN 
& SCHEDULE

PER ARCH

T/O FLOOR

PER ARCH

T/O FLOOR

STUD WALL PER 
PLAN & SCHEDULE

JOIST PER PLAN & 
SCHEDULE

BLOCKING 
BETWEEN JOISTS TYP.

CONT. BLOCKING
UNDER CORRIDOR
JOISTS

WOOD JOISTS PER PLAN

28x302 RIM JOIST 
BY SUPPLIER, TYP 

WEB STIFFENERS BY 
JOIST SUPPLIER

BEAM & JOISTS PER 
PLAN & SCHEDULE

FOUNDATION WALL
PER PLAN & SCHEDULE

2-PLY 38mmx 302mm 
 RIM JOIST CONT. 

PER ARCH

T/O FLOOR

PROVIDE JOIST BLOCKING
PANELS @ 800 o/c TYP.
UNOHANGER BY SUPPLIER TYP.

38x235mm LEDGER

2 ROWS SST SDS25412 
@ 400mm O/C

POST BEYOND W/
SST ACE6 POST CAP

38X286 SILL PLATE  
c/w ANCHOR BOLT 

PER TDW-04

STAIR BY OTHERS

JOIST PER PLAN & 
SCHEDULE

CONNECTION FOR 
STAIR STRINGER TO BEAM
BY STAIR SUPPLIER, TYP.

STUD WALL PER 
PLAN & SCHEDULE

2 ROWS SST SDS25300 
@400 O/C
STAGGERED

BEAM PER PLAN 
& SCHEDULE

PER ARCH

T/O FLOOR

PROVIDE JOIST BLOCKING 
PANELS @ 800 o/c TYP

WALL PER PLAN & 
SCHEDULE

JOIST PER PLAN & 
SCHEDULE BLOCKING 

BETWEEN JOISTS TYP.

CONT. BLOCKING
UNDER CORRIDOR
JOISTS

28x302 RIM JOIST 
BY SUPPLIER, TYP 

AS PER ARCH.

NOTE:
FOR ROOF SLOPES
SEE ARCH. DWGS

POST PER PLAN
& SCHEDULE W/
SST ACE6 POST CAP

JOIST PER PLAN & 
SCHEDULE

PER ARCH
T/O FLOOR

PER ARCH

TOP OF BEAM

STUD WALL PER PLAN
& SCHEDULE

PRE-ENG ROOF
TRUSSES c/w 

FRAMING CLIPS
BY TRUSS SUPPLIER

13mm THK PLYWOOD
ROOF SHEATHING
C/W H-CLIPS TYP.

TRUSS HANGER
BY SUPPLIER

BEAM PER PLAN

38x140 LEDGER c/w
2 ROWS SST SDW22300 @200 O/C

CONNECT TO BLOCKING BETWEEN STUDS

38x140 LEDGER C/W
SST SDW22300 @200 O/C
CONNECT TO RIM JOIST

JOISTS PER PLAN 
& SCHEDULE

GRID

PER ARCH

T/O FLOOR

STUD WALL PER 
PLAN & SCHEDULE

NOTE:
REFER TO ARCH DWG FOR 
FIREPROOFING DETAILS

SIMPSON STRONG TIE A35
FRAMING ANCHORS AT SHEAR WALLS

SEE SHEAR WALL SCHEDULE FOR SPACING
WEB STIFFENER BY 
JOIST SUPPLIER 

28x302 RIM JOIST 
BY SUPPLIER, TYP 

STUD WALL PER PLAN 
& SCHEDULE

BEAM & JOISTS PER 
PLAN & SCHEDULE

2-PLY 38mmx 302mm 
 RIM JOIST CONT. 

PER ARCH
T/O FLOOR

PROVIDE JOIST BLOCKING
PANELS @ 800 o/c TYP.
UNOHANGER BY SUPPLIER TYP.

38x235mm LEDGER

2 ROWS SST SDS25412
@ 400mm O/C

POST BEYOND W/
SST ACE6 POST CAP

WALL PER PLAN & 
SCHEDULE

WINDOW 
PER ARCH

REFER TO TDW-3

LINTEL PER PLAN 
& SCHEDULE

PER ARCH
T/O FLOOR

STUD WALL PER 
PLAN & SCHEDULE

JOIST PER PLAN & 
SCHEDULE

28x302 RIM JOIST 
BY SUPPLIER, TYP 

WEB STIFFENERS BY 
JOIST SUPPLIER

PER ARCH

T/O LANDING

38x235 LEDGER C/W
2 ROWS SST SDS25300
@200 O/C

JOIST HANGER 
BY SUPPLIER

ADD ONE STUD
UNDER EACH END OF 

BLOCKING

NOTE:
FOR ROOF SLOPES
SEE ARCH. DWGS

STUD WALL PER PLAN
& SCHEDULE

PRE-ENG ROOF
TRUSSES c/w 

FRAMING CLIPS
BY TRUSS SUPPLIER

13mm THK PLYWOOD
ROOF SHEATHING
C/W H-CLIPS TYP.

TRUSS HANGER
BY SUPPLIER

38x140 LEDGER c/w
2 ROWS SST SDW22300 @200 O/C

CONNECT TO BLOCKING BETWEEN STUDS

38x140 LEDGER C/W
SST SDW22300 @200 O/C
CONNECT TO RIM JOIST

JOIST PER PLAN & 
SCHEDULE

PER ARCH

T/O FLOOR

JOIST PER PLAN & 
SCHEDULE

BEAM PER PLAN 
& SCHEDULE

P
E
R
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R

C
H

2-38x89 STUB STUD W/
SST A35 BOTH SIDES
@ EVERY 2ND STUD

34

200 CONC. WALL 
SEE SECTION  1/S4.1

WOOD STUD WALL PER 
PLAN & SCHEDULE

GRID

6
0

0

200

TOP OF GRADE ELEVATION
AND MATERIAL PER
ARCH & CIVIL, TYP

ELEC CONDUIT SLEEVES

ADD 2-15 H EF AT 
T&B OF SLEEVES

ADD 2-15 V EF IN 
BETWEEN SLEEVES

2
5

0
 M

IN
5

0
0

 M
IN

NOTE:
1. SEE ADDITIONAL INFORMATION IN TDC-29. 
2. GC TO COORDINATE WITH DEPARTMENTAL 
REPRESENTATIVE FOR OPENING SIZE IN 
CONC WALL

2300, 411 1st Street SE,

NORR   ARCHITECTS   ENGINEERS   PLANNERS

Poon McKenzie Architects (Alberta) Inc. Poon McKenzie Holdings Inc.

Victor Smith, Architect, AAA, B.Arch, MAIBC

Calgary, Alberta, Canada   T2G 4Y5
norr.com

A Partnership of Limited Companies

NORR is a trademark owned by Ingenium Group Inc. and is used under license.

Bruce McKenzie, Architect, AAA, B.Arch, MAIBC
A. Silvio Baldassarra, Architect, AAA, B.Arch, MAIBC
Adrian Todeila, P.Eng., APEGA

Chris Pal, P.Eng., APEGA

Public Works and

Canada

REAL PROPERTY SERVICES

Government Services

Canada

Services gouvernementaux

Travaux publics et

Western Region

SERVICES IMMOBILIERS

Région de l'ouest

Drawing Title Titre du dessin

PWGSC Project Manager Administrateur de Projects TPSGC

Approved by Approuvé par

Drawn by Dessiné par

Designed by Conçu par

Project title Projet

Client client

Project no./No. du projet Drawing no./No. du dessin Revision no.

OF

0 10 20 30 40 50 60 70 80 90 100mm
PSPC - A1 - 841X594

Revision Description Date

10025 JASPER AVE
EDMONTON, ALBERTA, T5J 1S6

PH. 780-919-9445

5 PLEX

5

902 PATRICIA STREET,
JASPER, AB, T0E 1E0

JASPER STAFF HOUSING CONSTRUCTION

SECTIONS AND DETAILS

PSPC

R.100429.001 S4.2

ROB HAFER

A.Elshafey

D.Kuang

H.Sun

 1 : 20

S4.2

1

 1 : 20

S4.2

2

 1 : 20

S4.2

3

 1 : 20

S4.2

4

 1 : 20

S4.2

5

 1 : 20

S4.2

6

 1 : 20

S4.2

8  1 : 20

S4.2

10

 1 : 20

S4.2

9

 1 : 20

S4.2

3A

 1 : 20

S4.2

11

 1 : 20

S4.2

7

 1 : 20

S4.2

12

 1 : 20

S4.2

13

1 ISSUED FOR 33% REVIEW 2019/03/14

2 ISSUED FOR 66% REVIEW 2019/05/09

3 ISSUED FOR 99% REVIEW 2019/08/29

4 ISSUED FOR CONSTRUCTION 2019/10/29

5 ISSUED FOR CONSTRUCTION 2 2020/03/06

 1 : 20

S4.2

14


