



**RETURN BIDS TO:**

**RETOURNER LES SOUMISSIONS À:**

Bid Receiving - PWGSC / Réception des soumissions -  
TPSGC

11 Laurier St. / 11, rue Laurier

Place du Portage, Phase III

Core 0B2 / Noyau 0B2

Gatineau

Québec

K1A 0S5

Bid Fax: (819) 997-9776

**SOLICITATION AMENDMENT  
MODIFICATION DE L'INVITATION**

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

**Comments - Commentaires**

**Vendor/Firm Name and Address**

Raison sociale et adresse du  
fournisseur/de l'entrepreneur

**Issuing Office - Bureau de distribution**

Industrial Vehicles & Machinery Products Division

LEFTD - HS Division

140, O'Connor Street/

140, rue O'Connor,

East Tower, 4th Floor/

Tour Est, 4e étage

Ottawa

Ontario

K1A 0S5

<b>Title - Sujet</b> Inspection and maintenance of dam g	
<b>Solicitation No. - N° de l'invitation</b> EP168-200124/B	<b>Amendment No. - N° modif.</b> 002
<b>Client Reference No. - N° de référence du client</b> 20200124	<b>Date</b> 2020-03-25
<b>GETS Reference No. - N° de référence de SEAG</b> PW-\$\$HS-652-78502	
<b>File No. - N° de dossier</b> hs652.EP168-200124	<b>CCC No./N° CCC - FMS No./N° VME</b>
<b>Solicitation Closes - L'invitation prend fin</b> <b>at - à 02:00 PM</b> <b>on - le 2020-04-30</b>	<b>Time Zone</b> <b>Fuseau horaire</b> Eastern Daylight Saving Time EDT
<b>F.O.B. - F.A.B.</b> <b>Plant-Usine:</b> <input type="checkbox"/> <b>Destination:</b> <input type="checkbox"/> <b>Other-Autre:</b> <input type="checkbox"/>	
<b>Address Enquiries to: - Adresser toutes questions à:</b> Lafontaine, Raphael	<b>Buyer Id - Id de l'acheteur</b> hs652
<b>Telephone No. - N° de téléphone</b> (613) 296-5030 ( )	<b>FAX No. - N° de FAX</b> ( ) -
<b>Destination - of Goods, Services, and Construction:</b> <b>Destination - des biens, services et construction:</b>	

Instructions: See Herein

Instructions: Voir aux présentes

<b>Delivery Required - Livraison exigée</b>	<b>Delivery Offered - Livraison proposée</b>
<b>Vendor/Firm Name and Address</b> <b>Raison sociale et adresse du fournisseur/de l'entrepreneur</b>	
<b>Telephone No. - N° de téléphone</b> <b>Facsimile No. - N° de télécopieur</b>	
<b>Name and title of person authorized to sign on behalf of Vendor/Firm</b> <b>(type or print)</b> <b>Nom et titre de la personne autorisée à signer au nom du fournisseur/</b> <b>de l'entrepreneur (taper ou écrire en caractères d'imprimerie)</b>	
<b>Signature</b>	<b>Date</b>

## AMENDMENT 002

This amendment 002 is raised to extend the bid closing date, to publish questions and answers, and to modify the Statement of Work, as follows:

### 1. At page 1 of Request for Proposal, Closing date:

**DELETE:** 2020-04-01

**INSERT:** 2020-04-30

### 2. QUESTIONS/ANSWERS

**Q3.** : Regarding SOW Section E5.2 ACTIVITY 2 Annual Inspections and Maintenance, paragraph E5.2.2 Scheduling, point #3, says:

"The total duration of fieldwork on site related to all the inspections must take place over a maximum of three days to minimize effects on normal work of Damkeepers."

Please elaborate on the requirement for all of the inspections to take place over a maximum of three days. In particular:

- A) Is the intent to be accompanied by the same Damkeeper at all 4 sites?
- B) It appears to be a lot of work for one team of technicians to perform in three days. Are we expected to provide multiple teams which would be accompanied by multiple Damkeepers in order to complete all of the inspections in the three-day window?

**A3 (A).** : No, not the same Damkeepers, but there are two "sites" for the four dams.

Portage Dam, Big Chaudière Dam, and Little Chaudière Dam together form one "site". A Damkeeper will have to accompany the Contractor and be on site with them the whole time at Little Chaudière, just because of the location.

On the other hand, at Portage and Big Chaudière, the Damkeepers will unlock the hoist housings and electrical buildings, operate the gates as required for the Contractor to make his checks (cf. SOW Section E3.2 point #2), check in periodically during the day, then lock up again after the Contractor is done at night. This is less onerous for the Damkeepers.

Latchford Dam is another "site" and Damkeepers for that site come out of a different office. A Damkeeper will likely have to be on site the whole time the Contractor is there.

**A3 (B).** : Please see the revised text for point #3 in the Statement of Work below.

### 3.0 STATEMENT OF WORK MODIFICATION

At Annex A - Statement of Work, Section E5.2 ACTIVITY 2 - Annual Inspections and Maintenance, paragraph E5.2.2 Scheduling:

**DELETE:** 3) The total duration of fieldwork on site related to all the inspections must take place over a maximum of three days to minimize effects on normal work of Damkeepers.

**INSERT:** 3) The total duration of Contractor's fieldwork at each dam must be as follows:

- Portage and Big Chaudière (together, split as required): maximum 5 days
- Little Chaudière: maximum 2 days

- Latchford Dam: maximum 2 days

These are maximum times; if the Contractor can do it in less time while still covering all the requirements of the SOW, that is acceptable.

Note for scheduling purposes that Damkeepers do not work on the weekends.

**All other terms and conditions remain unchanged.**